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All Addendum/ Corrigendum shall from part of the Bid document and shall be duly signed and 
submitted along with the Bid by the Bidder 

1 

 

RECORD NOTE OF THE ONLINE PRE-BID MEETING HELD AT 14.30 HOURS ON 22/02/2022 

REGARDING THE TENDER FOR DREDGING FOR MAINTENANCE OF CHANNELS AND 

BASINS AT COCHIN PORT FOR TWO YEARS 2022-23 & 2023-24”  - TENDER No. T15/T-

1958/2022-C. 

 

Following were participated in the meeting: 

 

Cochin Port Trust: 

  

Sri. Paritosh Bala                    - Chief Engineer, CoPT  

Capt. Joseph J. Alapat           - Deputy Conservator, CoPT 

Sri.  S. K. Sahu                       - FA&CAO 

 

Representatives of the following bidders 

  

M/s Dredging Corporation of India Ltd., 

M /s International Sea Port Dredging Pvt. Ltd. 

M/s Dharti Dredging and Infrastructure Ltd., 

  

The meeting commenced at 14.30 hrs. Chief Engineer welcomed all the participants. At the outset, 

the Chief Engineer gave a brief description of the work under this tender. Chief Engineer further 

informed that written queries from three bidders were received from the prospective bidders, 

however, the bidders present can now discuss their queries. 

  

Thereafter, the bidders raised their queries on various tender clauses which were heard by the 

CoPT’s officials viz. Chief Engineer, Dy. Conservator and FA & CAO and clarified the queries as 

far as possible and informed that CoPT’s written responses shall be given. Further, Chief Engineer 

requested all the participants to forward written queries including that raised during the discussion 

at the earliest but not later than 23/02/2022 so as to enable CoPT to furnish their responses. To a 

specific query regarding extension of due date of the bid submission, Chief Engineer informed that 

there will not be any extension for the bid due date scheduled on 14/03/2022. Chief Engineer also 

informed that another bidder, M/s Boskalis Smith India LLP furnished some written queries, though 

their representatives were not attended, which will also be replied and included in CoPT’s 

response. Chief Engineer further informed that all the queries and CoPT’s replies thereto will be 

hosted as Addendum / Corrigendum No.1 in Port’s website as well as in the e-Tender Portal and 

the bidders shall submit the same duly signed and sealed along with bid. 

  

Chief Engineer concluded the meeting at 15.30hrs, thanking all present. 

 

                                                                                                                       Sd/- 

CHIEF ENGINEER 
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COCHIN PORT TRUST 

TENDER FOR DREDGING FOR MAINTENANCE OF CHANNELS AND BASINS AT COCHIN PORT FOR TWO YEARS 2022-23 & 2023-24”  - TENDER No. T15/T-1958/2022-C. 

PRE BID QUERIES RAISED BY THE BIDDERS AND CoPT’s REPLIES TO THE QUERIES 

 

Sl. 
No. 

Tender 
Clause 

Page 
No. 

Subject Bidder’s Query / Clarification required CoPT’s  Reply 

BIDDER ‘A’ 

1   Expected dredge volume What is the expected volume to be dredged during the 12 months contract 
period? Please provide actual dredged volumes from the past 5 years 

Minimum monthly dredging output shall be 2 
Million cum.  Also refer 2.47.1 of Special 
Conditions of Contract (SCC)  at Page 126 of 
Tender Document. 
Average annual quantity of material dredged for 
the past  years 2016-17, 2017-18, 2019-20 & 
2020-21  is around 23.00 M. cum   and  for 2018-
19 is about 27 M. cum 

2 Clause 
1.1.3.2 
(General 
conditions) 

44/173 Commencement Date What is the expected Commencement Date of the Works? Indicative expected commencement date of 
dredging is during second week of May 
2022.  Also refer clause 2.2.1of SCC at Page 110 
of Tender Document. 

3 Clause 
10.2 
(General 
conditions) 

69/173 
122/173 

Advance Payment Contractor requires an Advance Payment of 10 % of the Contract value 
for mobilisation of his equipment. Please adjust the Advance payment 
clause 10.2 of the general conditions and 2.34 of the specific conditions 
accordingly. 

Not acceptable. Tender condition shall prevail. 

4 Clause 
2.19 
(Special 
conditions) 

116/173 Dredge Area clear of 
natural/artificial under water 
obstructions. 

Delays and Works which may result from detection and/or removal of any 
physical obstacles or obstructions and/or UXO shall be granted Extension 
of Time and reimbursement of costs plus reasonable profit. This also 
concerns reimbursement of costs plus reasonable profit for related 
investigations and detection methods. In no event will Contractor be held 
responsible to remove obstructions from the Site. Please confirm. 

Not acceptable. Tender condition shall prevail 

5 Clause 
2.29.2 
(Special 
conditions) 

121/173 Bills & Payments Schedules. In the event that any payment due under the Contract has not been made 
by the due date for payment, the Main Contractor shall pay interest to the 
Contractor calculated at the annual rate of ten (10) percentage points 
above the “Base Rate” of the Reserve Bank of India (RBI). The interest 
charges shall accrue daily from the due date until payment is received by 
Contractor. Contractor shall be entitled to this payment without formal 
notice or certification, and without prejudice to any other right or remedy. 
Please confirm. 

Not acceptable. Tender condition shall prevail 
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6 Clause 
2.30 
(Special 
conditions) 

121/173 Insurance Insurance clause 2.30 (Special conditions) is too wide. It seems 
Contractor has to indemnify the Port of any loss due to a blockage caused 
by the sinking of the dredger. Insurers will only cover damage caused by 
negligence. Please adjust the wording of this clause accordingly. 

Not acceptable. Tender condition shall prevail 

7 Clauses 
2.36.2 & 3 

122/173 Arbitration Please delete Arbitration clause 2.36.2 and 2.36.3 as this is one sided 
and unfair. 

Not acceptable. Tender condition shall prevail. 

8 Clause 8.0 
(Special 
conditions) 

129/173 Work in Monsoon Bathymetric surveys cannot be executed during the monsoon period due 
to expected high turbidity values during the monsoon period. Therefore, 
dredging works should be executed outside the monsoon period. Please 
confirm. 

Not acceptable. Tender condition shall prevail. 
Also, refer sub clauses 7.1.9 & 7.1.10 under 
Technical Specifications (TS) at Page 95 of 
Tender Document. 

9 Clause 
12.0 
(Special 
conditions) 

130/173 Existing Services The Employer shall be responsible for determining the exact nature of all 
submarine cables, pipelines and other services in the area and in the 
proximity to the area of the Works at no costs for the Contractor. A plan 
showing the position of all submarine cables and services shall be 
submitted to the Contractor prior to the Works commencing. Please 
confirm. 

As per Employer’s understanding, there is no 
submarine cables and pipelines passing through 
the dredged channels. 
 
 

10   Bathymetric Survey Charts Please provide most recent bathymetric survey charts in Autocad- or in 
x,y,z format 

Refer sub clause 3.5.4 under Technical 
Specifications at Page 90 of Tender Document. 

BIDDER ‘B’ 

11 Clause 
15.4 of 
TCN, Cl 
5.1.1 j & k 
of ITB, 

8, 
24/173 

No. of dredgers to be deployed The deployment of hopper capacity and number and period may be left 
to the Contractor as long as he is able to maintain the depths in these 
areas, based on a projected required output in fact, this would result in 
overall cost reduction. 

Not acceptable. Tender condition shall prevail. 

12   General Please advise if the use of Water Injection Dredger (WID) can be factored 
in by the Contractors to minimize the cost 

Not acceptable. Tender condition shall prevail. 
 

13 Clause 
15.1 

3 TCN In case Dredging firm do not own the Dredger and plan to execute the 
maintenance dredging works by other modes of arranging the Dredgers 
either fully or partially by wet leasing, hire etc.  the 
above firm has to  pay  additional  performance  guarantee  of  5%  in  a
ddition  to  the  performance guarantee indicated in the tender which will 
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Page 
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be returned without interest after  satisfactory completion of dredging 
work, in case the firm gets the contract. 
Q. It is proposed that if the bidder offers the dredger from his 
Parent/Group companies, no additional performance BG would be 
required. 

  
Not acceptable. Tender condition shall prevail. 

14 15.5(g) 5 TCN  If the bidder is a subsidiary company and if they want to rely, (a) on the 
financial turnover  and/or (b) on the experience of its holding company or 
another subsidiary of the holding  company,   …................Further, such 
holding company/subsidiary company  shall give a guarantee, jointly or 
severally, to the Board of Trustees of the Cochin Port  Trust making them 
liable for, undertaking, the performance of the contract in all respects  and 
the same shall be submitted along with the bid. 
Q. It is proposed that the bidder shall submit the undertaking from the 
Parent Company along with the Bid, the Parent company guarantee 
would be submitted before signing of the Contract. 

Not acceptable. Tender condition shall prevail. 

15 4.3 21 ITB Validity of Bid: The bid shall be valid for acceptance for a minimum period 
of one hundred and eighty (180) days from the date of opening of Part-I 
(Technical & Commercial Bid). 
Q. It is proposed that bid validity be limited to 90 days as it would be 
difficult to keep vessels waiting for order for such long period. 

Not acceptable. Tender condition shall prevail. 

16 2.6.5 112 Scope of Work The bidder can adopt Water Injection Dredging in outer channel only, if 
so desired, subject to maintenance of the turbidity to the permissible limit 
with the prior approval of the Deputy Conservator/Engineer-in-charge 
Q. Can the contractor adopt water injection dredging technique in the 
inner channels as well by ensuring maintenance of the turbidity to the 
permissible limit 

Not acceptable. Tender condition shall prevail. 
 
 

17 15.4 , 5.1.1 
(j) 

8 & 24 TCN/ITB The deployment of 11,000 m3 hopper capacity TSHD (s) would be 
compulsory from the date of commencement of work to till the completion 
of the contract. Also, it is mentioned that an undertaking should be given 
by Bidder confirming that in case of successful bidder, they shall deploy 
(i) TSHD(s) with total hopper capacity not less than 11,900 
m3 continuously deployed for maintenance dredging 
We would like to draw your attention on the Dredging Guidelines issued 

Not acceptable. Tender condition shall prevail. 
  
The deployment of 11,000 m3 hopper capacity 
TSHD (s) is explicitly required from the date of 
commencement of work till the completion of the 
contract   
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Page 
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Subject Bidder’s Query / Clarification required CoPT’s  Reply 

by MOS in which it is clearly mentioned that Ports may indicate the 
daily/weekly output required and dredging companies can decide on the 
Size and type of dredgers to be deployed. This would give flexibility to the 
Contractors to meet the output by drawing plans without effecting the Port 
operations. Further you may kindly note that by making it a “must” for 
such hopper capacity to be present throughout the project, the overall 
price to the Port would become too expensive and that is unnecessary in 
our opinion. Hence, we request you that: the deployment of hopper 
capacity and number and period may be left to the contractor as long as 
he is able to maintain the depths in these areas, based on a projected 
required output. In fact, this would result in overall cost reduction 

BIDDER ‘C’ 

18 2.11 & 
9.2 of ITB 

16 
33 

Performance Security: 
As per Cl. 2.11, “In case of the 
bidder who has received the 
Letter of Intent, Performance 
Security shall be furnished 
within Twenty One (21) 
days after the bidder receives the 
Letter of Acceptance”. 
As per Cl. 9.2, “In case of the 
bidder who has received the 
Letter of Intent, Performance 
Security shall be furnished 
within fourteen (14) days from 
the date of Letter of Acceptance”. 

In view of contrary between the two clauses, Employer is requested to 
confirm the exact duration for submission of Performance Security from 
the date of LOA, in case LOI is issued. 

 In case of the bidder who has received the Letter 
of Intent, Performance Security shall be furnished 
within Twenty one (21) days from the date of 
Letter of Acceptance”. 
Please  see the Addendum / Corrigendum No. 2 

19 Cl  3.11 ITB 20 Earnest Money Deposit (EMD): 
Each bid should be accompanied 
by an Earnest Money Deposit 
(EMD)amounting to Rs. 5.00 
million …. 

In reference to MoF Office Memorandum dated 12.11.2020, Employer is 
requested to exempt the Bidders from submission of EMD against 
submission of Bid Security/ EMD Declaration. 

Not acceptable. Tender condition shall prevail. 
Please note that the MoF OM dated 12/11/2020 
is no longer valid since 01/01/2022. 
 

20 Cl 9.1 GCC 67 Price adjustment: It is requested to consider the Fuel element factor as 0.30 instead of 0.25.   
(a) Not acceptable. Tender condition shall prevail. 
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a. Q = Fuel element factor to be 
taken as 0.25. 

b. P = Average price of main fuel 
fixed by IOCL or BPCL or HPCL, 
at their local delivery point at 
Kochi for the month under 
consideration. 

Po = Average price of main fuel 
fixed by IOCL or BPCL or HPCL, 
at their local delivery point at 
Kochi on the base date. 

b) Currently, Employer is considering Base Price (Po) from Circular and 
Monthly Price (P) from Bunker Invoices, wherein Contractor is losing 
considerable amount in terms of specific discount offered by the supplier, 
which is inappropriate. Therefore, Employer is requested to consider both 
P & Po from fuel price circulars issued by IOCL/BPCL/HPCL. 

(b) Not acceptable. Please refer Clause 9.1.(c) of 
GCC, which is self-explanatory.   
 
 

21 Cl 10.6 
GCC 

70 Payment: 
The Employer shall pay to the 
Contractor: 

a. the amount certified in each 
Interim Payment Certificate within 
45 Days after the Engineer 
receives the Statement and 
supporting documents; and 

b) the amount certified in the Final 
Payment Certificate within 56 
Days after the Employer receives 
this Payment Certificate. 

Contractor need to pay GST immediately on raising any invoice and 
quarterly submission of GST return will be difficult if the payments are 
delayed from the Employer. 
Hence, employer is requested to make 100% payment certified in interim 
and final payment certificates within 30 days and 45 days respectively. 

100% payment is released against the interim / 
final bills complying with the tender conditions. 
Normally, RA bills are paid within 15 days upon 
submission of all necessary documents. Hence, 
not acceptable. Tender condition shall prevail. 
  
 

22 Cl. 10.7 
GCC 

70 Delayed payment -  Deleted Employer is requested to include provision/ incorporate the clause for 
payment of interest on delayed payments beyond due date @ Prime 
Lending Rate (PLR) of SBI plus 2%. 

Not acceptable. Tender condition shall prevail. 

23 Cl 8.6.1 TS 99 Echo sounder shall be checked 
and calibrated at least daily 
before and after use, by means of 

Employer is requested to consider calibration of echo sounder during 
1st day of commencement of survey and on the last day of completion of 
survey in each fortnight / interim survey. 

Not acceptable. Tender condition shall prevail. 
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a bar or plates suspended at 
known distances below the water 
surface as per the procedure 
requirements of calibration. 

  
 

24 Cl 8.9.4 TS 100 The location of the sounding lines 
shall be fixed such that they are at 
an interval not more than 50m 
measured along the longitudinal 
directions of the channels. Grid 
lines shall be not more than 25m 
apart. 

In order to complete the survey fast, it is requested to increase the survey 
grid interval to say 100m X 50 m for interim surveys. 

Not acceptable. Tender condition shall prevail. 
  
  
 

25 Cl 9.3 TS 102 On completion of the survey, the 
Contractor shall prepare within 24 
hours, survey charts and cross 
section showing the full results of 
the survey. 

Practically, it is difficult to submit the charts within 24 hours as it involves 
collection of tide data, joint processing, checking and signing of charts, 
etc. Therefore, Employer is requested not to insist for submission of 
charts within 24 hours. 

Please refer Clause 8.12.5 along with 
Addendum / Corrigendum No.2 

26 Cl 10.1 TS 102 Interim joint surveys (not less than 
46 surveys during the contract 
period) shall be carried out by the 
Contractor and the Deputy 
Conservator’s representative, 
during the period of dredging 
works at fortnightly intervals. 
If the contractor fails to conduct 
fortnightly surveys as above …., a 
penalty at the rate of 
Rs.12,00,000/- per fortnightly /pre 
dredge / post dredge survey that 
is not conducted, shall be 
recovered from the Contractor 
from the running bills as decided 
by the Engineer-in-charge. 

As per Cl. 7.1.10 of TS, during monsoon (16th May to 30th Sept) 
Hydrographic survey at outer channel can only be taken if weather 
condition permits and no penalty should be imposed for not conducting 
surveys on account of unfavourable weather conditions. 
Accordingly, Employer may not insist the Contractor to carry out 46 
interim surveys in the contract duration of 48 months as 8 to 10 surveys 
to be carried out in monsoon season. The clause may be amended 
accordingly. 

Not acceptable. Tender condition shall prevail. 
It may be noted that during monsoon period, 
surveys in the inner channels  have to be carried 
out and  in the case of outer channels 
also,   survey is possible to a certain extent. 
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27 Cl 10.2 TS 102 The sounding charts in this area 
shall be submitted weekly in 
triplicate to the Employer. 

The word “weekly” may be deleted in Line No. 8 of the paragraph. Please see Addendum / Corrigendum No. 2 

28 Cl 12 TS 103 Dumping area survey: 
Intermittent bathymetry survey at 
quarterly intervals and survey on 
completion of the 
dumping shall be done by the 
Contractor, for ensuring that, the 
shallowing of the dumping area is 
within the specified limits. 

Employer may please confirm that, ‘survey on completion of dumping’ 
refers to ‘post dredge survey of dumping area’. 
Further, Dumping area survey in monsoon season/ weather warning 
(16th May to 30thSept) is very difficult. Hence, Contractor shall be 
exempted from carrying out dumping area survey in monsoon. 

Please refer reply to Item No. 26 above and 
Addendum / Corrigendum No.2 along with Clause 
7.1.10 of Technical Specifications. 

29 Cl 15 TS 104 Services of External Agency for 
Survey: 
The decision on survey and 
survey associated issues by the 
third party/external survey 
certification agency, if engaged by 
the Employer, will be binding on 
Employer and contractor. 

In case of engaging external agency, if any discrepancy arises in survey 
associated issues as observed by contractor, Employer should intervene 
and resolve the issues. 

Even though a Third party certification agency is 
appointed, the EMPLOYER’s decision on such 
issues, if any, will be final. 

30 Cl 2.2.5 
SCC 

110 The contract period is extendable 
for a further period of one year, as 
per the same termsand conditions 
of the contract at the sole 
discretion of Employer. 

Besides fuel escalation, labour and material price escalations are also 
on higher side in the recent years, which will not be compensated by the 
Employer in this contract. 
Hence, financially it would not be feasible for contractor to continue at 
the same rates for another one-year period. Therefore, employer is 
requested to consider 5% escalation of quoted rates during such 
extension period of contract and extension of the contract shall be at the 
mutual consent. 

Not acceptable. Tender condition shall prevail. 

31 Cl 2.5 SCC 110 Maximum permissible dredged 
depths: 
Dredging shall be done limiting to 
the depth in the channels, basins 

a. a) Maximum permissible depth of IAC1 is 15.90 m, which is extended 
upto MCB1, whose maximum permissible depth is 10.75 m. Since, there 
is a sudden fall in the depth, it will lead to natural sliding of material to 
deeper area, which shall not be considered as over dredging at MCB1. 

b. b) In case, penalty is applied during a month towards over dredging of a 
specific area and if the over dredging depths still exists during next 

a) In Mattancherry channel, for the channel area 
between the channel section at Bouy M2 in 
Sector MCB1 and the limit of Sector MCB1 joining 
points m16-m17-m18-m1 as indicated in 
Drawings No. 9769-02-2022 dated 03-02-2022 at 
Page 177 of the tender document, the depth 
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and all respective berth frontages 
as given in Table-A. 

survey (even though dredging was not carried out) then it is not fault of 
contractor and over dredging penalty for such area should not be re-
imposed. 

c. c) Over dredging penalty if any should be calculated as per second 
fortnight survey of every month. 

beyond 15.90m shall only be reckoned for over 
dredging calculation. At this location the depth 
can be in between 10.75m and 15.90m for 
avoiding a sudden fall in the depth. 
b) Agreed. 
c) Agreed 

32 Cl 2.7.3 
SCC 

113 No claim shall be entertained by 
the Port on account of delay due 
to shipping movements, due to 
restriction by Indian Navy on 
account of firing exercise or for 
similar reasons. 

Employer is requested to pay idle time charges and to incorporate 
provision to quote in the ‘Schedule of Quantity’ for actual idling of the 
dredger due to shipping movements and other reasons that are not 
attributable to the contractor. 

Not acceptable. Tender condition shall prevail. 

33 Cl. 2.12 
SCC 

114 Vessel related charges: 
If the number of dredgers 
deployed for the 
Work is more than two at a time 
then the charges in respect of the 
additional dredger(s) shall be to 
the account of the Contractor …. 

Employer is requested not to levy any port related charges for the 
3rd dredger also in case it is deployed for augmenting the capacity or to 
substitute any contractual dredger as and when required. 

Not acceptable. Tender condition shall prevail. 

34 Clause 
2.19.1 of 
SCC 

120 To the best of the knowledge of 
the Employer, there are no major 
artificial or uncharted obstructions 
existing in the form of sunken 
wrecks of ships or Plants in the 
area to be dredged. 

Employer is requested to consider the time taken for removal of such 
obstructions as well as cost of removal to be paid extra at actuals.  

Not acceptable. Tender condition shall prevail. 

35 Item No. 2 
BOQ 

 Recycling of dredged material 
from the channels and basins for 
reuse, at contractor’s own risk 
and cost, with the approval of 
Employer and taking away the 
recycled materials by the 
contractor subject to complying 
with the statutory prevailing rules, 

Our understanding is that, in case of no possibility / plan of recycling of 
dredged material, respective BOQ item (Item No. 2) shall be quoted as 
‘Zero (0)’. Please confirm. 

It is upto the contractor. 
  
Please refer Clause 22 of SCC, which is self-
explanatory. 
In case the bidder proposes to recycle / reuse the 
dredged material, please indicate the quantity of 
the material and the Lumpsum amount  offered to 
the Employer against the item no.2 in the 



Addendum / Corrigendum No-1 
 

  

All Addendum/ Corrigendum shall from part of the Bid document and shall be duly signed and submitted along with the Bid by the Bidder 10 

 

COCHIN PORT TRUST 

TENDER FOR DREDGING FOR MAINTENANCE OF CHANNELS AND BASINS AT COCHIN PORT FOR TWO YEARS 2022-23 & 2023-24”  - TENDER No. T15/T-1958/2022-C. 

PRE BID QUERIES RAISED BY THE BIDDERS AND CoPT’s REPLIES TO THE QUERIES 

 

Sl. 
No. 

Tender 
Clause 

Page 
No. 

Subject Bidder’s Query / Clarification required CoPT’s  Reply 

etc. complete as per the 
directions of the Engineer. 

Schedule of Quantities of Price bid. 
  
It may be noted that , the amount offered for Item 
No.2 will be deducted from the amount quoted 
against item No.1 for evaluation purpose. 
 

BIDDER ‘D’ 

36 Table sl. 
no. 4, 
Tender 
Document, 
TCN 

5 of 181 Earnest Money Deposit The firms registered with Ministry of Micro, Small and Medium 
Enterprises (MSME) are exempted from submission of Earnest money 
Deposit (EMD) / Bid Security and Tender Document Fee. MSME's Office 
Memorandum bearing ref. no. F. No. F 22(1)/2012-MA dated 24 October 
2016 (please refer to Q. No. 20: Whether policy provides benefits for 
exemption from Security Deposits to MSEs? Ans. No. Policy provides 
benefits to supply of tender sets free of cost and exemption from 
payment of earnest money etc.) is enclosed herewith for corroborating 
the above claim. In view of the same, Bidder requests Employer for 
exemption of submission of Tender Fee. Employer to kindly confirm 

  
Please see the Addendum / Corrigendum No.2   

37 S. No. 9.1, 
Tender 
Document 

67 of 
181 

Fuel Escalation Employer to kindly elaborate on the Fuel escalation adjustment. 
Employer to kindly advise 

Clause No. 9.1 of GCC is self-explanatory. 
However, it is clarified that the bidders quote shall 
be based on a base price of the main fuel as on 
14 days prior to due date of bid submission and 
any increase / decrease in the fuel price during 
the execution shall be adjusted as per the formula 
given in the clause. 

  
  Also refer Addendum / Corrigendum No. 2 

38 S. No. 10.2, 
Tender 
Document 

69 of 
181 

Advance Payment Bidder requests Employer to kindly consider for the Mobilization Advance 
in view of the ramifications caused by the COVID 19 pandemic. Employer 
to kindly consider 

Not acceptable. Tender condition shall prevail. 

39 7 of 181, 
Tender 
Document 

Sl. No. 
15.1 

Possession of Dredgers Bidder understands that under Irrevocable Letter of Authority means a 
Commitment Letter from the Owner of the equipment / vessel. Employer 
to kindly confirm the same. Employer to confirm 

Also refer Clause 5.1.1 j (3) & (4) of Instructions 
to Bidders 



Addendum / Corrigendum No-1 
 

  

All Addendum/ Corrigendum shall from part of the Bid document and shall be duly signed and submitted along with the Bid by the Bidder 11 

 

COCHIN PORT TRUST 

TENDER FOR DREDGING FOR MAINTENANCE OF CHANNELS AND BASINS AT COCHIN PORT FOR TWO YEARS 2022-23 & 2023-24”  - TENDER No. T15/T-1958/2022-C. 

PRE BID QUERIES RAISED BY THE BIDDERS AND CoPT’s REPLIES TO THE QUERIES 
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40 Item No. 2  BOQ sheet Employer to kindly advice on the point no. 2 of the BOQ and its 
applicability in the evaluation of Bidder’s financial proposal. Employer to 
kindly advise 

Please   refer reply to query No. 35 . 

41 Tender 
Document 

 Statutory Clearances Bidder understands that the Statutory permissions required for the 
project shall be provided by the Employer. Employer to kindly confirm 
Bidder’s understanding. Employer to kindly confirm 

In the case of Recycling / reuse of dredged 
material proposed by the bidder, asper the item 
No. 2 in the SoQ, statutory permission as per the 
prevailing rules /law, if any, shall be complied by 
the contractors at their own risk and 
responsibility. Also refer Clause 22 of  SCC 

42 General  COVID-19 Pandemic Bidder requests Employer to kindly advise on the COVID-19 Protocol 
and time & cost extension due to delays attributable to COVID-19 
situation Employer to kindly clarify 

All the Covid-19 mandatory protocols as insisted 
by the Govt./the concerned Authorities,  from time 
to time shall be applicable and adhered to. 
No time / cost extensions shall be considered as 
the dredging work is an essential activity for 
unhindered Port operations, the work  has to be 
carried out throughout the year on 24x7 basis.     

  
  

                       Sd/- 
CHIEF ENGINEER 

 


