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COCHIN PORT AUTHORITY 

 
 

  Chief Engineer‟s Office 

 Cochin Port Authority 

 W/Island ,  Cochin – 682009, KERALA 

 Tele: 91-0484-2666414/0484-258-2400 

 website: www.cochinport.gov.in 

 

 

Tender No. T6/T-1996/2023-C                                                               Date : 07/07/2023 

 NOTICE INVITING TENDER 

Electronic Tenders (e-tenders) on percentage basis are invited by Cochin Port Authority 

on behalf of GoI from reputed contractors in Single Stage Two Cover bidding procedure 

[Technical Bid and Financial Bid], meeting the Minimum Eligibility Criteria specified 

below for the work of “Rectification to the service road (Northern side) near 

Kalamukku Junction by providing interlocking tiles”.  

1. Minimum Eligibility Criteria:  

a) Experience  

 The tenderers should have experience of having successfully completed during the 

last 7 (seven) years ending 30
th

 June, 2023, at least either: 

i) Three Similar Works each costing not less than Rs.2.30 lakhs 

(OR) 

ii) Two Similar Works each costing not less than Rs.2.88 lakhs 

(OR) 

iii)  One Similar Work costing not less than Rs.4.60 lakhs 

b) Financial Turnover 

 Average Financial Turnover of the tenderer over the last three financial years 

ending 31
st
 March 2022 [2019-‘20, 2020-’21 & 2021-‘22] shall not be less than 

Rs.1.73 lakhs. 

Explanatory Notes to a) & b) : 

i. Similar work(s) means “Civil Construction work / Civil Repair Works / 

Road construction works / Road repair works’’. The experience certificate 

http://www.cochinport.gov.in/
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of works executed in private sectors/ organisations shall be considered for 

qualification, only on submission of TDS certificate (Form 26AS) along 

with work order and completion certificate. 

ii. Copy of completion certificates of each work issued by the owner/ 

responsible officer of the owner under whom he has executed such contract 

shall be attached. The certificate shall contain details of work involved 

specifying the nature of work, the completion cost of the work, date of 

commencement & date of completion of the work. 

iii. The works reckoned for the above purpose are those executed by the 

tenderers as prime Contractor or proportionately as member of joint venture 

or Sub Contractor. The Sub-Contractor shall be an authorized and approved 

Sub-Contractor by the Employer of the work(s) against which the tenderer 

has claimed his experience. The tenderer shall attach attested copy(s) of 

approval issued by the Employer(s) authorizing as a Sub-Contractor; in 

proof of the claim of the tenderer as a sub-Contractor.  The tenderer is also 

obliged to produce the original of the certified copy(s) on request by the 

department. 

iv. Following enhancement factors will be used for the costs of works executed 

for bringing the financial figures to a common base value in respect of the 

works completed in the past years. 

Table  1 

Year before Multiplying factor 

One year 1.07 

Two years 1.14 

Three years 1.21 

Four years 1.28 

Five years 1.35 

Six years 1.42 

v.  Financial Turnover: 

In proof of Financial Turnover Audited Annual Accounts Statements 

(Balance Sheet & Profit & Loss Account Statement) & Turnover Certificate 

signed by the Chartered Accountant or IT returns duly acknowledged by 

the Income Tax department along with Computation Statement signed by 

the Chartered Accountant, for the last three years shall be produced by the 

tenderer. 

2. Other Eligibility Considerations 

2.1 Even though the bidders meet the above qualifying criteria, they are subject to be 

disqualified if they have:  

i) made misleading or false representations in the forms, statements and 

attachments submitted in proof of the qualification requirements; and/or  
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ii) record of poor performance such as abandoning the works, not properly 

completing the contract, inordinate delays in completion, litigation history, or 

financial failures, black listing/ debarring by Govt. departments etc. 

2.2 The bidders having EPF/ ESI registration certificates only shall be considered 

for qualification in the tenderers, if applicable, as per EPF /ESI Acts. In case, 

the Tenderer does not have the required number of employees which makes 

such registration mandatory, an Undertaking as per Annexure I to the effect 

shall be furnished. 

3. Pertinent information to the tender is given in the following Tables:  

i) Schedule of different activities till submission of the bid are detailed as 

under: 

Table  2 

Sl. 

No. 
Particulars Date and Time 

1 Tender  e- publication date  07 -07-2023 

2 Download period of Bid Documents 07 -07-2023 to 27-07-2023 

3 Date of Pre-Bid meeting Not Applicable 

4 Last date for seeking clarification  27-07-2023 

5 Last date and time of submission of Bid 27-07-2023 up to 14.30 hrs 

6 Date and time of opening the Bid 27-07-2023 after 15.00 hrs 

ii) Bid information :  

Table 3 

i) Estimated Amount put 

to Tender 
: Rs.5,75,050/-  

ii) Earnest Money Deposit  : Rs.5,760/- furnished through  Demand 

Draft or Banker‟s Cheque drawn in favour 

of Financial Adviser & Chief Accounts 

Officer, CoPA from any Nationalised 

Bank/ Scheduled Bank in India. 

iii) Cost of Bid document Rs.885/-  (Rs.750/-+18% GST) (Non 

refundable) furnished either through 

Demand Draft/ Banker‟s Cheque drawn in 

favour of the Financial Adviser & Chief 

Accounts Officer, CoPA from any 

Nationalized Bank/ Scheduled Bank in 

India, being the cost of single copy of the 

tender document 

iv) Validity period  of 

Tender 

120 days from the Last Date of 

Submission of Bid. 

v) Time for Completion 2 Months 
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4. This work essentially comprises of  the following: 

i. Earth Work excavation. 

ii. Disposal of building rubbish 

iii. Providing and laying Wet Mix Macadam (WMM). 

iv. Providing and laying 100mm thick Cement Concrete paver block. 

5. Tender documents can be downloaded from the e-Tendering portal 

www.tenderwizard.com/CPT on the dates specified in Table 2 given above by 

making online requisition. Bid document will also be available in Cochin Port 

website (www.cochinport.gov.in) as well as Govt. tender website, 

www.eprocure.gov.in, which can be downloaded for submission. The cost of bid 

document shall be furnished in the form of Demand Draft/ Banker‟s Cheque drawn 

in favour of FA & CAO, CoPA. The bidder shall submit the Originals of (i) DD / 

Bankers Cheque towards the cost of tender and EMD and (ii) Power of Attorney in 

favour of signatory(s) to the tender, with letter of submission in a sealed cover to 

the Suptdg. Engineer(CM),  Cochin Port Authority, W/Island,  Cochin-

682009, Kerala, within 3 (Three) working days from the date of opening. Non 

submission of original financial documents towards cost of tender document 

and EMD within 3 (Three) working days from the date of opening, will make 

the tender liable for rejection. 
6. The bidders need to obtain the one time User ID & password for log-in to in e-

Tendering system from the service provider KEONICS by paying registration 

amount of Rs.1124/- by online Payment using Credit/Debit Card/Net banking or 

DD in favour of “KSEDCL, Bangalore”. 

7. The intending bidder must have valid Class-II or III digital signature certificate to 

submit the bid. For further details and to obtain the digital signature, please contact 

e-Tender Help Desk No.080-40482000 / 9746118529 / 9605557738.  

8. Tenders shall be submitted “online” strictly in accordance with the Instructions to 

Tenderers and Terms & Conditions given in the tender document.  

9. The bidder is responsible to download Addenda/ Amendments/ Errata/ Replies to 

the queries of the bidders etc., if any, issued by the Employer, from the website 

before submission of the bid. Any shortfall in  uploading the said Addenda/ 

Amendments/ Errata/ Replies to the queries of Tenderer etc. duly signed 

along with the downloaded documents while uploading the Tender will 

render the Tender incomplete and incomplete Tender Documents may be 

rejected.  

10. All Bids are to be submitted online only on the website  www.tenderwizard.com/ 

COPT. No Bids shall be accepted off-line (Hard copy).   

11. Original DD / Bankers Cheque towards the cost of tender and EMD, shall be 

submitted in a sealed cover to the Suptdg. Engineer (CM), COCHIN PORT 

AUTHORITY, W/Island, Cochin-682009, KERALA, and these original 

documents shall be reached to the employer within 3 (THREE) working days 

from the Bid Due date. Non submission of original financial instruments 

towards the cost of tender document, EMD, within the above period leads to 

http://www.tenderwizard.com/CPT
http://www.cochinport.gov.in/
http://www.eprocure.gov.in/
http://www.tenderwizard.com/COPT
http://www.tenderwizard.com/COPT
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disqualification of Bids. 

12.  The intending bidder must have valid Class-II or III digital signature certificate to 

submit the bid. For further details, please contact e-Tender Help Desk No. 080-

40482000/ 9746118529/9605557738. 

13. EARNEST MONEY TO BE DEPOSITED 

13.1 Each tender should be accompanied by an Earnest Money amounting to Rs.5,760/- 

13.2 The Earnest Money can be deposited through Demand Draft or Banker‟s Cheque 

or Pay Order from a Scheduled Bank in India, drawn in favour of Financial 

Adviser & Chief Accounts Officer, Cochin Port Authority. The original DD/ 

Banker‟s Cheque/ Pay Order shall be submitted to the SE(CM), Cochin Port 

Authority, Cochin-9, within 3 (THREE) working days from the Bid Due date.. 

Scanned copy of the DD/ Banker‟s Cheque/ Pay Order shall be attached with the 

tender submitted “online”. The Earnest Money deposited will not carry any 

interest. 

13.3 EMD shall be refunded to the Contractor on acceptance of Performance Security 

and entering into agreement. 

14. Cochin Port Authority will not be held responsible for any technical snag or net 

work failure during online bidding. It is the bidder‟s responsibility to comply with 

the system requirements i.e. hardware, software and internet connectivity at 

bidder‟s premises, to access the e-Tender portal. Under any circumstances, Cochin 

Port Authority shall not be liable to the bidders for any direct/indirect loss or 

damages incurred by them arising out of incorrect use of the e-Tender system or 

internet connectivity failures.  

15. The Bidder shall submit Originals of: (i) DD / Banker‟s Cheque towards the cost 

of Tender document and EMD; and (ii) Power of Attorney  along with letter of 

submission in a sealed cover to the Suptdg. Engineer(CM), Cochin Port 

Authority, W/Island, Cochin – 682009, KERALA, , within 3 (THREE) 

working days from the Bid Due date.  Non submission of original financial 

document towards cost of Tender document and EMD etc as above will be 

liable for rejection. 

16 Securities:  
16.1 Security Deposit (SD) shall be 10% of the Contract value or value of the work 

done whichever is higher and it shall consist of the following:  

a)  Performance Security 5% of contract value payable on award of the work. 

B) Retention Money: @ 5% of the gross amount of each bill. 

The total amount thus deposited towards SD will be retained as security for the 

due and proper fulfillment of the Contract and will not carry any interest. Such 

deposit shall be forfeited on failure to perform or non-fulfillment by the Contractor 

of the terms and conditions of the Contract. 

16.2  Performance Security: The Performance Security retained till end of Defect 

Liability period (1 year from the date of completion of work) shall be 5% of 

Contract Value or Cost of Work Done, whichever is higher. So, initially 5% of the 

Contract value shall be furnished as Performance Security.  
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16.3  The Security Deposit/ Performance Security @ 5% of the value of the contract 

awarded (Rounded off to the nearest Rs.1000/-), shall be furnished by the 

Contractor to the Employer, not later than 14 days from the date of letter of 

acceptance or such extension of that period as may be permitted by the Engineer in 

writing, and shall be furnished in one of the following forms: 

i) Banker‟s Cheque/Demand Draft/Pay Order of a Scheduled Bank. 

ii) An irrevocable Bank Guarantee(BG) enforceable and encashable at 

Cochin, drawn from any Scheduled Bank operating in India as per the 

prescribed proforma.   

16.4  The Security Deposit/ Performance Security retained till end of Defects Liability 

Period (1 year from the date of completion) shall be 5% of Contract Value or 

Cost of Work Done, whichever is higher. So, initially 5% of the Contract value 

shall be furnished as Performance Security. The BG furnished towards the 

Performance Security shall be valid until a date 30 days from the day of 

expiry of the Defect Liability Period stipulated as per the terms of the 

Contract. 

16.5  Unless Performance Security is furnished within the period as specified above or 

such extension of that period as may be permitted by the Engineer in writing, 

tenderer will be suspended and shall not be eligible to participate in the tenders 

invited by Ccochin Port Authority for a period of Two Years from the date of 

such suspension order. 

16.6 Retention Money:  Retention Money @ 5% shall be retained from each payment 

due to the Contractor.  

16.7  Retention Money shall be deducted at 5% of the gross amount of the bill from the 

first Running Account bill onwards till the recovered sum alongwith Performance 

Security amounts to 10% of the Contract value or the value of the work done 

whichever is higher at all times. Retention Money shall be refunded to the 

Contractor within 14 days from the date of payment of final bill.  
16.8 The Performance Security retained till end of Defect Liability Period shall be 

5% of Contract Value or Cost of Work Done, whichever is higher. 

16.9  If the Cost of Work done exceeds the Contract Value, the total amount retained as 

Security Deposit considering the Performance Security initially submitted together 

with the Retention Money recovered from the running account bills, shall amount 

to 10% of the Cost of Work done. 

16.10 In cases where cost of Work done exceeds the Contract Value While releasing the 

Retention Money after payment of Final Bill, only 5% cost of Work Done is 

released, instead of the entire Retention Money recovered from the bills. The 

balance amount shall be retained to make up for the shortage in the Performance 

Security, upon completion of the Defects Liability Period. 

17    In the event of the tenderer, after the issue of the communication of acceptance of 

offer by the Board, failing /refusing to execute the agreement as hereinafter 

provided, the tenderer shall be deemed to have abandoned the Contract and such 

an act shall amount to and be construed as the Contractor‟s calculated and willful 
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breach of the Contract, the cost and consequence of which shall be to the sole 

account of the tenderer and upon such an event, the Board shall have full right to 

claim damages therefore either together with or in addition to the forfeiture of 

Earnest Money Deposit. 

19       Signing of Agreement:  

19.1 The successful tenderer will be required to execute within 21 days from the date 

of receipt of work order, an agreement at his expense on   proper value Kerala 

State Stamp Paper in the prescribed departmental form, consisting of: 

a) The Tender Notice, all the documents including additional 

conditions/specifications and drawings, if any, forming the tender as issued 

at the time of invitation of tender and acceptance thereof together with any 

correspondence leading there to, and 

b) General Conditions of Contract-2016 (GCC), for the due and proper 

fulfillment of the Contract. 

19.2  The Contractor shall make 10 copies of the Agreement and submit to CoPT within 

7 days following the date of signing of Agreement. 

20   Till signing of agreement the tender together with the acceptance letter shall 

constitute a binding Contract between the Contractor and Cochin Port. 

1.21 Failure to comply with conditions 3ii(iv), 16 and 19 above will entail forfeiture of 

the Earnest Money. 

16. MSME Bidders who are registered with District Industries Centre (DIC) or 

Khadi and Village Industries Commission (KVIC) or Khadi and Village 

Industries Board (KVIB) or Coir Board or National Small Industries 

Corporation (NSIC) or directorate of Handicrafts and Handlooms or Udyog 

Aadhaar Memorandum or any other body specified by Ministry of MSME 

for similar nature of Works shall be eligible for issue of Bid Document free of 

cost and exemption from payment for issue of tender document & payment of 

EMD. They are required to submit documentary proof of such registration 

along with the offer, as detailed in Instructions to Bidders, for claiming the 

available exemptions and a scanned copy of Exemption Certificate duly 

notarized shall be uploaded in the e-Tender Portal. If the Registration 

Certificate does not pertain to the Category of „Similar Works‟ mentioned 

above, the Tender will be rejected. 

17. The undersigned reserves the right to reject/cancel/postpone any one or all tenders 

at any stage of the tender, which shall be binding on all bidders. 

18 Tenders which do not fulfill all or any of the above conditions or which contain 

any other condition of any sort including conditional rebates or are incomplete in 

any respect is liable for rejection. Such tenders shall be entered in the tender 

opening register but their rates shall neither be read out nor entered in the register. 

Only remark mentioning the reason of rejection in brief shall be appended against 

such entry. 

19 Canvassing in connection with tender is strictly prohibited and tenders submitted 

by the Contractors who resort to canvassing will be liable to rejection. 
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20  Taxes and Duties: 

20.1 Deductions towards statutory taxes as per the rules, prevailing in force at the time 

of payment of bills shall be made while releasing the bill amount. 

20.2.  GST for the work will be paid extra by the Port. The GST applicable as per law can 

be billed on the Port Authority, which will be paid to the Contractor by the Board 

along with the bills, for which the Contractor holds valid GST Registration 

number and the GST is being collected. The following are also to be considered 

while claiming payment towards GST:  

i. Invoice in specific format should be provided by the Contractor for every 

payment. 

ii. GST Registration Number of COCHIN PORT AUTHORITY and the 

Contractor is to be clearly mentioned with all the bills. 

iii. Invoice should be attached along with  the running bills. 

iv. The Contractor shall comply all the GST regulations, viz.; timely uploading 

of invoices and issue of debit/ credit notes. 

20.3. Any stipulation by a tenderer that taxes and duties deductable from these bills 

should be borne by the Port Authority will result in the summary rejection of his 

/their tender. 

21 Cess as per Building and other Construction Workers Welfare Cess Act (Act 28 of 

1996) at the rate of one percent or at the rates prevailing in force at the time of 

payment of bills, of the cost of construction should be borne by the Contractor and 

the same will be deducted from Contractor‟s bills while making payment or when 

crediting amount to  Contractor‟s account.  

22 This Tender Notice shall form part of the Contract.  

Sd/- 

Suptdg. Engineer(CM) 

COCHIN PORT AUTHORITY 

FOR AND ON BEHALF OF THE BOARD OF MAJOUR PORT 

AUTHORITY FOR COCHIN PORT 
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2.   TENDER FOR WORKS 

To 

The Board of  

Majour Port Authority  

for Cochin Port  

Through   

The Chief Engineer  

Cochin Port Authority, Cochin-9 

I/We hereby tender for the execution of the work specified in the underwritten 

memorandum within the time specified in such memorandum at the rates specified in the 

schedule attached hereto and in accordance in all respects with the specifications, 

designs, drawings and instructions in writing referred to in „clause 16‟ of the General 

Conditions of Contract and with such materials as are provided for, by and in all other 

respects in accordance with such conditions so far as applicable. 

 

M E M O R A N D U M 

a) General description of work : Rectification to the service road 

(Northern side) near Kalamukku 

Junction by providing interlocking 

tiles 

b) Estimated cost : Rs.5,75,050/- 

c) Earnest Money : Rs.5,760/- 

d) Security Deposit : 10% of the value of the Contract 

awarded or value of the work done 

whichever is higher.  (Performance 

Security @ 5% of contract value 

payable on award of the work and 

Retension Money 5% of the gross 

amount of each bill) 

e) Percentage, if any, to be deducted 

from the bills 

: The Retention Money will be recovered 

from the first running bill onwards at 

the rate of 5% of the gross amount of 

each bill. 

f) Time allowed for commencement of 

work from the date of receipt of 

work order 

: 7 days 

g) Time allowed for the work from the 

date of commencement of work 

: 2 (Two) Months 
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h) Schedule, specifications, conditions, 

drawings etc. 

: As per “Contents” sheet attached. 

Should this tender be accepted, I/We hereby agree to abide by and fulfill all the terms and 

provisions of the said conditions of Contract annexed here to so far as applicable or in 

default thereof forfeit and pay to the Board the sum of money mentioned in the said 

conditions and to execute an agreement with the Board in the prescribed form or in 

default thereof to forfeit the Earnest Money deposited by me/us. The sum of 

Rs.......................  has been deposited with Financial Adviser and Chief Accounts Officer 

of the Port Authority as Earnest Money: (a) the full value of which is to be absolutely 

forfeited to the Board in office without prejudice to any other rights or remedies of the 

said Board in office should I/We fail to commence the work specified in the Contract 

Data  or should I/We not deposit the full amount of Performance Security  specified in 

the Contract Data in accordance with clause 52 of the said conditions of Contract 

otherwise the said sum of Rs. ...........   shall be retained by the Board as on account of 

such security deposit as aforesaid; or (b) the full value of which shall be retained by the 

Board on account of the security deposit to execute all the works referred to in the tender 

documents upon the terms and conditions contained or referred to therein and to carry out 

such deviations as may be ordered, upto maximum of the percentage mentioned in 

Contract Data and those in excess of that limit at the rates to be determined in accordance 

with the provision contained in Clause 40.3 of the Conditions of Contract. 

 Dated the .........…………............ day of …………………… 2023 

 

                                                                              Signature of the Tenderer 

Address : 

Witness : 

Address : 

Occupation : 

 ACCEPTANCE   

The above tender is hereby accepted by me for and on behalf of the Board. 

Dated the ……………………………..day of …………….................……2023. 

Dated…………                                                                                                                        

                                                                                                         Chief Engineer            

                                       COCHIN PORT AUTHORITY 
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3. CONTRACT DATA 

Items marked “N/A” do not apply in this Contract.  

Sl. 

No. 

Description Reference 

Clause No. 

in GCC 

1 The following documents are also part of the Contract          

 The Schedule of other Contractors   (8.2) 

 The Schedule of Key personnel – As per Tender 

 

Qualification of Staff No. Min. 

Experience 

(Years) 

Rate of 

recovery in 

case of non- 

compliance 

Graduate Engineer   

 

or 

  

Diploma Engineer 

 

1 

 

1 

2 

 

5 

Rs.15,000/- 

      p.m 

 

Rs.15,000/- 

      p.m 

 

(9) 

2 The Employer is:  (1) 

 The Board of Majour Port Authority for 

Cochin Port,  

                COCHIN PORT AUTHORITY, 

                   Cochin -9.                   

 

 Name of Authorized Representative:    

 Name :     Dr. M. Beena, 

                 Chairperson, 

                Cochin Port Authority, 

Cochin -9. 

 

3 The Engineer is   

 Name :     Smt.E.Rema,  

Chief Engineer, 

Cochin Port Authority, 

Cochin-9. 

 

 Name of  Nominee/Engineer-in-Charge:   

Name:       Sri. Sathyan.A.G,  

                  Suptdg. Engineer(CM) 
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Sl. 

No. 

Description Reference 

Clause No. 

in GCC 

4 Name of Contract- Rectification to the service road 

(Northern side) near Kalamukku 

Junction by providing interlocking 

tiles. 

Tender No. T6/T-1996/2023-C 

(1) 

5 10  copies of Contract Agreement  shall be furnished by 

the Contractor 

(7.1) 

6 Tender document and other data are available at Cochin 

Port web site, Government of India CPP Portal and e –

tendering portal.  

www.cochinport.gov.in  

www.eprocure.gov.in   

www.tenderwizard.com/CPT 

(7.2) 

7 The Intended completion date for the whole of the Work 

is 2 months with the following milestones: 

(17,28) 

8 Milestone dates:  

Physical works to be 

completed 

Period from the date of 

receipt of LoA  to proceed 

with the work 

 

2 months 

 

7 days 

 

 

9 The following shall form part of the Contract Document:  

(1) Agreement  

(2) Letter of Acceptance   

(3)    Bill of quantities 

(4) Contractor‟s Bid  

(5)    Correspondence exchanged after the opening of 

the Bid and before the issue of Letter of 

Acceptance by which the Condition of Contract 

are amended, varied or modified in any way by 

mutual consent (to be enumerated). 

(6) Contract Data  

(7) General Conditions of Contract  

(8)    General Description and  Special Conditions of 

Contract  

(9) Technical Specifications  

(2.3) 

http://www.cochinport.gov.in/
http://www.eprocure.gov.in/
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Sl. 

No. 

Description Reference 

Clause No. 

in GCC 

(10) Drawings if any and  

(11) Any other documents listed in the Contract Data 

as forming part of the Contract.  

10 The Contractor shall submit a Program for the Works 

within 21 days of date of the Letter of Acceptance.  

(27) 

11 The site possession date     

The site will be handed over within 7 days after issue of 

LoA.   

(21) 

12 The start date shall be 7 days from the date of receipt of 

the Letter of Acceptance (LoA) by the Contractor.  

(1) 

13 The site is located in W/Island.  

14 The Defects Liability Period: One year from the date of 

completion of the work. 

(36) 

 

15 The minimum insurance cover for physical property, 

injury and death is Rs. 10 lakhs (Rupees Ten lakhs) per 

occurrence with the number of occurrences unlimited. 

After each occurrence, Contractor will pay additional 

premium necessary to make insurance valid always.  

Also refer Clause 4 of Special Conditions of Contract – 

Section III of this tender document. 

(13) 

16 The following events shall also be Compensation Events: 

 NIL 

(44) 

17  The period between Programme updates shall be 30 days. (27) 

18  The amount to be withheld for late submission of an 

updated programme shall be ------- NA 

(27) 

          

19 The language of the Contract documents is English. (3) 

20 The law, which applies to the Contract, is the law of Union 

of India. 

(3) 

21 The currency of the Contract is Indian Rupees. (46) 

22 The proportion of payments retained (Retention Money) 

shall be 5% from each bill subject to a maximum of 5% 

of the contract price. - NA 

(48) 
 

23 The maximum amount of Liquidated Damages for the 

whole of the works is 10% of the Contract Price.  

(49) 

24 The amounts of the advance payments :  (51) 
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Sl. 

No. 

Description Reference 

Clause No. 

in GCC 

 The advance payments  as applicable to the contract  are:  

NA 

 

25 Repayment of advance payment for mobilization:  NA (51) 

26 Repayment of advance payment for Construction and 

equipment:  NA  

(51) 

27 Repayment of Secured Advance (51) 

28 The date by which “as-built” drawings are required is 

within 90 days of issue of certificate of completion of 

whole or section of the work, as the case may be: NA 

(58) 

29 The amount to be withheld for failing to supply “as built” 

drawings and/or operating and maintenance manuals by the 

date required is ------- NA                        

(58) 

30 Schedule of Rates Applicable: CPWD DSR 2018 + 55% 

Cost Index x 0.8768 for deducting GST. 

 

31 Base Rate for materials to be considered for price variation 

NA 

(47) 

32 Permissible wastage  on theoretical quantities of 

(a) Cement                                            : (+) 2% 

      (b) Steel Reinforcement and  

           structural steel 

 sections  for each diameter,  

           section and category             : (+) 5.99 %  

      (c ) Bitumen/Bitumen emulsion          : (+) 2.5%                     

(47) 
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4.  INSTRUCTIONS TO TENDERERS 
 

4.1 Electronic Tenders (e-tenders) on percentage basis under “Two Cover system” are 

invited for “Rectification to the service road (Northern side) near Kalamukku 

Junction by providing interlocking tiles”. 

4.2 The tenderer shall submit the tender Cover-A (Hard Copy of EMD & Cost of 

Tender form) within 3 (THREE) working days from the Bid Due date. All the 

Technical Bid documents & Price Bid shall be submitted “online”. 

4.3 The Tender Document will be available as three separate files in the e-tendering 

Portal:  

i. A. Technical Bid Documents (as per Sl. No 1 to 7 of the Contents sheet)  

ii. B. Price Bid: Schedule of quantities of Work- Schedule-A and  

iii. C. General Conditions of Contract-2016  

4.4 The tenderer shall upload the documents indicated in 4.3 (i) & (iii) above and also 

the Schedule of Quantities(Percentage) [as per  Cl.4.3(ii), duly filled in, “online”.  

4.5 SUBMISSION OF TENDERS  

4.5.1 The Cover A shall contain – hard copy of EMD & Cost of Tender form as 

mentioned in Table 3 of Tender Notice shall be submitted within 3 (THREE) 

working days from the Bid Due date. 

4.5.2 Technical Bid (Online mode) 

 Technical Bid shall contain all technical and commercial details except Schedule 

of Quantities. It shall consist scanned/ soft copies of the following documents. 

a)  A covering letter from the tenderer enlisting the enclosures/ attachments. 

b) Original Tender Document (Technical Bid) except Schedule of Quantities. 

c)  Copy of the documents in proof of fulfillment of the Minimum 

Qualification Criteria.  

d) Copy of PAN Card, ESI/EPF & GST Registration documents. 

e) Copy of Authorisation documents of Signatory of the bid in case of 

Registered Partnership firm / Limited company 

f) Partnership deed or Memorandum and Article of Association of the 

company and registration certificate of the company as the case may be. 

g) Any other relevant document. 

4.5.2.3 Scanned copies of all documents as per Clause 4.5.2, EMD and Cost of Tender 

Form shall be submitted as “Technical Bid”.  

4.5.2.4 Departmental Tender Document (except Schedule of Quantities), along with 

scanned copies of Cost of Tender form, EMD and other documents as per Clause 

4.5.2 shall be submitted „online‟ before 14.30 hrs of opening date of the Tender. 
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In no case shall filled in Price Bid - Schedule of Quantities be submitted in 

hard copy, as it shall result in rejection of the tender.  

4.5.3 Price Bid:  

4.5.3.1 Price Bid shall contain only the “Schedule of Quantities”, which shall be 

submitted only in e-tendering mode. 

4.5.3.2 Tenderer should ensure that his tendered percentage as per „Price Bid‟ is 

not mentioned anywhere in any other documents, directly or indirectly. If 

any such mention is made, the tender will become invalid and shall become 

liable for rejection. 

4.6  Minimum Eligibility Criteria:  

a) Experience  

The tenderers should have experience of having successfully completed during the 

last 7 (seven) years ending 30
th

 June, 2023, at least either: 

i) Three Similar Works each costing not less than Rs.2.30 lakhs 

(OR) 

ii) Two Similar Works each costing not less than Rs.2.88 lakhs 

(OR) 

iii)  One Similar Work costing not less than Rs.4.60 lakhs 

b) Financial Turnover 

Average Financial Turnover of the tenderer over the last three financial years 

ending 31
st
 March 2022 [2019-‘20, 2020-’21& 2021-‘22] shall not be less than 

Rs.1.73 lakhs. 

Explanatory Notes to a) & b) : 

i. Similar work(s) means “Civil Construction work / Civil Repair Works / 

Road construction works / Road repair works”. The experience certificate 

of works executed in private sectors/ organisations shall be considered for 

qualification, only on submission of TDS (Form 26AS) certificate along 

with work order and completion certificate. 

ii. Copy of completion certificates of each work issued by the owner/ 

responsible officer of the owner under whom he has executed such contract 

shall be attached. The certificate shall contain details of work involved 

specifying the nature of work, the completion cost of the work, date of 

commencement & date of completion of the work. 

iii. The works reckoned for the above purpose are those executed by the 

tenderers as prime Contractor or proportionately as member of joint venture 

or Sub Contractor. The Sub-Contractor shall be an authorized and approved 
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Sub-Contractor by the Employer of the work(s) against which the tenderer 

has claimed his experience. The tenderer shall attach attested copy(s) of 

approval issued by the Employer(s) authorizing as a Sub-Contractor; in 

proof of the claim of the tenderer as a sub-Contractor.  The tenderer is also 

obliged to produce the original of the certified copy(s) on request by the 

department. 

iv. Following enhancement factors will be used for the costs of works executed 

for bringing the financial figures to a common base value in respect of the 

works completed in the past years. 

Table  1 

Year before Multiplying factor 

One year 1.07 

Two years 1.14 

Three years 1.21 

Four years 1.28 

Five years 1.35 

Six years 1.42 

v. Financial Turnover: 

In proof of Financial Turnover Audited Annual Accounts Statements 

(Balance Sheet & Profit & Loss Account Statement) & Turnover Certificate 

signed by the Chartered Accountant or IT returns duly acknowledged by 

the Income Tax department along with Computation Statement signed by 

the Chartered Accountant, for the last three years shall be produced by the 

tenderer. 

c) Other Eligibility Considerations 

Even though the bidders meet the above qualifying criteria, they are subject 

to be disqualified if they have:  

i. made misleading or false representations in the forms, statements and 

attachments submitted in proof of the qualification requirements; and/or  

ii. record of poor performance such as abandoning the works, not properly 

completing the contract, inordinate delays in completion, litigation history, 

or financial failures, black listing/ debarring by Govt. departments etc. 

d) The bidders having EPF/ ESI registration certificates only shall be 

considered for qualification in the tenderers, if applicable, as per EPF 

/ESI Acts. In case, the Tenderer does not have the required number of 

employees which makes such registration mandatory, an Undertaking 

as per Annexure I to the effect shall be furnished. 
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4.7. OPENING AND EVALUATION OF TENDERS 

4.7.1 Technical Bids of the tenders received shall be opened at 15.00 hrs. on 

27/07/2023, the last date fixed for receiving the bid, in the SE‟s chamber in the 

presence of the tenderers or their representatives as may be present.  

4.7.2 After opening the Technical Bid documents, it shall be thoroughly checked for 

completeness with respect to the details stipulated to be submitted as Technical 

Bid by the tenderer. The Price Bid of those tenderers satisfying the tender 

requirements shall only be opened. The Price Bid of those tenderers who are found 

responsive and satisfactory on evaluation of Technical Bid documents, will be 

opened after bringing all tenderers to the same footing and giving notice to the 

short listed tenderers, on a date to be decided and intimated later. 

4.8 GENERAL INSTRUCTIONS TO TENDERERS 

4.8.1 The submission of a tender by the tenderer implies that he has read the whole 

tender Documents including GCC-2016. 

4.8.2 The tenderer is advised to visit and examine the site of work and its          

Surroundings, discuss with connected agencies and collect all necessary 

information on his own responsibility for preparing the tender. 

4.8.3 The tenderer is expected to examine the Tender Documents including all            

conditions, specifications, forms etc and also conditions in the G.C.C. Failure to 

furnish the information required in the Tender Documents/ G.C.C. or submission 

of a tender not conforming to the requirements in  every respect, is likely to result 

in the rejection of the tender. 

  4.8.4 The tenderer shall quote for the work on percentage basis. The departmental rate 

for each item of work is given in the Schedule of Quantities. The tenderer shall fill 

the percentage above or below the Departmental rate, in the column provided for 

the purpose in the Schedule.  

4.8.5   In case of discrepancy between the specifications and the drawings, the following 

order of preference shall be observed: 

a. Conditions & Specifications of tender 

b. Drawings. 

c. B.I.S Specifications. 

d. Sound Engineering Practice.  

4.8.6. If there are varying or conflicting provisions made in any document forming  part 

of the Contract, the Chief Engineer, Cochin Port Authority, Cochin-682009 shall 

be the deciding authority with regard to the intention of the  document which will 

be binding on the tenderer/ Contractor. 

4.8.7   Any error in description, any omissions there shall not vitiate the Contract or 

release the Contractor from the execution of whole or any part of the works 

comprised therein according to specifications or from any of his obligation under 

the Contract. 

4.8.8  The Chief Engineer, Cochin Port Authority shall have the right to omit or Suspend 

certain items of work or revise or amend the Tender. Documents at any time  prior 

to the due date of submission of the tender. Such revisions or  amendments or 
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extensions if any, shall be communicated to all the bidders who have downloaded 

the Tender Documents, in the form of an addendum by telefax /e- mail / writing. 

In order to afford the Bidders  with reasonable  time  to take addendum into 

account, or for any other reason, the Port Authority  may, at  its discretion, extend 

the due date for submission of  tender. 

4.8.9  All payments due to the Contractor under this Contract will be made in Indian 

Rupees only. 

4.8.10 Tenders received after the date specified for submission shall not be opened. 

4.8.11 The Bank Guarantees (BGs) to be furnished by the Contractors in connection with 

the tender shall be sent to by the Chief Engineer, Cochin Port Authority directly 

by the issuing bank under registered post with AD. The Contractor shall take the 

responsibility of sending BGs directly to the Port Authority by the issuing bank. 

 

 

SIGNATURE OF TENDERER. 
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5. GENERAL DESCRIPTION AND SPECIAL CONDITIONS OF CONTRACT 

1. SCOPE OF WORK 

1.1 The proposed work is for “Rectification to the service road (Northern side) 

near Kalamukku Junction by providing interlocking tiles”. The work consists 

of the following: 

 

i. Earth Work excavation. 

ii. Disposal of building rubbish 

iii. Providing and laying Wet Mix Macadam (WMM). 

iv. Providing and laying 100mm thick Cement Concrete paver block.. 

1.2 The work shall be meticulously planned in consultation with the departmental 

supervisory staff and nearby users, so that minimum inconvenience is caused to 

the functions of the wharf.  

2. WORK SITE  
The work has to be carried out is near Kalamukku junction of Puthuvypeen. The 

site is accessible through road.  Security rules and regulations including obtaining 

passes etc. for work are to be observed by the contractor. 

3. TIME SCHEDULE AND MONITORING OF PROGRESS 

3.1 The tenderer shall prepare and attach with the tender a detailed work schedule 

indicating key activities and critical items for completing the work within the 

stipulated Contract period of 2 Months. This time schedule will form the basis for 

monitoring the progress of work. 

4. MATERIALS / FACILITIES TO BE PROVIDED BY DEPARTMENT 

4.1. CONTRACTOR'S WORK AREA 

Space will be made available to the Contractor free of rent for storing materials 

and equipments etc., adjacent to the work site for the duration of the Contract. 

After the work is over, Contractor shall at his cost, reinstate the area by clearing 

the temporary works, debris etc. as decided by the Engineer‟s Nominee. 

5. CONTRACTOR'S RESPONSIBILITY 

5.1 The tenderer shall visit the area before tendering. It will be deemed that the 

tenderer has visited the site and studied the site conditions before submitting the 

tender. The tenderer should get himself acquainted with the nature and extent of 

the work. No claim whatsoever will be entertained on the plea of ignorance of 

difficulties involved in execution of work or carriage of materials etc. 

5.2  All materials, plants and equipments, required for the work shall be provided by 

the Contractor at his own cost, and shall conform to relevant I.S. Specification 

unless otherwise specified. 

5.3  Samples of all materials, to be incorporated in the work shall be got approved by 

the Engineer‟s Nominee before procurement.  

5.4 The Contractor shall thoroughly study the specifications and errors / 

 omissions/modifications if any shall be brought to the notice of the Engineer – 
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 in-Charge well in advance so that a final decision in the matter could be given 

 in time. 

5.5 All labour, skilled or unskilled shall be provided by the Contractor. Settling any 

dispute with the labour will be Contractor's responsibility. Insurance as per Indian 

Workmen‟s Compensation Act for the Contractors‟ workmen and Public Liability 

Policy shall be provided by the Contractor at his own cost. 

5.6  The Contractor shall be solely responsible for any damage or injury to the persons 

or things caused or suffered during the execution of the work and shall be made 

good or compensated at his own cost. 

5.7  The Contractor shall take all care and precautionary measures for avoiding any 

kind of damage/accidents in the work site due to any of his reasons. The 

Contractor shall indemnify the Port against any compensation whatsoever payable 

to the workmen for accident or loss arising out of and in the course of their 

employment under this Contract. 

5.8  The work shall be arranged by the Contractor without causing any damage to Port 

structures. Any damage or accident caused by the Contractor‟s operation shall be 

compensated / made good at Contractor‟s risk and cost to the satisfaction of the 

Engineer‟s Nominee of the works, failing which department will do the 

rectification work and the cost incurred will be recovered from his bill or from 

security deposit.   

5.9  The Contractor shall not construct any structure, even of temporary nature, for any 

purpose at site, except with the written permission of the Engineer‟s Nominee of 

the work and any construction so put up shall be removed by the Contractor 

whenever the Engineer‟s Nominee calls upon the Contractor to do so. 

5.10 The Contractor shall remove all temporary works, clear and make good the site, at 

his cost to the satisfaction of the Engineer‟s Nominee before the site is returned to 

the Port Authority. All materials shall be disposed to any place as pointed out by 

the Engineer‟s Nominee of the work and site shall be cleared in every respect at no 

extra cost after completion of work. 

5.11  The Contractor shall remove all materials brought to work site / stacked at the 

work site or anywhere else within the Port area and clear the site at his cost to the 

full satisfaction of the Engineer‟s Nominee before the site is returned to the Port 

Authority. All such materials including debris, tools & plants etc. shall be disposed 

off to any place as pointed out by the Engineer‟s Nominee or be taken away from 

the location and shall be cleared in every respect and to reinstate to its original 

condition at no extra cost to the Port Authority immediately after completion of 

the work.  In case, any such material is found left in the work site or anywhere in 

the Port area, rent for the storage space occupied by the Contractor, either for 

stacking the materials /debris or for areas used for such purpose but not cleared 

thereafter, will be recovered as per the prevailing Scale of Rate of Cochin Port 

Authority, for the rent applicable for open storage space for commercial purpose, 

for the period for which the area had been occupied by the Contractor. In addition 

to the above, in case the Port requires the area immediately for its use, Port will 
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repossess the land after restoring it to its original condition, material will be 

confiscated and disposed off at the risk and cost of the Contractor, after issuing 

two notices giving 15 days‟ time each for removing the material.  All expenses 

incurred in this shall be recovered by disposing off the material if any confiscated.  

If any balance amount still remains to be realized that will be recovered from the 

Contractor by appropriate means. 

5.12  The Contractor shall observe all safety regulations during the execution of the 

work. Safety measures, precautions, warning signals etc. shall be taken/provided at 

the Contractor‟s cost, as directed by the Engineer-in-Charge of the work. The 

Contractor shall provide all necessary personnel protection equipments such as 

helmet, lifeguard, goggles, boots, safety belts etc. to the workmen at his own cost 

and it shall be the Contractor‟s responsibility to ensure that they use it while on the 

work site. 

5.13  The Contractor shall ensure that no labourers with criminal background are 

engaged for the work.  

5.14  The contractor shall take all precautions for not to damage any cables, pipelines 

etc. passing through the area of work. 

5.15  The Contractor shall comply with all the provisions of the Indian Workmen‟s 

Compensations Act, Public Liability Policy, Provident Fund Regulations, 

Employees Provident Fund and ESI Act etc. amended from time to time and rules 

framed there under and other laws affecting the Contract labour that may be 

brought in to force from time to time. 

5.16 The bidders having EPF/ ESI registration certificates only shall be considered 

for qualification in the tenderers, if applicable, as per EPF /ESI Acts. In case, 

the Tenderer does not have the required number of employees which makes 

such registration mandatory, an Undertaking as per Annexure I to the effect 

shall be furnished. 

5.17  The Contractor shall provide, at every work place, at which 20 or more women 

workers are ordinarily employed, crèches of reasonable size and with adequate 

facility for the use of their children under the age of six years at his risk and cost. 

5.18  The Contractor shall also be responsible for arranging and carrying out works as 

mentioned in Clauses 1.1 & 1.2 above. 

5.19 Defect Liability period of the work is one year from the date of completion of 

the work.   

6. POWER AND WATER 

6.1 Electricity required for the work shall be arranged by the Contractor at his own 

cost. 

6.2 Water required for the work shall be arranged by the Contractor at his own cost. 

7. WORKMANSHIP  
7.1  All the works shall be done strictly according to relevant B.I.S. specifications 

unless otherwise specified. Whenever special conditions and other specifications 

deviate from the B.I.S. the former shall prevail. 
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7.2  The whole work shall be completed in a diligent manner within the Contract 

period and defect or imperfection if any, observed during the Defect Liability 

Period/ guarantee period the same shall be rectified at Contractor‟s cost to the full 

satisfaction of the Engineer‟s Nominee within the time allowed. 

7.3  Precautions shall be taken for not to damage cables/ pipe lines etc. 

7.4  The work shall be arranged in the order of preference and as directed by the 

Engineer‟s Nominee of work. 

8. TEMPORARY WORKS 

8.1 All scaffolding, staging, bracing and other temporary works required for proper 

execution of the works, shall be provided by the Contractor at his own cost, unless 

stated otherwise and that should be inclusive of all materials, labour, supervision 

and other facilities. The layout and details of such temporary works shall have 

prior approval of the Engineer‟s Nominee, but the Contractor shall be responsible 

for proper strength and safety of the same. All temporary works shall be so 

constructed as not to interfere with any permanent work or with the work of other 

agencies. If it is necessary to remove any of the temporary works at any time to 

facilitate execution of works or work by other agencies, such removal and re 

erection, if required, shall be carried out by the Contractor at the direction of 

Engineer‟s Nominee without any delay and any extra cost on this account shall be 

borne by the Contractor. 

8.2 On completion of the works, temporary works if any provided by the Contractor 

shall be removed from the site and the area shall be reinstated to the original 

condition at his own risk and cost. 

9. TIME FOR COMPLETION 

9.1 The time allowed for carrying out the work as mentioned in the memorandum 

shall be strictly observed by the Contractor. The work shall throughout the time 

period be proceeded with diligence, time being deemed to be the essence of the 

Contract. The number of days lost due to heavy rain shall be certified by the 

Engineer‟s Nominee. The Contract period shall be extended for such certified days 

also without imposing compensation for delayed performance. 

9.2  The whole work shall be completed in accordance with the provisions under 

Contract Data or such extended time as may be allowed as per clause 29 of G.C.C. 

10.       WORKING TIME 

The normal working time of the Port Authority is from 8 a.m. to 4.00 p.m. on all 

weekdays. If the Contractor wishes to carry out the work beyond normal working 

hours and or on holidays, he should get specific approval from the Engineer‟s 

Nominee for the same. Necessary supervision will be arranged by the department 

and the expenditure to be incurred in this connection will be borne by the 

department. 

11.      RATES FOR VARIOUS ITEMS  

 The rate specified for each item shall be all inclusive value of the finished work, 

income tax and other taxes but excluding Service Tax. 
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12. ALTERATIONS / ADDITIONS / OMISSIONS 

The quantities given in the bill of quantities (Schedule of items) are only 

approximate and payment will be made as per actual quantity of work done and 

rate specified. 

13. MEASUREMENT 

The quantities shall, unless otherwise stated, be measured in accordance with 

I.S.1200. 

14. For levying compensation as per Clause-49 of General Conditions of Contract 

(GCC), the Employer is not required to have documentary evidence to quantify or 

prove the losses suffered by the Employer due to delay in completion of work by 

the Contractor, as per conditions. 

15. Clause-25 of GCC- „Settlement of Disputes and Arbitration‟ is not applicable in 

this Contract. 

16. Clause-26 of GCC- „Computerised Measurement Book‟ is modified to the extent 

as detailed below. 

 Measurements of Work Done: 

  Executive Engineer (hereinafter called the Engineer‟s Nominee) shall, except as 

otherwise provided, as certain and determine by measurement the value in 

accordance with the Contract of work done. 

  All measurement of all items having financial value shall be entered in 

Measurement Book and/or level field book so that a complete record is obtained of 

all works performed under the Contract. 

  All measurements and levels shall be taken jointly by the Engineer‟s Nominee or 

his authorised representative and by the Contractor or his authorised representative 

from time to time during the progress of the work and such measurements shall be 

signed and dated by the Engineer‟s Nominee and the Contractor or their 

representatives in token of their acceptance.  If the Contractor objects to any of the 

measurements recorded, a note shall be made to that effect with reason and signed 

by both the parties. 

  If for any reason the Contractor or his authorised representative is not available 

and the work of recording measurements is suspended by the Engineer‟s Nominee 

or his representative, the Engineer‟s Nominee and the Department shall not 

entertain any claim from Contractor for any loss or damages on this account.  If 

the Contractor or his authorised representative does not remain present at the time 

of such measurements after the Contractor or his authorised representative has 

been given a notice in writing three (3) days in advance or fails to countersign or 

to record objection within a week from the date of the measurement, then such 

measurements recorded in his absence by the Engineer‟s Nominee or his 

representative shall be deemed to be accepted by the Contractor. 

  The Contractor shall, without extra charge, provide all assistance with every 

appliance, labour and other things necessary for measurements and recording 

levels. 
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  Except where any general or detailed description of the work expressly shows to 

the contrary, measurements shall be taken in accordance with the procedure set 

forth in the specifications notwithstanding any provision in the relevant Standard 

Method of measurement or any general or local custom.  In the case of items 

which are not covered by specifications, measurements shall be taken in 

accordance with the relevant standard method of measurement issued by the 

Bureau of Indian Standards and if for any item no such standard is available then a 

mutually agreed method shall be followed. 

  The Contractor shall give not less than seven days' notice to the Engineer‟s 

Nominee or his authorised representative in charge of the work before covering up 

or otherwise placing beyond the reach of measurement any work in order that the 

same may be measured and correct dimensions thereof be taken before the same is 

covered up or placed beyond the reach of measurement and shall not cover up and 

place beyond reach of measurement any work without consent in writing of the 

Engineer‟s Nominee or his authorised representative in charge of the work who 

shall within the aforesaid period of seven days inspect the work, and if any work 

shall be covered up or placed beyond the reach of measurements without such 

notice having been given or the Engineer‟s Nominee's consent being obtained in 

writing the same shall be uncovered at the Contractor's expense, or in default 

thereof no payment or allowance shall be made for such work or the materials with 

which the same was executed. 

  Engineer‟s Nominee or his authorised representative may cause either themselves 

or through another officer of the department to check the measurements recorded 

jointly or otherwise as aforesaid and all provisions stipulated herein above shall be 

applicable to such checking of measurements or levels. 

  It is also a term of this Contract that recording of measurements of any item of 

work in the measurement book and/or its payment in the interim, on account or 

final bill shall not be considered as conclusive evidence as to the sufficiency of 

any work or material to which it relates nor shall it relieve the Contractor from 

liabilities from any over measurement or defects noticed till completion of the 

defects liability period. 

17. Clause 45 and Clause 80 of GCC shall be modified as below;  

 Clause 45-Rates for items to be inclusive of Taxes The rate quoted by the 

Contractor shall be inclusive of the cost of provision of plant and equipment, 

materials, labour, execution, supervision, maintenance, overheads and profits and 

every incidental and contingent cost and charges whatsoever excluding Goods and 

Service Tax (GST). GST as may be applicable from time to time shall be shown 

separately in the invoice. The Employer will perform such duties in regard to the 

deduction of such taxes at sources as per applicable law. Any new Taxes, levies, 

duties imposed after signing the Contract shall be reimbursed by the Employer on 

production of documentary evidence. The invoice to be submitted by the 

Contractor should include the GST Registration Number of the Contractor as well 

as the Employer.  
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 Clause 80-Taxes and Duties Income Tax The Contractor and his staff shall be 

responsible for payment of all personal income taxes to the concerned authorities 

as per the law in force from time to time. Deduction of Income Tax shall be made 

by the Employer from each certificate of payment to the Contractor at the rate of 

2% plus surcharge or such other rates as may be specified by the Central 

Government from time to time, on the gross amount of the Contractor‟s bill for 

payment. The Contractor shall comply all the GST Regulations viz. timely 

uploading of bills, issue of debit/ credit notes etc.                          

18.    Sub clause 43.2 under Clause 43:Payments,….. in GCC 2016 stands amended as 

given below:  

43.2 Payment of bills for Civil Works shall be regulated as detailed hereunder:  

43.2.1 Any Interim/Final bill which is incomplete in any respect shall be 

returned to the Contractor within 5 days of date of submission of bill 

to the Engineer or his Nominee. 

43.2.2 Interim bills shall be paid within 21 days of date of submission of 

bills in full shape, by the Contractor, as detailed below.  

43.2.3 Clarifications/corrections if any required on an Interim bill 

submitted, shall be sought from the Contractor within 4 days of 

submission of the bill and also, all such clarifications/corrections 

required shall be sought at one go except in exceptional 

circumstances. The Contractor shall submit the clarifications 

including carrying out corrections in the bill, if required, within 4 

days thereafter. The clarified / corrected bill shall be verified and 

forwarded to Finance Department within the next 4 days. 

Clarifications if any required by the Finance Department shall be 

sought within 3 days and the Engineer/Nominee shall clear it on top 

priority within the next 3 days and, finally, the bill shall be paid to 

the Contractor within 3 days thereafter, i.e., within a total 21 days of 

date of submission of bills in full shape, as indicated above. 

43.2.4 However, on request by the Contractor, 75% of the bill amount shall 

be paid within 7 days of submission of the bill. Balance amount of 

the verified bill shall be paid within 21 days of the submission of the 

bill, on completion of all contractual requirements as brought out at 

sub clause 43.2.3. above.  

43.2.5 Final bill shall be paid within 3 months of issue of Taking Over 

Certificate by the Engineer / Nominee, as detailed below. 

43.2.6 The Contractor shall submit the Final bill to the Engineer / Nominee 

within 20 days of issue of Taking Over Certificate by the Engineer / 

Nominee. The bill shall be checked and all clarifications/corrections 

required on the bill submitted, shall be sought from the Contractor 

within 15 days thereafter. The Contractor shall submit the 

clarifications including carrying out corrections in the bill, if 

required, within the next 10 days. The clarified / corrected bill shall 
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be verified and forwarded to Finance Department within the next 15 

days. Thereafter, clarifications if any required by the Finance 

Department shall be sought within 10 days and the 

Engineer/Nominee shall clear it on top priority within the next 10 

days and, finally, the bill shall be paid to the Contractor within 10 

days thereafter, i.e., within a total 3 months of issue of Taking Over 

Certificate by the Engineer / Nominee, as indicated above. 

43.2.7 However, on request by the Contractor, 50% of the final bill amount 

shall be paid within 7 days of submission of the bill, which will be 

adjusted against the final bill payment, on completion of all 

contractual requirements as brought out at sub clause 43.2.6. above.  

 

 

 

 SIGNATURE OF TENDERER 
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6.        DETAILED SPECIFICATIONS FOR MATERIALS TO BE USED ON WORK 

6.1 GENERAL 

6.1.1 Except where otherwise specified or authorized by the Engineer-in-Charge, 

materials supplied by the contractor shall conform to the latest edition of the 

Indian Standard Specifications and code of practices published by the Indian 

Standard Institution. Samples of materials to be supplied by the contractor shall be 

shown to the Engineer-in-Charge sufficiently in advance for approval of its quality 

for use on the work.   

6.1.2 All materials supplied shall be stored appropriately to prevent deterioration/ 

damage from any cause what so ever and to the entire satisfaction of the   

Engineer-in Charge. 

6.1.3 The materials required for the work shall be brought to the site and stacked at the 

places shown by the Engineer-in-Charge and the same shall be got approved for 

use in work sufficiently advance  so that the progress of the work is not affected 

by the  supply of materials. 

6.1.4 Payment for the materials supplied, shall be given only after they are used on the 

work. 

6.1.5 Tolls are payable by the Contractor as per rules for vehicles using the Port‟s road 

for supplying the materials. 

6.2 MATERIALS FOR WET MIX MACADAM  

6.2.1 Aggregates:  Coarse aggregate shall be crushed stone. 

The aggregates shall conform to the physical requirements set forth in Table 

400.10 of MORT&H‟s Specification for Road and Bridge works.  

6.2.2 Grading requirements: The aggregates shall conform to the grading given in Table 

2 below:      

TABLE  2 

(Table 400.13 of MORT&H „specification) 

Grading Requirements of aggregates for Wet Mix Macadam 

IS Sieve Designation 
Percent by weight passing  

the IS sieve 

 

 

53.00mm 

45.00mm 

26.50mm 

22.40mm 

11.20mm 

4.75mm 

2.36mm 

0.600mm 

0.750mm 

100 

95-100 

- 

60-80 

40-60 

25-40 

15-30 

8-22 

0-5 
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Materials finer than 425 micron shall have Plasticity Index (PI) not exceeding 6. 

The final gradation approved within these limits shall be well graded from coarse 

to fine and shall not vary from the low limit on one sieve to the high limit on the 

adjacent sieve or vice versa. 

6.3 6 MM SIZE AGGREGATE 

6.3.1 6mm size graded aggregate conforming to IS 383 shall be used and which are not 

perfectly clean shall be washed in clean water to the entire satisfaction of the 

Engineer-in-Charge. 

6.4 CEMENT CONCRETE INTERLOCKING PAVER BLOCKS 100mm 

THICK  

6.4.1 The paver blocks shall be 100 mm high density cement concrete interlocking 

paver blocks of M40 grade as per IS : 15658-2006. The paver blocks shall be 

made by block making machine with strong vibratory compaction, of approved 

size, design, shape, colour and pattern. Mould shall be made up of PU for attaining 

superior smooth finish. 

6.5 MATERIALS NOT SPECIFIED 

6.5.1 All materials not herein detailed and fully specified but which may be required for 

use on works, shall be subjected to the approval of the Engineer-in-Charge without 

which they shall not be used anywhere in the permanent works. 

6.6 SAMPLING AND TESTING OF MATERIALS 

6.6.1 Sampling and testing of the material supplied by the contractor for use on the 

Work shall be done as per the provisions of the relevant BIS codes/specifications.  

In the absence of BIS specification in a particular case, the sampling and testing 

shall be done as directed by the Engineer-in-Charge as per sound engineering 

practice. Material conforming to the specifications and approved by the Engineer-

in-Charge shall only be used by the Contractor. 

6.6.2 All the sampling and testing shall be done at the Contractor‟s cost. 

 

 

 

SIGNATURE OF TENDERER 
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7. DETAILED SPECIFICATIONS FOR ITEMS OF WORKS 

7.1 GENERAL 

7.1.1 Except where otherwise specified or authorized by the Engineer-in-Charge, all 

items of works executed by the contractor shall conform to the latest edition of the 

Bureau of Indian Standard Specifications and code of practices published by the 

B.I.S. Where no such specifications or code of practice exists the latest B.S.S. 

codes of practice or any other equivalent / standard code of practice shall also be 

considered for adoption. The tenderer while indicating any such specifications 

shall enclose the full set of the publication so referred and not in extracts. 

Photostats / Xerox copies in duplicate shall be forwarded which shall not be 

returned to the contractor. In absence of any specification, the department deserves 

the right to adopt trade specifications and/or sound engineering practices for the 

specialized work as may be decided by the Engineer-in-Charge which shall be 

final, conclusive and binding on the contractor. 

7.2 EARTHWORK EXCAVATION  

7.2.1 Contractor shall be responsible for the true and proper setting out of the work in 

relation to original points, lines and levels of reference and for corrections of the 

level dimension and alignment of all parts of work. 

7.2.2 All excavations shall be carried out to give exact length, width and depth as per 

profiles indicated in the drawings or as directed by the Engineer-in-Charge.  The 

phasing and method of excavation shall be to the approval of Engineer-in-Charge. 

The contractor shall provide suitable arrangements to prevent water from any 

source entering into excavated pits at his cost. 

7.2.3 Necessary shoring and timbering shall be provided as per IS:3764 for  preventing 

slipping of the soil in trenches and for protecting the safety and stability of the 

existing structures. Dewatering, if required shall also be carried out to keep the 

excavated surface dry for construction. The cost for pumping or bailing out water 

by using pump set will be paid separately. Excavation taken wider or deeper than 

required shall be filled back with crusher run screening or selected materials 

approved by the Engineer-in-Charge, thoroughly compacted in layers of thickness 

not more than 20 cm or as decided by the Engineer-in-Charge. 

7.3 PROVIDING AND LAYING WET MIX MACADAM BASE (WMM) 

7.3.1 The work consists of providing, laying and compacting clean, crushed, graded 

aggregate and granular material, premixed with water, to a dense mass for required 

thickness  in two layers over the existing scarified tar surface/ sub base to lines 

and grades as per directions of the Engineer-in-Charge. 

7.3.2 Construction operations 

(i) Preparation of base  

The surface of the sub-base to receive the Wet Mix Macadam course shall be 

prepared to the specified lines and camber and made free of dust and other 

extraneous material. Any ruts or soft yielding places shall be corrected in an 

approved manner and rolled until firm surface is obtained, if necessary by 
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sprinkling water. Any sub-base irregularities, where predominant, shall be made 

good by providing appropriate type of profile corrective course (leveling course) 

as per Clause 501 of  MORT&H‟s  Specification for Road and Bridge works or as 

directed by the Engineer-in-Charge. 

(ii)   Provision of lateral confinement of aggregates 
While constructing Wet Mix Macadam, arrangement shall be made for the lateral 

confinement of wet mix. This shall be done by laying materials in adjoining 

shoulders along with that of Wet Mix Macadam layer and following the sequence 

of operations described in Clause 407.4.1 of MORT&H‟s Specification for Road 

and Bridge works or as directed by the Engineer-in-Charge. 

(iii)   Preparation of mix  

(a)  Wet Mix Macadam shall be prepared using appropriate methods which 

shall ensure production of mix of proper and uniform quality as directed by the 

Engineer in charge.  

(b)  Optimum moisture for mixing shall be determined in accordance with IS: 

2720 (Part-8) after replacing the aggregate fraction retained on 22.4mm sieve with 

material of 4.75mm to 22.4mm size. While adding water, due allowance should be 

made for evaporation losses. However, at the time of compaction, water in the wet 

mix should not vary from the optimum value by more than agreed limits. The 

mixed material should be uniformly wet and no segregation should be permitted.  

(iv)   Spreading of mix   

(a)  Immediately after mixing, the aggregates shall be spread uniformly and 

evenly upon the prepared sub grade in required quantities. In no case should these 

be dumped in heaps directly on the area where these are to be laid nor shall their 

hauling over a partly completed stretch be permitted. 

(b) The first layer of mix shall be spread by suitable means so as to get a 

uniform and level surface as directed by the Engineer-In-Charge. The second layer 

of mix shall be spread either by a paver finisher or motor grader. For portions 

where mechanical means cannot be used, manual means as approved by the 

Engineer –in-charge shall be used. 

(c) The surface of the aggregate shall be carefully checked with templates and 

all high or low spots remedied by removing or adding aggregate as may be 

required. The layer shall be tested by depth blocks during construction. No 

segregation of larger and fine particles should be allowed. The aggregate as spread 

should be of uniform gradation with no pockets of fine materials.  

(v)  Compaction    

(a) After the mix has been laid to the required thickness, grade and  camber,  the 

same shall be uniformly compacted, to the full depth with suitable roller. If the 

thickness of single compacted layer does not exceed 100mm, a smooth wheel 

roller of 80 to 100 kN weight may be used. For a compacted single layer upto 200 

mm, the compaction shall be done with the help of vibratory roller of minimum 

static weight of 80 to 100 kN or equivalent capacity roller. The speed of the roller 

shall not exceed 5 km/hr.  
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(b) In the portions having unidirectional super elevation, rolling shall commence 

from the lower edge and progress gradually towards the upper edge. Thereafter, 

roller should progress parallel to the centre line of the road, uniformly over-

lapping each preceding track by at least one-third width until the entire surface has 

been rolled. Alternate trips of the roller shall be terminated in stops at least 1m 

away from any preceding stop. 

(c) In portions in camber, rolling should begin at the edge with the roller running 

forward and backward until the edges have been firmly compacted. The roller 

shall then progress gradually towards the center parallel to the centre line of the 

road uniformly overlapping each of the preceding track by at least one- third width 

until the entire surface has been rolled. 

(d) Any displacement occurring as a result of reversing of the direction of the 

roller or from any other cause shall be corrected at once as specified and/or 

removed and made good. 

(e) Along forms, kerbs, walls or other places not accessible to the roller the 

mixture shall be thoroughly compacted with mechanical tampers or a plate 

compactor. Skin patching of an area without scarifying the surface to permit 

proper bonding of the added materials shall not be permitted.  

(f) Rolling should not be done when the sub grade is soft or yielding or when it 

causes a wave-like motion in the sub grade. If irregularities develop during rolling 

which exceed 12mm when tested with a 3 metre straight edge, the surface be 

loosened and premixed material added or removed as required before rolling again 

so as to achieve a uniform surface conforming to the desired grade and  camber. In 

no case should the use of unmixed material be permitted to make up the 

depressions. 

(g) Rolling shall be continued till the density achieved is at least 98 per cent of the 

maximum dry density for the material as determined by the method outlined in IS: 

2720 (Part-8) 

(h) After completion, the surface of any finished layer shall be well closed, free 

from movement under compaction equipment or any compaction planes, ridges, 

cracks and loose material. All loose, segregated or otherwise defective areas be 

made good to the full thickness of the layer and re-compacted. 

(vi) Setting and drying 

After final compaction of wet mix macadam course, the surface shall be allowed to 

dry for 24 hours. 

7.3.3 Surface evenness 
The surface finish of construction shall conform to the requirements of Clause 902 

of MORT&H‟s Specification for Road and Bridge works or as directed by the 

Engineer-in-Charge. 

7.3.4 Quality control  

For control on the quality of materials and works carried out, relevant provisions 

of Section 900 of MORT&H‟s Specification for Road and Bridge works shall 

apply or as directed by the Engineer-in-Charge. 
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7.3.5 Measurement for payment 

Wet Mix Macadam course shall be measured as finished work in cubic metres.  

7.3.6 Rate 

The contract unit rate for WMM shall be payment in full for carrying out the 

required operations including full compensation for making arrangements for 

traffic, furnishing all materials to be incorporated in the work including all 

royalties, fees, rents wherever necessary and all leads and lifts, all labour, tool, 

equipment and incidentals to complete the work to specifications, carrying out the 

required tests for quality control etc. 

7.4 PROVIDING AND LAYING 100mm THICK CEMENT CONCRETE 

INTERLOCKING PAVER BLOCKS  

7.4.1 The paver blocks shall be neatly stacked as per standard practice and as directed 

by the Engineer - in – Charge  

7.4.2 The Paver blocks shall be M40 Grade Cement Concrete of thickness not less than 

100mm. Colour and design of the paver blocks shall be as directed by the 

Engineer-in-charge. 

7.4.3 Mould for casting the Paver Blocks shall be made up of PU or equivalent to attain 

superior smooth finish.  

7.4.4 The bed of 6mm metal shall be spread over the existing surface to an average 

thickness not less than 50mm and it shall be rammed and compacted as directed by 

the Engineer-in-Charge. The blocks shall be set hand tight and the surface shall be 

rammed and vibrated properly to bring out joints not more than 2 to 3mmwide 

between blocks. After compacting, coarse sand shall be brushed in to joints. 

7.4.5 The top surface of the paved area shall be in uniform level and no protrusions shall 

be seen at the top. 

7.4.6 Measurement shall be made in square meters for the gross quantity of work done 

including providing compact bed. The rate quoted shall include cost of all 

materials, labour etc. required for completion of work. 

 

 

 

SIGNATURE OF TENDERER 
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ANNEXURE-I 

 

COCHIN PORT AUTHORITY 

RECTIFICATION TO THE SERVICE ROAD (NORTHERN SIDE) NEAR 

KALAMUKKU JUNCTION BY PROVIDING INTERLOCKING TILES 

 

UNDERTAKING REGARDING EPF AND ESI REGISTRATION 

 

I/ We, M/s…………………………………………………………….. (Name & 

Address of the tenderer) solemnly affirm and undertake that I/ We do not have the 

required number of employees for taking registration under EPF Organisation and ESI 

Corporation. I/ We also undertake that I/ We take the full responsibility for all the 

consequences arising due to the above and indemnify CoPA officials for any actions 

taken in this regard 

 

SIGNATURE OF TENDERER 

 

 

 

 


