Rep	Replies to Queries/Clarifications received from Firms									
	Page No.	Section	Existing Clause of quotation	Clarifications/Queries received from the firm	Comments/Clarifications/Repli es of CoPA					
1	3	I. SCOPE OF THE PROJECT	To provide 100Mbps 1:1 full duplex (Uncompressed and unshared bandwidth) Leased line Internet connectivity for a period of two years from two different ISPs through OFC to the Data Centre located in the 5th Floor of the Administrative Building of Cochin Port Authority.	Fibre Cross connect from from Build entry till the delivery location on 5th floor to be provided by customer. This will not be included in pricing. Please clarify.	Bidder has to provide last mile connectivity through OFC to the Data Centre located in the 5th Floor of the Administrative Building of Cochin Port Authority. Pricing should be for providing the last mile OFC connectivity including the Customert Premises Equipment (CPE). No change in the existing clause.					
2	3	I. SCOPE OF THE PROJECT	The vendors must provide all the hardware and software to make this connectivity operational so that the connectivity can be configured by CoPA or authorized personnel using SD WAN capabilities of Fortigate 500E including failover/load balancing mode.	Request to remove the harware scope from the tender	Bidder has to provide their CPE with an output in such a way that it can be configured by CoPA or authorized personnel using SD WAN capabilities of Fortigate 500E of CoPA including failover/load balancing mode. No change in the existing clause.					
3	I 10 I	Form – I Price Bid	One Time Charges including Customer Premises Infrastructure, installation, IPs, WPC,SUC etc.	Kindly clarify on WPC and SUC	WPC is Wireless Planning and Coordination Charges and SUC is Spectrum Usage Charges					
4	3	EMD	Earnest Money Deposit (EMD): Each tender should be accompanied by an Earnest Money Deposit (EMD) of Rs.8,300/- (Rupees Eight Thousand Three Hundred Only). The Earnest Money can be deposited through Demand Draft or Banker"s Cheque or Pay Order from a Scheduled Bank in India, drawn in favour of Financial Adviser & Chief Accounts Officer, Cochin Port Authority		Collection of EMD as per the rate fixed by GOI is mandatory which can also be paid through DD as mentioned in the quotation. No Change in the existing clause.					
5	1 4 1	DELIVERY PERIOD	The link should be installed and in operation with all the hardware and software within 10 days from the award of contract. The supply shall actually be deemed to have been completed on the actual date of establishing the network.	Request to change as 30 days from the award of contract.	Changed as 15 days from the award of contract. Amendment notice will be published.					
6	5	UPTIME	More than 99.00 % per month	The link uptime requirement in a month is 98.00% (considering 30 days for all months).	No change in the existing clause					

			Uptime is calculated on monthly	Uptime is calculated on monthly	
7	5	DOWNTIME PENALTY	basis.	basis.	
			Uptime greater than or equal to 99% -	Uptime greater than or equal to	
			No penalty	98.50% - No penalty	
			Uptime greater than or equal to	Uptime greater than or equal to	
			98.00% to & 99.00% -10%	97.00% but less than 98.50% -2%	
			Uptime greater than or equal to	Uptime greater than or equal to	
			97.00% to & 98.00% - 20%	96.50% but less than 97.00% - 5%	No change in the existing clause
			Uptime greater than or equal to	Uptime greater than or equal to	
			96.00% to & 97.00% - 30%	96.00% but less than 95.50% - 7.5%	
			Uptime greater than or equal to	Uptime greater than or equal to	
			95.00% to & 96.00% - 40%	95.50% but less than 94.00% - 10%	
			Uptime greater than or equal to		
			94.00% to & 95.00% - 50%		
			The successful bidder has to deposit		
	I 6	PERFORMANCE SECURITY	a performance security for two years		
			for an amount of 10% of the total		Clause VI(e) under SUBMISSION
			charges for two years (one time as		OF QUOTATION regarding
			well as recurring charges) including		payment of performance
8			•	Request to remove this clause	security is amended.
			Cheque drawn in favor of F.A &C.A.O		
			or by online payment within ten days		Amendment Notice will
			of the work order		published.
		Date of submission	Last date of submission: 21/08/2023	Request for extension of	
9				submission/opening date	Extension Notice will be published.
					published.