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Website: www.cochinport.gov.in 

Chief Mechanical Engineer’s Office, 

Cochin Port Authority, 

W/Island, Cochin – 682009, Kerala 

Tele: 91-0484-2666639/0484-258-2300/2352    

e-mail: cme@cochinport.gov.in 

dycmeele@cochinport.gov.in 

SECTION-I 

1. NOTICE INVITING TENDER 

 

Tender No: F1/T-5/Lamp pole-Br.Road/2025/M                                                  Dated: 16/01/2026 

1. Notice Inviting Tender 

 Electronic Tenders (e-Tenders) on percentage basis is invited in Single Stage Two Cover bidding 

procedure [Technical Bid and Financial Bid], by the Chief Mechanical Engineer, Cochin Port Authority, 

Willingdon Island, Cochin-682009, from Proprietorship/ Individual/ Limited company/ LLP meeting 

the Minimum Qualification Criteria specified below for the work of “Replacement of old street light 

poles with New GI Lamp Poles along with LED light fittings at Bristow Road from Ernakulam 

Wharf Junction to Police station Junction.” 

1.1  For submitting the e-tender, the prospective bidders willing to participate in this tender shall fulfill the 

Minimum Qualification Criteria and agree to the Terms and Conditions mentioned in the Tender 

Document. Tender timeline is available in the BID INFORMATION SHEET given in the Tender 

Document. 

2. BID INFORMATION SHEET 

 

 

A Bid No.  No: F1/T-5/Lamp pole-Br.Road/2025/M Dated:16/01/2026 

B Name Of Work Replacement of old street light poles with New GI Lamp Poles 

along with LED light fittings at Bristow Road, from 

Ernakulam Wharf Junction to Police station Junction. 

C Brief Scope Of Work a) Dismantling of existing old street light poles, OH Lines etc. at 

Bristow Road, from Ernakulam Wharf Junction to Police 

station Junction. 

b) SITC of 9m GI Octagonal street light poles with foundation. 

c) SITC of 90W LED Street light luminaries on 9m Street light 

poles, as required. 

D Tender E-Publication Date 16/01/2026 

E Type Of Bidding System e-Tender through e-Tendering portal  

www.tenderwizard.com/COPT 

F Type Of Tender Single stage 2 cover system with EMD  

G Language Of Tender And All 

Correspondences 

English 

http://www.cochinport.gov.in/
mailto:cme@cochinport.gov.in
mailto:dycmeele@cochinport.gov.in
http://www.tenderwizard.com/COPT


Signature of the Tenderer 

4 
 

H Download Period Of Tender 

Documents 

FROM 16/01/2026 to 06/02/2026 3.30 PM 

I Date, Time & Venue Of 

 Pre-Bid Meeting 

Pre-bid meeting will be held in the CME‟s office of CoPA  

on 23/01/2026 at 12.00AM, through Video Conference to answer 

clarifications, if any, on the bid document and the link will be 

shared to the bidders on their request. 

J Online Bid-Submission 

Deadline Date 

06/02/2026  4.00PM 

K Techno- Commercial 

 Bid Opening 

06/02/2026 at 4.30PM in e-tender portal, at the Office of the 

Chief Mechanical Engineer, 1st Floor, New Administrative 

Building, Cochin Port Authority, Cochin-682009. 

After the deadline for submission of tenders, only technical 

submission will be opened on the due date of tender opening. 

Only tenders that are responsive to the mandatory requirements in 

the technical evaluation shall have their financial submission 

opened. 

L Price Bid Opening Date and time will be informed later to the eligible bidders. The 

price shall be fixed. 

The currency in which the prices quoted shall be: Indian Rupees 

(INR) 

Prices quoted shall be net excluding GST  

M Estimated Amount Put To 

Tender 

Rs.13,88,934 /- (Rupees Thirteen lakh eighty eight thousand nine 

hundred and thirty four only) excluding GST 

N Cost of Bid 

Document(Exemption will be 

Given As Per Cl. No.3.6(j) 

Below) 

 

Rs.2,360/-including 18% GST. The cost of bid document shall 

be furnished in the form of Demand Draft/ Banker‟s Cheque 

drawn in favour of FA & CAO, CoPA or online payment mode in 

an acceptable form safeguarding the interest purchaser‟s interest 

in all respects. 

O Earnest Money Deposit 

(Exemption will be Given As 

Per Cl. No.3.6(j) Below) 

Rs.27,780/- (Rupees Twenty Seven Thousand Seven Hundred 

and Eighty only) shall be furnished either in the form of 

Insurance Surety Bond or through account payee Demand Draft, 

Banker‟s Cheque or an irrevocable Bank Guarantee drawn in 

favour of Financial Adviser & Chief Accounts Officer, CoPA, 

enforceable/ encashable at Kochi, from any Commercial Banks or 

online payment (State Bank of India, Cochin Port Authority 

Branch, IFSC Code: SBIN0006367, Account No.41401802288), 

in an acceptable form safeguarding the interest purchaser‟s 

interest in all respects. The bid security shall be valid for a period 

of 45 days beyond the final bid validity period. 

Exemption shall be granted to MSEs on submission of NSIC/ 

MSME/ UAM certificates. 

P Contract Period The entire work shall be completed & commissioned within 

120Days from the date of LoA 

Q Validity Of Tender Bid shall remain valid for a period of 120 days from the date of 

Tender opening. 

R Contact Details Of  e-tender 

portal 

e-Tender Help Desk No.080-40482000 / 9746118529 / 

9605557738. 
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S Name, Designation, Address 

And Other Details  (Towards 

Submission Of Tender) 

The Chief Mechanical Engineer, Cochin Port Authority,  

1st floor, New Administrative Building, Willingdon Island, 

Kochi-682 009 Tel. 0484-2666639, 2582300, 2582352 

Email: cme@cochinport.gov.in;  

dycmeele@cochinport.gov.in 

 

3.  MINIMUM QUALIFICATION CRITERIA OF THE BIDDERS (MQC): 

 3.1  FINANCIAL CRITERIA : 

The Bidder should have an Average Annual Financial Turnover of Rs.4,16,680/-,  during the last three 

financial years, ending 31/03/2025 (viz.2022-23, 2023-24 & 2024-25)  

Note : Documentary evidence such as balance sheet / profit and loss statement duly certified by 

Chartered Accountant with their UDIN (Unique Document Identification Number) with QR code if 

available shall be uploaded along with the Bid. 

3.2 TECHNICAL CRITERIA:  

 The Bidder should have successfully completed “similar works” during the last 7(seven) years ending last 

day of month previous to the one in which tenders are invited should be either of the following :  

At least One similar completed work costing not less than Rs.11,11,150/- (Excluding GST) 

OR 

 At least Two similar completed works costing not less than Rs.6,94,500/- each (Excluding GST) 

OR 

 At least Three similar completed works costing not less than Rs.5,55,600/- each (Excluding GST) 

 

“Similar works” means “Electrical contract works involving Supply, installation, testing and 

commissioning of works in LT electrical installations”. 

  3.3  License :  

The bidder shall possess minimum valid „B Class‟ or above Electrical Contract License issued by any 

State/ Central/ Union Territory, Licensing Authority. Copy of the valid License shall be furnished. 

4. In order to meet the Technical criteria as per clause No.3.2 above, the bidder shall submit the following 

documents along with the technical bid:- 

 

Self-attested photocopies of LOA/ Work Order/ Agreements showing the awarded contract value for 

“similar works” and satisfactory Completion Certificates issued by the Client, indicating the date of 

Completion and completed Contract Value. The Bidder shall also enclose detailed BOQ with rates and 

scope of work supporting the LOA/ work order/ agreements/ completion certificates. The experience 

certificate of Works executed in private sectors/ Govt. organisations shall be considered for qualification 

only on submission of statement as per Annexure-5A, duly certified by a Chartered Accountant for the 

transaction of the projects. Chartered Accountant is to provide their UDIN (Unique Document 

Identification Number) while certification with QR code if available. 

 

Amendments to the tender (if any) will be issued only through web site www.cochinport.gov.in, on CPP 

Portalwww.eprocure.gov.in and on e-Tendering portal www.tenderwizard.com/COPT 

 

Sd/-                     

CHIEF MECHANICAL ENGINEER 

COCHIN PORT AUTHORITY 

 

 

mailto:cme@cochinport.gov.in
mailto:dycmeele@cochinport.gov.in
http://www.cochinport.gov.in/
http://www.eprocure.gov.in/
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SECTION II 

INSTRUCTIONS TO TENDERERS 

1. Introduction 

The subject work is for the Replacement of old street light poles with New GI Lamp Poles along with 

LED light fittings at Bristow Road from Ernakulam Wharf Junction to Police station Junction. The 

bidder shall visit the site, ascertain the site conditions and scope before Bidding. 

1.1 The scope of work includes the following works:  

a) Dismantling of existing street light poles, OH Lines etc. at Bristow Road from Ernakulam Wharf 

Junction to Police station Junction. 

b) SITC of 9m GI Octagonal light poles with foundation. 

c) SITC of 90W LED Street light luminaries on 9m street light poles, as required. 

Detailed Scope of Works is given in Section-IV, Technical Specifications. 

2. General Instructions 

a) The work is to be executed as described in the Bid document and in particular in the Technical 

specifications, Special Conditions, Schedule of Quantities etc. and in general includes, but is not limited 

to supplying all items including consumables and equipment necessary to execute the work as described 

in the Bid Document. 

b) Before submitting the bid, the bidder shall examine carefully all conditions of contract, specifications 

etc. The bidders shall inspect the site of work with prior appointment with the Engineer of the work to 

get himself acquainted with the site conditions and to assess and satisfy himself of the difficulties and 

constraints which may be involved in executing the work in the location. It will be deemed that prior to 

the submission of tender, the tenderer has visited the site and has satisfied himself as to the nature and 

location of the work, general and local conditions, particularly those pertaining to transportation, 

handling and availability and storage of materials, availability of labour, weather conditions, tidal 

variations at site, working conditions, ground level, nature of soil etc. and that the tenderer has 

estimated his cost accordingly and the Port will be in no way responsible for the lack of such 

knowledge and also consequences thereof to the tenderer. Failure to visit the site will in no way relieve 

the successful bidder of any of the obligations in performing the work in accordance with this Bid 

Document including addendum/corrigendum, within the quoted price. 

c) Cochin Port Authority will not be held responsible for any technical snag or networks/ purchase failure 

during online bidding. It is the bidder‟s responsibility to comply with the system requirement, i.e. 

hardware, software and internet connectivity, at Bidder‟s premises to access the e-tender Portal.  

d) Under any circumstances, Cochin Port Authority shall not be liable to the Bidders for any direct/ 

indirect loss or damages incurred by them, arising out of incorrect use of the e-tender Portal or internet 

connectivity failures. 

e) The bidders need to obtain the one time User ID & password for log-in to in e- Tendering system 

www.tenderwizard.com/COPT from the service provider KEONICS (Karnataka State Electronics 

Development Corporation, Bangalore) by paying registration amount by online Payment using 

Credit/Debit Card/Net banking or DD in favour of “KSEDCL, Bangalore” . 

f) The intending bidder must have valid Class-II or III digital signature certificate to submit the bid. For 

further details and to obtain the digital signature, please contact e-Tender Help Desk No.080-40482000 

/ 9746118529 / 9605557738. 

g) Format for Self-Certification under Preference to “MAKE IN INDIA” Policy CERTIFICATE as per 

Annexure-7 in line with Government Public Procurement Order No.P-45021/2/2017-BE-II dated 

15.06.2017 and No.P45021/2/2017-PP (BE-II) dt.04.06.2020 as amended from time to time along with 

clarifications/amendments and other references as issued from time to time, the Contractor has to 

certify that they are meeting the requirement of Minimum Local Content in goods/services/ works to be 

supplied by local supplier as per declaration. (Class-I Supplier (50%) or Class-II Supplier (20%) or 

Non-Local Supplier (Less than 20%)  

h) The bidder should not have been blacklisted or debarred by any Central / State Government / Agency of 

Central / State Government / Public Sector Undertaking / Regulatory Authority of India at the time of 

http://www.tenderwizard.com/COPT
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submission of this bid. In this regard the firm should submit a declaration that they have not been 

blacklisted or debarred by any Central /State Government/ Agency of Central / State Government/ 

Public Sector Undertaking / Regulatory Authority of India at the time of submission of bid. 

i) The Chief Mechanical Engineer, CoPA reserves the right to reject/cancel/postpone/annul the tenders at 

any stage of the tender without assigning any reason thereof, which will be binding on all bidders. 

j) The tender notice shall form part of the tender document and is to be signed and uploaded 

along with the technical bid.  
2.1 A bidder shall be deemed to have full knowledge of all documents, site conditions etc. whether he has 

inspected them or not. The submission of a bid by the bidder implies that he has read the notice and 

conditions of contract and has made himself aware of the scope and specifications and other factors bearing 

on the bid and that they are binding on him. 

2.2 The bidders may please note that the EMPLOYER will not entertain any correspondence or query on the 

status of the offers received against this Bid. Bidders are also requested not to depute any of their personnel 

or agents to visit the Employer‟s offices for making such enquiries till finalization of the bid. Should the 

EMPLOYER find it necessary to seek any clarification, technical or otherwise the concerned bidder will be 

duly contacted by the EMPLOYER.  

2.3 Canvassing in any form by the bidder or by any other agency acting on behalf of the bidder after submission 

of the bid may disqualify the said bidder. The Employer‟s decision in this regard shall be final and binding 

on the bidder. 

2.4 EMPLOYER will not be liable for any financial obligation in connection with the work until such time the 

EMPLOYER has communicated to the successful bidder in writing his decision to entrust the Work (covered 

by the bid document). 

2.5 Telex/E-mail offers will not be considered. Bidders should prepare their bid themselves and upload in the e-

tender portal. 

2.6 In case of an unscheduled holiday on the prescribed closing/opening day of the bid, the next working day 

will be treated as the scheduled prescribed day of closing/opening of the bid. 

2.7 While evaluating the document, regard would be paid to National security considerations, at the discretion of 

the Cochin Port Authority.  Bid received from any bidder may be summarily rejected on National security 

consideration without any intimation thereof to the bidder. 

2.8 If there are varying or conflicting provisions made in any document forming part of the contract, the Chief 

Mechanical Engineer, Cochin Port Authority, Cochin – 682009 shall be the deciding authority with regard to 

the intention of the document which will be binding on the Bidder. 

2.9 In case the department desires to inspect the equipments/ machinery for confirmation of its availability and 

capacity etc., necessary arrangements shall be made by the contractor for such inspection at his own cost. 

2.10 Any error in description, any omissions there from shall not vitiate the contract or release the contractors 

from the execution of whole or any part of the works comprised therein according to drawing and 

specifications or from any of his obligations under the contract. 

2.11 All the Bank Guarantees (BGs) to be furnished by the contractors in connection with the tender shall be 

drawn in favour of the FA&CAO, CoPA and shall be sent to the Chief Mechanical Engineer, Cochin Port 

Authority directly by the issuing bank under registered post with AD. The contractor shall take the 

responsibility of sending BGs directly to the Port Authority by the issuing bank. 

2.12 The contractor shall comply with all the provisions of the Indian Employee’s Compensations Act, 

Provident Fund Regulations, Employees Provident Fund and ESI Act etc. amended from time to time 

and rules framed there under and other laws affecting the contract labour that may be brought in to 

force from time to time. 
2.13 The contractor shall be registered under EPF and ESI Act and the employees employed under them 

shall be covered in the EPF and ESI scheme. Work Order shall be issued only to the contractors who 

are registered under EPF organization and ESI Corporation. The contractors shall regularly remit 

the employer and employee contribution to the authorities. If not, the Department would remit the 

same and the amount so remitted shall be deducted from the part/final bill of contractors. 

2.14 The contractor shall be registered under GST and shall furnish documentary evidence in support of 

valid GST registration. 
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3. Invitation for Bids: 

 The Invitation for Bids is open to all eligible bidders meeting the Minimum Qualification Criteria.  

4. Downloading of Tender Documents: 

a. The complete Tender Documents are available in the e-tender portal 

www.tenderwizard.com/COPT, in the CoPA website www.cochinport.gov.in as well as in the 

Central Public Procurement Portal of Govt. of India, www.eprocure.gov.in . Interested bidders 

shall download the Tender Documents from these portals as per the provisions available therein. 

Tenders attaching all required documents shall be submitted through e-tender portal strictly in 

accordance with the instructions to bidders (ITB), terms and conditions of the tender document, before 

the tender submission time mentioned in the tender. 

b. In case of Tender Document being downloaded from the Cochin Port website, at the time of uploading, 

the Tenderer shall give an undertaking that no changes have been made in the Document. The Port‟s 

Tender Document will be treated as authentic Tender and if any discrepancy is noticed at any stage 

between the Port‟s Tender Document and the one submitted by the Tenderer, the Port‟s Document 

shall prevail. For the discrepancies found at any time, the Tenderer shall be liable for legal action..  

c. Financial instrument (Demand Draft/Banker‟s cheque) towards cost of tender document and EMD, 

drawn in favour of the Financial Adviser & Chief Accounts Officer (FA &CAO), CoPA from any 

Commercial bank in India having its branch at Cochin shall be submitted in original at the Employer‟s 

office before the due date and time of opening of the bid and scanned copy of the same shall be 

attached with the e-tender. 

d. Payment can also be made through online payment in an acceptable form safeguarding the interest 

purchaser‟s interest in all respects. Bank details of Cochin Port Authority are as follows:  

State Bank of India, Cochin Port Authority Branch, IFSC Code: SBIN0006367, Account 

No.41401802288. 

e. Exemption from the payment of Cost of Tender Document and EMD shall be given to Micro and 

Small Enterprises (MSEs) as defined in MSE Procurement Policy issued by the Department of Micro, 

Small and Medium Enterprises (MSME) or are registered with the Central Purchase Organization or 

the concerned Ministry or Department. The tenderers shall furnish a copy of the NSIC / MSME / UAM 

certificates for the exemption of EMD along with the Technical bid. Such Certificates should mention 

the QR code of such registration. The scanned copy of Exemption Certificate duly notarized shall be 

uploaded in the e-Tender Portal. If the Registration Certificate does not pertain to the Category of 

„Similar Works‟ mentioned above, the Tender will be rejected.  

According to the Gazette Notification of India dated 18.10.2022, the Ministry of MSME, Government 

of India, has allowed those registered MSME‟s to continue to avail of non-tax benefits for three years, 

instead of one year, in case of an upward graduation in their category and consequent reclassification. 

Non-tax benefits include benefits of various schemes of Government including Public Procurement 

Policy, Delayed Payments, etc. 

5. One Bid per Bidder: 

5.1  Each bidder shall submit only one bid. A bidder who submits or participates in more than one Bid will be 

summarily rejected. 

5.2 The Bidder shall be a single entity only (Proprietorship/ Individual/ Limited company/ LLP) meeting the 

Minimum Qualification Criteria 

6.  Cost of Bidding: 

The bidder shall bear all costs associated with the preparation and submission of his Bid, and the Employer 

will in no case be responsible and liable for those costs. 

7. Site visit:  

The Bidder, at the Bidder‟s own responsibility and risk is encouraged to visit and examine the work site and 

its surroundings and obtain all information that may be necessary for preparing the Bid and entering into a 

contract for execution of the Works.  The costs of visiting the site shall be at the Bidders‟ own expense.  

8. Clarification of the Bidding Documents: 

The tenderers are advised to examine the Tender Document carefully and if there be or appear to be any 

http://www.tenderwizard.com/COPT
http://www.cochinport.gov.in/
http://www.eprocure.gov.in/
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ambiguity or discrepancy in the documents, or any clarifications needed on the Tender Documents; these 

shall be referred to the Chief Mechanical Engineer in writing at the following address, so as to reach them 

before the pre-bid meeting. It is to be noted that queries, clarifications received after the above date will not 

be considered.  

 Address:  

 The Chief Mechanical Engineer,  

 Cochin Port Authority, Willingdon Island,  

 Cochin, 682009, Kerala, India. 

 Phone: 91-0484-2666639/2582300 /2352/2320, Fax: 91-0484-2666639  

 Email: cme@cochinport.gov.in , dycmeele@cochinport.gov.in 

9. Pre-bid meeting: 

Pre-bid Meeting will be conducted on the date notified in the Bid Information Sheet under NIT, through 

Video Conference and the link will be shared to the bidders on their request. A prospective tenderer 

requiring any clarification of the tender shall submit their queries to the Chief Mechanical Engineer in 

writing/e-mail well in advance before the pre-bid meeting. Non-attendance at the pre-bid meeting will not be 

a cause for disqualification of a bidder. Minutes of the meeting, including the text of the questions raised 

(without identifying the source of enquiry) and the responses given will be published in e-tender portal as 

well as in Cochin Port Authority official website as Addendum/ corrigendum.  Any modification of the bid 

documents as a result of the pre-bid meeting shall be made exclusively through the issue of an Addendum/ 

corrigendum. 

10. Amendment of Bidding Documents: 

The Chief Mechanical Engineer, Cochin Port Authority shall have the right to omit or suspend certain items 

of work or revise or amend the Bid documents prior to the due date of submission of the Bid by issuance of 

addendum/corrigendum. Any addendum/corrigendum thus issued shall be part of the tender documents. The 

addendum/corrigendum, if any, shall be hosted in the e-tender portal as well as in the website of the Cochin 

Port. The bidders are requested to watch the e-tender Portal www.tenderwizard.com/COPT, CoPA 

website www.cochinport.gov.in and CPPP Website www.eprocure.gov.in for Addendums / 

Amendments/ Errata / Replies to the queries of the bidder etc., if any, issued by the Employer, and upload a 

copy of the Tender Document and Amendments / Corrigendum duly signed on all the pages by the 

Authorised signatory with Company seal affixed. Any shortfall in uploading the same will render the Tender 

incomplete and such incomplete Tender Documents may be rejected by the employer and would not be 

evaluated. In order to afford the Bidders with reasonable time to take addendum into account, or for any 

other reason, the Port may, at its discretion, extend the due date for submission of Bid and bid extension 

notice shall be hosted in the web site. 

11. Preparation of bids: 

All documents relating to the bid shall be in the English language. 

12. Experience Criteria in MQC: 

 Following enhancement factors will be used for the costs of Works executed for bringing the financial 

figures to a common base value in respect of the Works completed in past years: 

Year before Multiplying Factor 

One year    [2024] 1.07 

Two years  [2023] 1.14 

Three years[2022] 1.21 

Four years  [2021] 1.28 

Five years  [2020] 1.35 

Six years    [2019] 1.42 

 

12.2 Other Eligibility Considerations: 

Even though the tenderers meet the above qualifying criteria, they will be disqualified if they have: 

(a) Made misleading or false representations in the forms, statements and attachments submitted in 

proof of the qualification requirements; and/ or 

(b) Record of poor performance such as abandoning the works/ purchases, not properly completing the 

mailto:cme@cochinport.gov.in/
mailto:dycmeele@cochinport.gov.in
http://www.tenderwizard.com/COPT
http://www.cochinport.gov.in/
http://www.eprocure.gov.in/
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contract, inordinate delays in completion, litigation history or financial failures etc. 

In this regard the firm should submit a declaration that they have no record of poor performance, at the 

time of submitting the tender. 

13. Bid Prices: 

13.1 Percentage basis contracts 

The Bidder shall fill the percentage in figures above / below of departmental estimate amount for 

the work noted in the Bill of Quantities (As per the instructions given in BOQ) and the total quoted 

amount in words will appear automatically. The contract shall be for the whole work based on the 

priced Bill of Quantities submitted by the Bidder. Tenderer should ensure that his tendered percentage as 

per Price bid is not mentioned anywhere in any other documents in Technical bid submission, directly or 

indirectly. If any such mention is made, the tender will become invalid and shall become liable for 

rejection. 

The rate quoted by the Tenderer shall be inclusive of the cost of provision of plant and equipment, 

materials, labour, execution, supervision, maintenance, overheads and profits and every incidental and 

contingent cost and charges whatsoever, excluding Goods and Service Tax (GST). GST as may be 

applicable from time to time shall be shown separately in the invoice. 

13.2 Currencies of Bid and Payment: 

The price shall be quoted in Indian National Rupees (INR). 

14. Bid Validity:  

Bids shall remain valid for a period of not less than 120 (one hundred and twenty) days from the Tender 

submission date. A bid valid for a shorter period shall be rejected by the Employer as non-responsive. 

Should any tenderer withdraw his tender before the validity period will be treated as non-responsive and will 

be left out of consideration. 

15. Bid Security / EMD: 

15.1 Each tender should be accompanied by an Earnest Money amounting to Rs.27,780/- (Rupees Twenty 

Seven Thousand Seven Hundred Eighty only). The EMD shall be furnished in the form of Insurance 

surety bond/ Account Payee Demand Draft/ Banker„s Cheque  from a Commercial Bank in India in 

favour of FA&CAO, Cochin Port Authority, payable at Cochin or online payment in an acceptable form 

safeguarding the purchaser„s interest in all respects. The Earnest Money deposit will not carry any 

interest. Any bid not accompanied by an acceptable Bid Security shall be treated as Non- responsive and 

shall be rejected by the Employer. Exemption shall be given to Micro and Small Enterprises (MSEs) as 

defined in MSE Procurement Policy issued by Department of Micro, Small and Medium Enterprises 

(MSME) or are registered with the Central Purchase Organization or the concerned Ministry or 

Department). 

15.2 Forfeiture of Bid security/ EMD: Bid Security/EMD will be forfeited in the following cases: 

(a) If a Bidder withdraws his bid during the period of bid validity.  

(b) In the  case of a successful bidder who fails  

(i) to commence the work, within the specified time limit  

(ii) to sign the Agreement or furnish the required Performance Security within the specified time 

limit. 

16. No Alternative Proposals by Bidders:  

 Bidders shall submit offers that comply with the requirements of the bidding documents. Alternatives will 

not be considered 

17. Format and Signing of Bid: 
17.1  The Tenderer shall prepare one set of his Tender (all Volumes), duly completed and signed, along with 

the set of Drawings and other documents mentioned hereinafter. The Bid shall be typed or written in 

indelible ink and shall be signed by a person or persons duly authorised to sign on behalf of the Bidder 

with signature duly witnessed and company seal affixed. Then it shall be scanned and upload in the e 

tender portal for submission. However the Power of Attorney (in original) authorizing the signatory/s of 

the Tender shall be submitted in hard copy along with submission of tender fees and Bid Security 

Declaration.  

17.2 If the tender is made by an individual it shall be signed by his full name and his address shall be given. 

In the event of the tender being submitted by a registered partnership firm, it must be signed 
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individually by each partner thereof or it must be signed by person holding a proper power-of- attorney 

authorising him to do so and to bind the partner in all matters pertaining to the contract   including the 

arbitration clause, such power-of-attorney to be attached with the tender which must disclose that the 

firm is duly registered under Indian Partnership Act. If the tender is made by a Limited Company it 

shall be signed by a duly authorised person who shall produce with the tender satisfactory evidence of 

the authorisation. In the case of a Limited Company the tender should be accompanied by the 

Memorandum and Articles of Association of the Company. 

18. Bid Submission: 

Bid shall be submitted in two parts, Part - I: Technical Bid and Part - II: Price Bid through e- tender 

mode. For online submission of Technical Bid, the scanned copies of the documents under item nos. (a) to (t) 

as detailed in clause 19.1 below need to be submitted through e-Tendering mode on www.tenderwizard.com/ 

COPT. Price bid (Schedule-II) in the provided format shall be submitted only through e-tendering mode on 

www.tenderwizard.com/COPT before 16.00 Hrs on the date notified in NIT.  Price bid in hard copy need 

not be submitted.   

19. Information Required In The Bid 

19.1 Part I -Technical Bid shall contain the following:  

(a) Financial instrument towards EMD/ or relevant certificate for exemption of EMD 

(b) Financial instrument towards Cost of tender document processing fee. 

(c) Letter of Submission (vide Annexure-1) 

(d) Power of Attorney (vide Annexure-2). 

(e) Organization Details (vide Annexure-3) 

(f) Details of experience regarding works executed in Govt. organizations/ private sectors as per 

Annexure-4a&4b and Certificates in proof of experience in similar works as detailed under Clause 3 of 

NIT, accompanied by Annexure-5A, duly certified by a Chartered Accountant for the transaction of the 

projects.  
Explanatory notes:  

1) Self attested copy of completion certificates of each work and work order shall be attached. The 

certificate shall contain the following details: 

(a) Work order no. and date 

(b) Details of work and completion cost 

(c) Date of commencement and Date of completion of the work.  

3) The works indicated in Annexure-4a & 4b will only be considered for evaluation. Mere 

submission of work completion certificate will not be considered as Eligible Assignments. 

(g) Statement duly certified by Chartered Accountant showing Average Financial Turnover of the tenderer 

over the last three financial years [ 2022-23, 2023-24, 2024-25].(vide Annexure-5), supported by 

Financial statements such as Balance sheets, Profit & Loss statements for the last 3 years ending March 

2025. 

(h) Valid “B Class” or above grade Electrical Contractor‟s license. 

(i) Format for Self-Certification under Preference to “MAKE IN INDIA” Policy CERTIFICATE as per 

Annexure –12 
(j) Copies of PAN, GST, EPF and ESI registration. 

(k) A detailed method statement (Technical Note) for carrying out of the works, along with implementation 

schedule showing sequence of operation and the time frame for various segments of temporary and 

permanent works.(vide Annexure-10). The information provided will form part of the work 

methodology and the same shall be in line with the Specifications and Bill of quantities. 

(l) Bid document including all addendum/corrigendum duly signed and sealed. 

(m) Partnership deed or Memorandum and Articles of Association of the company and Registration 

certificate of the company as the case may be.  
(n) Declaration as per Annexure-13 that  

a) Confirmation that not made any payment or illegal gratification to any persons/ authority connected 

with the bid process so as to influence the bid process and have not committed any offence under PC 

Act in connection with the bid. 

b) We disclose with that we have made / not made payments or propose to be made to any 

http://www.tenderwizard.com/
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intermediaries (agents) etc in connection with the bid. 

(o) Bank information for e- Payment system as per Annexure-15. 

(p) The proposed methodology and program of construction, backed with equipment planning and 

deployment, duly supported with broad calculations and quality control procedures proposed to be 

adopted, justifying their capability of execution and completion of the work as per technical 

specifications within the stipulated period of completion Annexure-10 

(q) Plant and equipment proposed for the Project Annexure-11 

(r) Historical Contract Non-Performance Pending Litigation and Litigation History-Annexure-7 &8  

(s) Details of Tenderer for refund of EMD through E-Payment, if applicable Annexure-14 

(t) Tenderers shall quote for the whole of the item as per Scope of Work on a single responsibility basis, 

such that the total Tender Price covers all the Contractor‟s obligations mentioned in the Tender 

Document. 

19.2 Part II : “Price Bid"  

Tenderers shall provide price in the “Price Bid" as per the Bill of Quantities (Schedule II) in e-tender 

portal, which shall be duly filled in as per Clause no.13.1 above. 

Tenderers shall provide price in the manner and detail called for Bid (Financial Proposal). The price shall 

only be mentioned in the BOQ uploaded in the e-tender portal and the quoted price shall be inclusive of 

all taxes and duties excluding GST 

20. Deadline for Submission of the Bids: 

E-tenders attaching all documents shall be submitted „on-line‟ in the e tender portal strictly in accordance 

with the terms and conditions of tender document before the time and the day notified in Bid Information 

Sheet of NIT. 

21. Bid Opening  

The Chief Mechanical Engineer or his representative will open the tenders in the web portal 

www.tenderwizard.com/COPT. Technical Bid shall be opened in the office of the Chief Mechanical 

Engineer, Cochin Port Authority at 16.30 Hours on the last date fixed for receiving the Tenders. 

Failure to submit Bid Security (EMD) or valid NSIC/MSME/UAM registration certificate will make the 

tender defective and will be treated invalid and price bids of those tenderers will not be opened. 

22. Bid Opening – Price Bid: 

Price Bid of those tenderers found responsive in the evaluation of Technical bid, will be opened later. Short 

listed bidders will receive intimation through E-tender portal www.tenderwizard.com/COPT. 

23. Clarification of Bids: 

The request for clarification and the response shall be in writing, but no change in the price or substance of 

the Bid shall be sought, offered, or permitted. 

No Bidder shall contact the Employer on any matter relating to his bid from the time of the bid opening to 

the time the contract is awarded. If the Bidder wishes to bring additional information to the notice of the 

Employer, he should do so in writing.  

Any effort by the Bidder to influence the Employer‟s bid evaluation, bid comparison or contract award 

decisions, may result in the rejection of his bid. 

24. Examination of Bids and Determination of Responsiveness: 

24.1 Prior to detailed evaluation of Bids, Cochin Port Authority will determine whether each Bid  

a) meets the minimum eligibility criteria defined in Clause 3 under NIT. 

b) is accompanied by the required Bid security(EMD) or MSME/UAM reg. certificate 

c) is responsive to the requirements of the Bidding documents.  

24.2 A responsive Bid is one which conforms to all the terms, conditions and specification of the Bidding 

documents, without material deviation or reservation. A material deviation or reservation is one which 

affects in any substantial way the scope, quality or performance of the Works; 

a) which limits in any substantial way, the Employer‟s rights or the Bidder‟s obligations under the 

Contract; or  

b) whose rectification would affect unfairly the competitive position of other Bidders presenting 

responsive Bids.  

c) Undertakes in the Technical Bid that he has not incorporated any conditions in the Financial Bid.  

d) The financial evaluation will be carried out together for all the items and contract will be 

http://www.tenderwizard.com/COPT
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awarded to the overall lowest offer. 
24.3 If a Bid is not substantially responsive, it shall be rejected by the Employer, and may not subsequently be 

made responsive by correction or withdrawal of the non-conforming deviation or reservation. 

25. Evaluation and Comparison of Bids:  

The Employer will evaluate and compare only the Bids determined to be responsive in accordance with 

Clause 24.  

25.1 Evaluation of Price Bid  

a) The tenderers shall quote their rates for the items as per schedule, excluding GST, in the E-tender 

portal www.tenderwizard.com/COPT on percentage basis. 

b) Only those tenders, as determined to be substantially responsive to the requirements of the Tender 

Documents will be evaluated. Other non-responsive tenders will be rejected. Cochin Port„s decision 

on this shall be final, conclusive and binding.  

c) In order to determine the lowest evaluated bid, Cochin Port Authority will consider overall lowest of 

all the items together. 

26. Alteration of tender documents: 

No alteration shall be made in any of the tender documents or in the Bill of Quantities and the tender shall 

comply strictly with the terms and conditions of the tender document.  The Employer may however ask any 

tenderer for clarifications of his tender if required.  Nevertheless, no tenderer will be permitted to alter his 

tender price after opening of the tender. 

27. Alternative conditions and Proposal: 

The Tenderer shall note that alternative or qualifying tender conditions, or alternative design proposal for 

whole or part of the work will not be acceptable. Tenders containing any qualifying conditions or even 

Tenderer's clarifications in any form will be treated as non-responsive and will run the risk of rejection.   

Price Bid of such Tenderer‟s will not be opened. 

28. Award of Contract: 

The Employer will award the Contract to the bidder whose bid has been determined to be responsive to the 

bidding documents and who has offered the lowest evaluated bid price, provided that such bidder has been 

determined to be: 

1. Eligible in accordance with the provisions of Clause 3 under NIT and  

2. Qualified in accordance with the provisions of Clause 3. 
29. Letter of Award (“LoA)   

Prior to expiry of the validity or extended validity period of the Tender, the Employer will notify the 

Successful Bidder through e-mail confirmed by registered letter that its Tender has been accepted. This 

Letter (hereinafter and in the Contract Conditions referred to as the “Letter of Award” (of the Tender) or 

“LoA”) shall specify the sum which the Employer will pay the Contractor (hereinafter and in the Contract 

Conditions referred to as the “Contract Price”) in consideration of the execution and completion of the 

Works for the Project and the remedying of any defects therein by the Contractor in terms of the Contract. 

30 Performance Security:  

30.1 Within not later than 21 days from the date of receipt of the Letter of Acceptance by e-mail or within such 

time as extended by the Employer, the Successful Tenderer shall deliver to the Employer, a Performance 

Security for an amount equivalent to 5% of the total Contract price including taxes & duties, rounded 

off to the nearest Rs.1000/- in any one of the following forms: 

i) Insurance Surety Bond/ Banker‟s Cheque/ Account Payee Demand Draft from any Commercial Bank 

having its branch at Cochin acceptable by Cochin Port Authority 

ii) An irrevocable Bank Guarantee (BG) enforceable and encashable at Cochin, drawn in favour of 

FA&CAO, CoPA, from any Commercial Bank having its branch at Cochin acceptable by Cochin 

Port Authority. 

iii) Payment online in an acceptable form safeguarding the purchaser‟s interests in all respects. 

30.2 If the performance security is provided by the successful Bidder in the form of a Bank Guarantee, the BG 

shall be issued in favor of FA&CAO, Cochin Port Authority in the Format enclosed in Annexure-17.The 

BG furnished towards the Performance Security shall be valid for a period until a date, 60 days from the 

day of expiry of the defect liability period stipulated as per the terms of the contract.  

30.3 Unless Performance Security is furnished within the period as specified above or such extension of that 

http://www.tenderwizard.com/COPT
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period as may be permitted by the Engineer in writing, the Earnest Money will be liable to forfeiture and 

the Contract to cancellation. 

30.4 Performance Security will be released/ refunded to the contractor not later than 14 days from the date of 

completion of defect liability period. 

30.5 The Security Deposit will not carry any interest.   

31. Forfeiture of Performance Security 
Provisions of Sanctions for Violation as detailed under shall be applicable for forfeiture of Performance 

Security in case of a decision by the Employer to forfeit the same without assigning any reason for imposing 

Sanctions for Violation. 

31.1 Sanctions for Violations: 
Any breach of the aforesaid provisions by the Tenderer or any one employed by it or acting on its behalf 

(whether with or without the knowledge of the Tenderer) shall entitle the Employer to take all or any one 

of the following actions, wherever required:- 

(i) The Security Deposit/Performance Security shall stand forfeited either fully or partially, as decided 

by the Employer and the Employer shall not be required to assign any reason therefore.  

(ii) To immediately cancel the Contract, if already signed, without giving any compensation to the 

Tenderer.  

(iii) To cancel all or any other Contracts with the Tenderer. The Tenderer shall, be liable to pay 

compensation for any loss or damage to the Employer resulting from such cancellation/rescission 

and the Employer shall be entitled to deduct the amount so payable from the money(s) due to the 

Tenderer. 

(iv) To debar the Tenderer from participating in future tendering processes of the Government of India 

for a minimum period of five years, which may be further extended at the discretion of the 

Employer. 

(v) To recover all sums paid in violation of the Tender by Tenderer(s) to any middleman or agent or 

broker with a view to securing the contract.  

(vi) Forfeiture of Performance Security in case of a decision by the Employer to forfeit the same 

without assigning any reason for imposing sanction for violation of this Tender. 

31.2 The Employer will be entitled to take all or any of the actions mentioned above by the Tenderer or any 

one employed by it or acting on its behalf (whether with or without the knowledge of the Tenderer), of an 

offence as defined in Chapter IX of the Indian Penal Code, 1860 or Prevention of Corruption Act, 1988 

or any other statute enacted for prevention of corruption. 

31.3 The decision of the Employer to the effect that a breach of the provisions of this Tender has been 

committed by the Tenderer shall be final and conclusive on the Tenderer. However, the Tenderer can 

approach the Independent Monitor(s) appointed for the purposes of this Pact [In case Integrity Pact is 

applicable]. 

33. Retention Money: Retention Money @ 5% shall be retained from each payment due to the Contractor.  

a. Retention Money shall be deducted at 5% of the gross amount of the bill from the first Running 

Account bill onwards till the recovered sum along with Performance Security amounts to 10% of the 

Contract value or the value of the work done whichever is higher at all times. Retention Money shall 

be refunded to the Contractor after One month after Defect liability/Guarantee period. 
b.  If the Cost of Work done exceeds the Contract Value, the total amount retained as Security Deposit 

considering the Performance Security initially submitted together with the Retention Money recovered 

from the running account bills, shall amount to 10% of the Cost of Work done. 

c. In cases where cost of Work done exceeds the Contract Value while releasing the Retention Money 

after payment of Final Bill, only 5% cost of work done is released, instead of the entire Retention 

Money recovered from the bills. The balance amount shall be retained; to make up for the shortage in 

the Performance Security, upto the completion of Defects Liability Period. 

34. Signing of Agreement  

After furnishing the Performance Security, the successful tenderer will be required to execute an 

Agreement at his expense within 28 (twenty eight) days from the date of LoA, on Kerala State Stamp 

Paper of appropriate value in the prescribed form. The agreement as finally executed will include the 

Employer‟s Bid Documents and the Bidder‟s offer as finally accepted by the EMPLOYER together with 
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addendum/corrigendum, bid clarification and all correspondences exchanged between EMPLOYER and 

the bidder, if any.  Till the formal agreement is executed, the Letter of Acceptance together with the offer 

as finally accepted along with correspondences shall form a binding contract between the two parties. 

35. Release of Bid Security /EMD:  

The Bid Security/EMD of unsuccessful bidder other than L1 and L2 will be refunded immediately after 

ranking of the Bids. The bid security of L2 bidder shall be refunded immediately after entering into 

agreement with L1 bidder and acceptance of the Performance Security. The Bid Security of the 

successful bidder will be discharged after he has signed the Agreement and furnished the required 

Performance Security. 

36. Fraud and Corrupt Practices:  

36.1 The bidder and their respective officers, employees, agents and advisers shall observe the highest 

standard of ethics during the Selection Process. Notwithstanding anything to the contrary contained in 

this document, the Port shall reject the tender without being liable in any manner whatsoever to the 

bidder, if it determines that the bidder has, directly or indirectly or through an agent, engaged in corrupt 

practice, fraudulent practice, coercive practice, undesirable practice or restrictive practice (collectively 

the “Prohibited Practices”) in the Selection Process. In such an event, the Port shall, without prejudice to 

its any other rights or remedies, forfeit and appropriate the Bid Security or Performance Security, as the 

case may be, as mutually agreed genuine pre-estimated compensation and damages payable to the Port 

for, inter alia, time, cost and effort of the Authority, in regard to the Tender, including consideration and 

evaluation of such Bidder‟s Proposal. Such Bidder shall not be eligible to participate in any tender or 

RFP issued by the Authority during a period of 2 (two) years from the date such Bidder is found by the 

Authority to have directly or through an agent, engaged or indulged in any corrupt practice, fraudulent 

practice, coercive practice, undesirable practice or restrictive practice, as the case may be.  

36.2 For the purposes of this Clause, the following terms shall have the meaning hereinafter respectively 

assigned to them:  

a) “corrupt practice” means  

i) the offering, giving, receiving, or soliciting, directly or indirectly, of anything of value to 

influence the action of any person connected with the Selection Process (for avoidance of 

doubt, offering of employment  to or employing or engaging in any manner whatsoever, directly 

or indirectly, any official of the Authority who is or has been associated in any manner, directly 

or indirectly with the Selection Process or the LOA or has dealt with matters concerning the 

Agreement or arising there from, before or after the execution thereof, at any time prior to the 

expiry of one year from the date such official resigns or retires from or otherwise ceases to be in 

the service of the Authority, shall be deemed to constitute influencing the actions of a person 

connected with the Selection Process; or  

ii) engaging in any manner whatsoever, whether during the Selection Process or after the issue of 

the LOA or after the execution of the Agreement, as the case may be, any person in respect of 

any matter relating to the Project or the LOA or the Agreement, who at any time has been or is 

a legal, financial or technical consultant/ adviser of the Authority in relation to any matter 

concerning the Project;  

b) “fraudulent practice” means a misrepresentation or omission of facts or disclosure of incomplete 

facts, in order to influence the Selection Process; 

c) “coercive practice” means impairing or harming or threatening to impair or harm, directly or 

indirectly, any persons or  property to influence any person‟s participation or action in the Selection 

Process; 

d) “restrictive practice” means forming a cartel or arriving at any understanding or arrangement 

among Applicants with the objective of restricting or manipulating a full and fair competition in the 

Selection Process.  

e)  “undesirable practice” means 

i. establishing contact with any person connected with or employed or engaged by  the Authority 

with the objective of canvassing, lobbying or in any manner influencing or attempting to 

influence the Selection Process; or  

ii. having a Conflict of Interest   
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31. Rejection of Tender: 

Any Tender not conforming to the foregoing instructions will not be considered.  The Employer does 

not bind himself to accept the lowest or any tender and has the right to reject any tender without 

assigning any reason thereof. No representation whatsoever will be entertained on this account. 

 

 

 

SIGNATURE OF BIDDER 
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SECTION III 

GENERAL CONDITIONS OF CONTRACT (GCC) 
A. General  

1. Definitions  

 

a) Terms which are defined in the Contract Data are not also defined in the Conditions of Contract but keep 

their defined meanings. Capital initials are used to identify defined terms.  

b) Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid.  

c) Compensation Events are those defined in Clause 44  

d) The Completion Date is the date of completion of the Work as certified by the Engineer or his nominee in 

accordance with Sub Clause 56.1 

e) The Contract is the contract between the Employer and the Contractor to execute, complete and maintain 

the Works. It consists of the documents listed in Clause 2.3 below.  

f) The Contract Data defines the documents and other information which comprise the Contract  

g) The Contractor is a person or corporate body who Bid to carry out the Works has been accepted by the 

Employer.  

h) The Contractor‟s Bid is the completed Bidding documents submitted by the Contractor to the Employer. 

i) The Contract Price is the price stated in the letter of acceptance and thereafter as adjusted in accordance 

with the provisions of the Contract.  

j) Days are calendar days, months are calendar months.  

k) A Defect is any part of the Works not completed in accordance with the Contract.  

l) The Defects Liability Period is the period named in the Contract Data and calculated from the 

Completion Date.  

m) The Employer is the party who will employ the Contractor to carry out the Works.  

n) Equipment is the Contractor‟s machinery and vehicles brought temporarily to the Site to construct the 

Works.  

o) The Initial Contract Price is the Contract Price listed in the Employer‟s Letter of Acceptance.  

p) The Intended Completion Date is the date on which it is intended that the Contractor shall complete the 

works. The Intended Completion Date is specified in the Contract Data. The Intended Completion Date 

may be revised only by the Engineer or his nominee by issuing an extension of time. 

q) Market Rate is the rate as decided by the Engineer on the basis of the cost of materials and labour at the 

Site where the Work is to be executed plus 15% to cover all overheads and profits.  

r) Materials are all supplies, including consumables, used by the Contractor for incorporation in the Works.  

s) The Engineer or his nominee is the person named in the Contract Data (or any other competent person 

appointed and notified to the Contractor to act in replacement of the Engineer or his nominee) who is 

responsible for supervising the Contractor, administering the Contract, certifying payments due to the 
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Contractor, issuing and valuing Variations to the Contract, awarding extensions of time and valuing the 

Compensation Events.  

t) Plant is any integral part of the Works which is to have mechanical, electrical, electronic or chemical or 

biological function.  

u) Ruling Percentage is the percentage by which the tendered amount of the works actually awarded is 

higher or lower than the corresponding estimated amount of the works actually awarded.  

v) The Site is the area defined as such in the Contract Data.  

w) Site Investigation Reports are those which were included in the Bidding documents and are factual 

interpretative reports about the surface and sub-surface conditions at the site.  

x) Specification means the Specification of the Works included in the Contract and any modification or 

addition made or approved by the Engineer or his nominee.  

y) The Start Date is given in the Contract Data. It is the date when the Contractor shall commence execution 

of the works. It does not necessarily coincide with any of the Site Possession Date 

z) A Sub Contractor is a person or corporate body who has a Contract with the Contractor to carry out a 

part of the work in the Contract which includes work on the Site.  

aa) Temporary Works are works designed, constructed, installed and removed by the Contractor which are 

needed for construction or installation of the Works 

bb) A Variation is an instruction given by the Engineer or his nominee which varies the Original Works.  

cc) The Works are what the Contract requires the Contractor to construct, install and turn over to the 

Employer as defined in the Contract Data.  

2. Interpretation  

a) In interpreting these Conditions of Contract, singular also means plural, male also means female or neuter 

and the other way around. Headings have no significance. Words have their normal meaning under the 

language of the Contract unless specifically defined. The Engineer or his nominee will provide 

instructions clarifying queries about the Conditions of Contract.  

b) If sectional completion is specified in the Contract Data, references in the Conditions of Contract to the 

Works, the Completion Date, and the Intended Completion Date apply to any Section of the Works (other 

than references to the Completion Date and Intended Completion date for the whole of the Works).  

c) The documents forming the Contract shall be interpreted in the following order of priority:  

(1) Agreement  

(2) Letter of Acceptance and notice to proceed with works  

(3) Contractor‟s Bid  

(4) Contract Data  

(5) Conditions of Contract including Special Conditions of Contract  

(6) Specifications  

(7) Drawings  

(8) Bill of quantities and  

(9) Any other documents listed in the Contract Data as forming part of the Contract.  

3. Language and Law  

a) The language of the Contract and the law governing the Contract are stated in the Contract Data.  
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4. Engineer or his nominee’s Decisions  

a) Except where otherwise specifically stated, the Engineer or his nominee will decide contractual matters 

between the Employer and the Contractor in the role representing the Employer.  

5. Delegation  

a) The Engineer or his nominee may delegate any of the duties and responsibilities to other people after 

notifying the Contractor and may cancel any delegation after notifying the Contractor.  

6. Communications  

a) Communications between parties which are referred to in the conditions are effective only when in writing.  

A notice shall be effective only when it is delivered (in terms of Indian Contract Act 1872).  

7. Contract Agreement 

a) A suitable form is annexed as “FORM OF AGREEMENT” to the Tender Document. Upon signing the 

Contract Agreement, the Contractor shall make copies of Contract Documents, as indicated in the Contract 

Data, in hardbound cover which shall cover documents used in Contract/Agreement and provide the same 

to the Employer at no extra cost.   

b) Data made available by the Employer in accordance with provisions of the Condition of Contract shall be 

deemed to include data listed elsewhere in the Contract and open for inspection at the office of the 

Engineer as indicated in the Contract data  of the Cochin Port Authority (by prior appointment with the 

Engineer). 

8. Subcontracting  

a) The Contractor may subcontract with the approval of the Engineer or his nominee but may not assign the 

Contract without the approval of the Employer in writing. Subcontracting does not alter the Contractor‟s 

obligations.  

 

 Notwithstanding any subcontracting with such approval as required under above and notwithstanding that 

the Engineer shall have received copies of any sub-contract, the Contractor shall be solely responsible for 

the quality and proper execution of the works, performance of all conditions of contract in all respects as if 

such subletting had not taken place and as if such work has been done directly by the Contractor. 

  

 If any Sub-Contractor engaged upon the works at the site executes any work, which in the opinion of the 

Engineer or his nominee is not in accordance with the Contract condition, written notice may be given to 

the Contractor requesting him to terminate such sub contract and the Contractor, upon receipt of such 

notice shall terminate such sub contract and the said Sub Contractor shall forthwith leave the works, 

failing which the Employer shall have right to remove such Sub Contractors from site. No action taken by 

the Employer under this clause shall relieve the Contractor of any of his liabilities under the contract or 

give rise to any compensation, extension of time or otherwise. 

b) Observance by Sub-Contractors 

 The Contractor shall be responsible for observance by his sub-Contractors of the foregoing provisions. 

c) Other Contractors  

The Contractor shall co-operate and share the site with other Contractors, public authorities, utilities and 

the Employer between the dates given in the Schedule of other Contractors. The Contractor shall as 

referred to in the Contract Data, also provide facilities and services for them as described in the Schedule. 

The Employer may modify the schedule of other Contractors and shall notify the Contractor of any such 

modification.  

9. Personnel  

a) The Contractor shall employ the key personnel named in the Schedule of Key Personnel as referred to in 

the Contract Data to carry out the functions stated in the Schedule or other personnel approved by the 

Engineer or his nominee. The Engineer or his nominee will approve any proposed replacement of key 
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personnel only if their qualifications, abilities, and relevant experience are substantially equal to or better 

than those of the personnel listed in the schedule.  

b) If the Engineer or his nominee asks the Contractor to remove a person who is a member of the Contractor‟s 

staff from his work force stating the reasons, the Contractor shall ensure that the person leaves the site 

within seven days and has no further connections with the work in the contract.  

c) The Contractor shall engage an authorized agent experienced and qualified technical personnel for 

managing and supervising the work and shall see that all of them are always at the work spot during the 

working hours, personally checking all items of work.  He shall take such orders as may be given to him by 

the Engineer-in-charge from time to time and shall be responsible to carry them out properly.  In case 

contractor fails to provide an agent as per terms given above, EMPLOYER reserves the right to deduct a 

reasonable amount from the contractor‟s bill, subject to a maximum of Rs.25,000/- per month, for every 

month of absence 

10. Employer’s and Contractor’s Risks  

a) The Employer carries the risks which this Contract states are Employer‟s risks and the Contractor carries 

the risks which this Contract states are Contractor‟s risks.  

11. Employer’s Risks  

The Employers risks are  

(a) loss or damage due to the use or occupation by the Employer of any Section or part of the 

Permanent Works, except as may be provided for in the Contract; 

(b) loss or damage to the extent that it is due to the design of the Works, other than any part of the 

design provided by the Contractor or for which the Contractor is responsible; and  

(c) any operation of the forces of nature (in sofar as it occurs on the Site) which an experienced 

Contractor:  

(i) could not have reasonably foreseen, or  

(ii) could reasonably have foreseen, but against which he could not reasonably have taken at least 

one of the following measures:  

(A) prevent loss or damage to physical property from occurring by taking appropriate 

measures, or  

(B) insure against.  

12. Contractor’s Risks  

a) All risks of loss of or damage to physical property and of personal injury and death which arise during 

and in consequence of the performance of the Contract other than the excepted risks are the 

responsibility of the Contractor.  

b) Excepted risks are riot (in so far as it is uninsurable) war, invasion, act of foreign enemies, hostilities 

(whether war be declared or not), civil war, rebellion, revolution, insurrection or military usurped power 

or a cause solely due to use of occupation by the Employer of any portion of the work, any operation of 

the forces of nature that the Contractor could not have foreseen or reasonably provided against. (All of 

such are herein collectively referred to as the excepted risks). 

13. Insurance  

a) The Contractor shall provide in the joint names of the Employer and the Contractor, insurance cover 

from the Start Date to the end of the Defects Liability Period, in the amounts and deductibles stated in 

the Contract Data for the following events which are due to the Contractors risks.  

a)  loss of or damage to the Works, Plant and Materials  

b)  loss of or damage to Equipment; 

c)  loss of or damage of property (except the Works, Plant, Materials and Equipment) in connection 

with the Contract; and 

d) personal injury or death. 

b) Policies and certificates for insurance shall be delivered by the Contractor to the Engineer or his 

nominee for approval before the start date. All such insurances shall provide for compensation to be 

payable in the types and proportions of currencies required to rectify the loss or damage incurred.  
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c) If the Contractor does not provide any of the policies and certificates required, the Employer may 

effectthe insurance which the Contractor should have provided and recover the premiums the Employer 

has paid from any payments due to the Contractor or, if no payment is due, the payment of the 

premiums shall be a debt due.  

d) Alterations to the terms of insurance shall not be made without the approval of the Engineer or his 

nominee.  

e) Both parties shall comply with all conditions of the insurance policies.  

14. Site Investigation Reports  

a) The Contractor, in preparing the Bid, shall rely on the Site Investigation Report referred to in the 

Contract Data, supplemented by any information available to the Bidder.  

15. Queries about the Contract Data  

a) The Engineer or his nominee will clarify queries on the Contract Data.  

16. Contractor to Construct the Works 

a) The Contractor shall construct and install the works in accordance with the Specification and Drawings.  

b) The Contractor shall execute the whole and every part of the work in the most substantial and 

workmanlike manner both as regards materials and otherwise in every respect in strict accordance with 

the Specifications. The Contractor shall also conform exactly, fully and faithfully to the design, 

drawings and instructions in writing in respect of the work signed by the Engineer or his nominee and 

the Contractor shall be furnished free of charge one copy of the contract documents together with 

specifications, designs, drawings and instructions as are not included in the Specifications  specified in  

Contract Data or in any Bureau of Indian Standard or any other published standard or code or, Schedule 

of rates or any other printed publication referred to elsewhere in the Contract. 

c) The Contractor shall comply with the provisions of the contract and with the care and diligence execute 

and maintain the works and provide all labour and materials, tools and plants including for 

measurements and supervision of all works, structural plans and other things of temporary or permanent 

nature required for such execution and maintenance in so far as the necessity for providing these, is 

specified or is reasonably inferred from the contract. The Contractor shall take full responsibility for 

adequacy, suitability and safety of all the works and methods of construction. 

d) SITE MAINTENANCE DURING CONSTRUCTION  

 The Contractors shall time to time clear and remove all rubbish and obstructions from the site and the 

work area shall be kept clear and unobstructed at all times.  Nothing extra shall be paid on this account.   

17. The Works to Be Completed by the Intended Completion Date  

a) The Contractor may commence execution of the works on the Start Date and shall carry out the works in 

accordance with the program submitted by the Contractor as updated with the approval of the Engineer 

or his nominee, and complete them by the Intended Completion Date.  

b) The work shall be done in phases, in close co-ordination with civil/electrical/air conditioning false 

ceiling works and other works as directed by EMPLOYER. 

c) The Contractor shall note that the site for installation will be made available in parts or in phases.  It is 

the responsibility of the contractor to programme his work accordingly.  No extra amount will be paid 

on account of site being made available in phases/parts. 

18. Approval by the Engineer or his nominee  

a) The Contractor shall submit Specifications and Drawings showing the proposed Temporary Works or 

Permanent Works, in the case of Contractor‟s design to the Engineer or his nominee, who is to approve 

them if they comply with the specifications and Drawings.  

b) The Contractor shall be responsible for design of Temporary Works.  

c) The Engineer or his nominee‟s Approval shall not alter the Contractor‟s responsibility for design of the 

Temporary Works.  
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d) All Drawings prepared by the Contractor for the execution of the temporary works, are subject to prior 

approval by the Engineer or his nominee before their use.  

19. Safety  

a) The Contractor shall be responsible for the safety of all activities on the Site.  

b) Reporting of Accidents 

The Contractor shall report to the Engineer details of any accident as soon as possible after its 

occurrence. In the case of any fatality or serious accident, the Contractor shall, in addition, notify the 

local police authorities immediately by the available means. 

20. Discoveries  

a) Anything of historical or other interest or of significant value unexpectedly discovered on the Site is the 

property of the Employer.  The Contractor is to notify the Engineer or his nominee of such discoveries 

and carry out the Engineer or his nominee‟s instructions for dealing with them.  

21. Possession of the Site 

a) The Employer shall give possession of all parts of the Site to the Contractor, free from encumbrances. If 

possession of a part is not given by the date stated in the Contract Data the Employer is deemed to have 

delayed the start of the relevant activities and this will be a Compensation Event. 

22. Access to the Site 

a) The Contractor shall allow the Engineer or his nominee and any person authorised by the Engineer or his 

nominee access to the Site or to any place where work in connection with the Contract is being carried out 

or is intended to be carried out and to any place where materials or plant are being manufactured, 

fabricated and /or assembled for the works. 

b) Port Entry Permission - The Contractor shall submit prior application for Port entry passes to the 

concerned Port authority for his labours and the staffs engaged in the works.  

The Contractor shall retain the original passes obtained by them in respect of their labour and staff 

engaged in the Works and produce the same to the Engineer as and when called for. It should not be 

either destroyed or allowed to be taken by the labour/staff after its use. 

23. Instructions 

a) The Contractor shall carry out all instructions of the Engineer or his nominee which comply with the 

applicable laws where the Site is located. 

24. Disputes 

If the Contractor believes that a decision taken by the Engineer or his nominee was either outside the 

authority given to the Engineer or his nominee by the Contract or that the decision was wrongly taken, 

the decision shall be referred to the Employer within 28 days of the notification of the Engineer or his 

nominee‟s decision. 

25. Settlement of Disputes & Arbitration 

25.1. Dispute Resolution 

i) The Parties agree to use their best efforts for amicably resolving all Disputes arising under or in 

respect of this Agreement by mutual discussions. 

ii) Except where otherwise provided in the contract all questions and disputes relating to the meaning of 

the specifications, design, drawings and instructions here-in before mentioned and as to the quality of 

workmanship or materials used on the work or as to any other question, claim, right, matter or thing 

whatsoever in any way arising out of or relating to the contract, designs, drawings, specifications, 

estimates, instructions, orders or these conditions or otherwise concerning the works or the execution 

or failure to execute the same whether arising during the progress of the work or after the cancellation, 

termination, completion or abandonment thereof shall be dealt with as mentioned hereinafter:- 

(i) If the Contractor considers any work demanded of him to be outside the requirements of the 

contract, or disputes any drawings, record or decision given in writing by the Engineer-in-charge 
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on any matter in connection with or arising out of the contract or carrying out of the work, to be 

unacceptable, he shall promptly within 15 days request the Engineer in writing for written 

instruction or decision. Thereupon, the Engineer shall give his written instructions or decision 

within 30 days of receipt of the Contractor's letter. 

(ii) If the Engineer fails to give his instructions or decision in writing within the aforesaid period or 

if the Contractor is dissatisfied with the instructions or decision of the Engineer, the Contractor 

may, within 15 days of the receipt of Engineer's decision, appeal to the Chairperson who shall 

afford an opportunity to the Contractor to be heard, if the latter so desires, and to offer evidence 

in support of his appeal.  The Chairperson shall give his decision within 30 days of receipt of 

Contractor's appeal. 

(iii) If the Contractor is dissatisfied with this decision, the Contractor shall within a period of 30 days 

from receipt of the said decision, shall take further action in accordance with the conciliation 

procedure set forth in Clause25.2.3. 

25.2.  Conciliation 

25.2.1. In the event of any dispute or differences between the Port Authorities and the Contractor, which 

could not be resolved amicably by mutual consultations / Arbitration, then the Chairperson of 

Cochin Port Authority may refer such unresolved disputes or differences to the Conciliation and 

Settlement Committee (CSC) comprising of independent subject experts, constituted by the IPA 

and adopted by the Board of Major Port Authority for Cochin Port in its meeting dated 

02.03.2022, to enable speedy disposal of pending / new cases.  

25.2.2. Either the Port or the Contractor may send a reference about the dispute to the other party.  The 

party initiating conciliation shall send to the other party a written invitation to settle or conciliate 

under this Part, briefly identifying the subject of the dispute.  The concerned Technical Division 

in the Port shall send a request or response within 7 working days if a reference is received from 

the contractor thereby inviting the Contractor to depute a team of their representatives to interact 

with the Contract Management Division (CMD) constituted by each Port. 

25.2.3. The procedure for referring disputes to the CSC will be as per the guidelines issued by IPA dated 

05.10.2021, its amendment dated 21.03.2022 and subsequent amendments, if any.  Recourse to 

such conciliation shall be open before, during or after the arbitration proceedings. The award of 

the Conciliation Committee / Council, if agreed by both the parties, shall then be placed for 

consideration of the Board of Major Port Authority for subject to the delegation of powers. 

25.3.  Arbitration 

(i) Any disputes of a total value less than Rs.10 crores shall be resolved through arbitration by a 

Sole Arbitrator appointed by mutual consent of the parties. 

(ii) Either party shall within a period of 30 days from the date of termination of conciliation 

proceedings, give notice to other party for appointment of arbitrator. 

(iii) If the arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates 

his office due to any reason whatsoever another sole arbitrator shall be appointed jointly by both 

parties. Such person shall be entitled to proceed with the reference from the stage at which it was 

left by his predecessor. 

(iv) It is a term of this contract that the party invoking arbitration shall give a list of disputes with 

amounts claimed in respect of each such dispute along with the notice for appointment of 

arbitrator and giving reference to the rejection by the Chairperson of the appeal.  

(v) It is also a term of this contract that if the Contractor does not make any demand for appointment 

of arbitrator in respect of any claims in writing as aforesaid within 120 days of receiving the 

intimation from the Engineer that the final bill is ready for payment, any claim of the Contractor 

shall be deemed to have been abandoned and absolutely barred and the Employer or his 

authorized representative shall be discharged and released of all liabilities under the contract in 

respect of these claims.  

(vi) The arbitration shall be conducted in accordance with the provisions of the Arbitration and 

Conciliation Act, 1996 (26 of 1996) or any statutory modifications or reenactment thereof and 
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the rules made there under and for the time being in force shall apply to the arbitration 

proceeding under this clause.  

(vii) It is also a term of this contract that the Arbitrator / Arbitral Tribunal shall adjudicate only on 

such disputes as are referred to him and give separate award against each dispute and claim 

referred to.  

(viii) It is also a term of the contract that if any fees are payable to the arbitrator the same shall be 

paid equally by both the parties.  

(ix) It is also a term of the contract that the arbitrator shall be deemed to have entered on the 

reference on the date he / they issues notice to both the parties calling them to submit their 

statement of claims and counter statement of claims.  

(x) The seat and venue of the arbitration shall be at Cochin.  

(xi) The fees, if any, of the arbitrator shall, if required to be paid before the award is made and 

published, be paid half and half by each of the parties. The cost of the reference and of the award 

(including the fees, if any, of the arbitrator) shall be in the discretion of the arbitrator who may 

direct to any party by whom and in what manner, such costs or any part thereof shall be paid. 

25.4. Litigation 

(i) Any disputes of total value above Rs. 10 crores not covered in the aforesaid arbitration clause 

shall be adjudicated by the courts.  

(ii) Only Courts in Cochin alone shall have jurisdiction to adjudicate any disputes between the 

parties. 

25.5. Administrative Mechanism for Resolution of CPSEs Disputes (AMRCD) 

Notwithstanding anything contained above, in the event of any dispute or difference relating to the 

interpretation and application of the provisions of commercial contracts between Central Public Sector 

Enterprises (CPSEs/ Port Authorities inter se and also between CPSEs and Government Departments/ 

Organizations, such dispute or difference shall be taken up by either party for resolution through 

AMRCD as mentioned in DPE OM No. 4(1)/2013-DPE(GM)/FTS-1835 dated 22.05.2018. 

26. Computerised  Measurement Book  

a) Engineer or his nominee shall, except as otherwise provided, ascertain and determine by measurement, 

the value of work done in accordance with the contract. 

b) All measurement of all items having financial value shall be entered by the Contractor and compiled in 

the shape of the Computerised Measurement Book having pages of A-4size as per the format of the 

department so that a complete record is obtained of all the items of works performed under the Contract. 

c) All such measurements and levels recorded by the Contractor or his authorized representative from time 

to time, during the progress of the work, shall be got checked by the Contractor from the Engineer or his 

authorized representative as per interval or program fixed in consultation with Engineer or his authorized 

representative. After the necessary corrections made by the Engineer or his nominee, the measurement 

sheets shall be returned to the Contractor for incorporating the corrections and for resubmission to the 

Engineer for the dated signatures by the Engineer or his nominee and the Contractor or their 

representatives in token of their acceptance. 

d) Whenever bill is due for payment, the Contractor would initially submit draft computerized measurement 

sheets and these measurements would be got checked/test checked from the Engineer- and/or his 

authorized representative. The Contractor will, thereafter, incorporate such changes as may be done 

during these checks/test checks in his draft computerized measurements, and submit to the department a 

computerized measurement book, duly bound, and with its pages machine numbered. The Engineer 

and/or his authorized representative would thereafter check this MB, and record the necessary certificates 

for their checks/test checks. The final, fair, computerized measurement book given by the Contractor, 

duly bound, with its pages machine numbered, should be 100% correct, and no cutting or over-writing in 

the measurements would thereafter be allowed. If at all any error is noticed, the Contractor shall have to 

submit a fresh computerized MB with its pages duly machine numbered and bound, after getting the 

earlier MB cancelled by the department. Thereafter, the MB shall be taken in the Divisional Office 

records, and allotted a number as per the Register of Computerised MBs. This should be done before the 

corresponding bill is submitted to the Division Office for payment. The Contractor shall submit two spare 
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copies of such computerized MB‟s for the purpose of reference and record by the various officers of the 

department. 

e) The Contractor shall also submit to the department, separately his computerized Abstract of Cost and the 

Bill based on these measurements, duly bound, and its pages machine numbered along with three spare 

copies of the Bill. Thereafter, this Bill will be processed by the Division Office and allotted a number as 

per the computerized record in the same way as done for the measurement book meant for measurements. 

f) The Contractor shall, without extra charge, provide all assistance with every appliance, labour and other 

things necessary for measurements and recording levels. 

g) Except where any general or detailed description of the work expressly shows to the contrary, 

measurements shall be taken in accordance with the procedure set forth in the Specifications 

notwithstanding any provision in the relevant Standard Method of measurement or any general or local 

custom.  In the case of items which are not covered by specifications, measurements shall be taken in 

accordance with the relevant standard method of measurement issued by the Bureau of Indian Standards 

and if for any item no such standard is available then a mutually agreed method shall be followed. 

h) The Contractor shall give not less than seven days' notice to the Engineer or his authorised representative 

in charge of the work before covering up or otherwise placing beyond the reach of measurement any work 

in order that the same may be measured and correct dimensions thereof be taken before the same is 

covered up or placed beyond the reach of measurement and shall not cover up and place beyond reach of 

measurement any work without consent in writing of the Engineer or his authorised representative in 

charge of the work who shall within the aforesaid period of seven days inspect the work, and if any work 

shall be covered up or placed beyond the reach of measurements without such notice having been given 

or the Engineer‟s consent being obtained in writing the same shall be uncovered at the Contractor's 

expense, or in default thereof no payment or allowance shall be made for such work or the materials with 

which the same was executed. 

i) Engineer or his authorised representative may cause either themselves or through another officer of the 

department to check the measurements recorded jointly or otherwise as aforesaid and all provisions 

stipulated herein above shall be applicable to such checking of measurements or levels. 

j) It is also a term of this Contract that recording of measurements of any item of work in the measurement 

book and/or its payment in the interim, on account or final bill shall not be considered as conclusive 

evidence as to the sufficiency of any work or material to which it relates nor shall it relieve the Contractor 

from liabilities from any over measurement or defects noticed till completion of the Defects Liability 

Period. 

 

B. TIME CONTROL 

27. Program  

 

a) After the acceptance of his Tender, the Contractor shall, within fifteen days, submit to the Engineer-in-

Charge for his approval, a detailed programme taking into account the total time period stipulated in the 

contract showing the order, the procedure and method in which he proposes to carry out the works. 

b) He shall furnish the particulars in writing of his arrangements of manpower, plant and machinery and all 

other resources owned and dedicated to this work.  Cash flow during the execution of project for 

procurement of materials and for carrying out of the works including temporary works which the 

Contractor intends to construct shall also be furnished. 

c) In support of this programme, the Contractor shall submit a work schedule in the form of a CPM/PERT 

Chart.  The Engineer-in-Charge shall if necessary modify the programme submitted by the Contractor and 

approval shall be given by the Engineer-in-Charge indicating the major milestones. The programme 

approved by the Engineer-in-Charge shall be final and binding on the Contractor. The approval by the 

Engineer-in-Charge of such programme, or furnishing of such particulars shall not relieve the Contractor 

of any of his duties or responsibilities under the contract. 

d) During the progress of work, the Contractor shall be required to furnish the resource mobilization plan as 

required by Engineer-in-Charge to keep up the target date of completion. 

e) This CPM/PERT programme will be required to be updated every month or more frequently as directed 
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by the Engineer-in-Charge, based on the actual progress, resource mobilisation and other field conditions 

actually prevailing. 

f) PROGRESS REPORTS AND SCHEDULES 

 The Contractor shall submit to the Engineer-in-Charge by the third day of every fortnight, six (6) copies 

of a report in a duly approved format showing the progress made in construction of the works, 

mobilization of resources etc. during the previous fortnight. 

g) The Contractor shall also submit by the end of every month his anticipated progress schedule for all items 

of work for the following month in six (6) copies in an approved proforma to the Engineer-in-Charge. 

h) An order book of work shall be maintained and the Contractor shall acknowledge the orders given by the 

Engineer-in-charge and shall carry them out accordingly. 

i) The Contractor shall particularly note that the tender rates of the various items shall be inclusive of all 

incidental charges, such as bailing, shoring, bunding, barricading and lighting, etc. if found necessary 

during execution and no extra shall be due therefore on any account to the Contractor. 

j) The Contractor should see that the labour and staff employed by him behave in a proper manner and 

should dispense with services of such person or persons from the site as directed by the Engineer-in-

charge. 

28. Revised Program 

a) The Engineer or his nominee‟s approval of the Program shall not alter the Contractor‟s obligations.  The 

Contractor may revise the Program and submit it to the Engineer or his nominee again at any time for 

approval. A revised Program is to show the effect of Variations and Compensation Events.  

29. Extension of the Intended Completion Date  

a) The Engineer or his nominee shall extend the Intended Completion Date if a Compensation Event occurs 

or a Variation is issued which makes it impossible for Completion to be achieved by the Intended 

Completion Date without the Contractor taking steps to accelerate the remaining work and which would 

cause the Contractor to incur additional cost.  

b) The Engineer or his nominee shall decide whether and by how much to extend the Intended Completion 

Date within 21 days of the Contractor asking the Engineer or his nominee for a decision upon the effect of 

a Compensation Event or Variation or any other events causing delay,  beyond the control of the 

Contractor and submitting full supporting information.  If the Contractor has failed to give early warning 

of a delay or has failed to cooperate in dealing with a delay, the delay by this failure shall not be 

considered in assessing the new Intended Completion Date.  

c) Such Request for extension of time, to be eligible for consideration, shall be made by Contractor in 

writing within fourteen days of the happening of the event causing delay on the prescribed form.  The 

Contractor may also, if practicable, indicate in such a request the period for which extension is desired. 

d) Extension of Time:  

i) If at any time during performance of the contract, the Contractor or its Sub-Contractors should 

encounter conditions impeding timely delivery of the Goods or completion of Related Services, 

pursuant to GCC Clause 29, the Contractor shall promptly notify the Employer in writing of the delay, 

it‟s likely duration, and its cause.  As soon as practicable after receipt of the Contractor‟s notice, the 

Employer shall evaluate the situation and may at its discretion extend the Contractor‟s time for 

performance, in which case the extension  shall be ratified by the parties by amendment of the contract. 

ii) Except in case of Force Majeure, as provided under GCC Clause 33, a delay by the Contractor in the 

performance of its Delivery and Completion obligations shall render the Contractor liable to the 

imposition of liquidated damages pursuant to GCC Clause 49 (Liquidated Damages), unless an 

extension of time is agreed upon, pursuant to GCC Clause 29. 

 

30. Delays Ordered by the Engineer or his nominee  

a) The Engineer or his nominee may instruct the Contractor to delay the start or progress of any activity 

within the Works.  

31. Management Meetings 

a) Either the Engineer or his nominee or the Contractor may require the other to attend a management 

meeting. The business of a management meeting shall be to review the plans for remaining work and to 

deal with matters raised in accordance with the early warning procedure.  
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b) The Engineer or his nominee shall record the business of management meetings and is to provide copies 

of his record to those attending the meeting and to the Employer.  The responsibility of the parties for 

actions to be taken is to be decided by the Engineer or his nominee either at the management meeting or 

after the management meeting and stated in writing to all who attended the meeting.  

32. Early Warning  

a) The Contractor is to warn the Engineer or his nominee at the earliest opportunity of specific likely future 

events or circumstances that may adversely affect the quality of the work, increase the Contract Price or 

delay the execution of works. The Engineer or his nominee may require the Contractor to provide an 

estimate of the expected effect of the event or circumstance on the Contract Price and Completion Date. 

The estimate is to be provided by the Contractor as soon as reasonably possible.  

b) The Contractor shall cooperate with the Engineer or his nominee in making and considering proposals for 

how the effect of such an event or circumstance can be avoided or reduced by anyone involved in the 

work and in carrying out any resulting instruction of the Engineer or his nominee.  

c) The Contractor shall immediately give notice in writing to the Engineer or his nominee upon happening 

of any event as detailed below if the work is delayed by:  

 

i) force majeure, or 

ii) abnormally bad weather, or 

iii) serious loss or damage by fire, or 

iv) civil commotion, local commotion of workmen, strike or lockout, affecting any of the trades 

employed on the work, or 

v) delay on the part of other Contractors or tradesmen engaged by  Engineer in executing work not 

forming part of the Contract, or 

vi) any other cause which, in the absolute discretion of Engineer,  is beyond the Contractor's 

control. 

33. Force Majeure  

      "Force Majeure" means an exceptional event or circumstance: 

(a) which is beyond a Party's control, 

(b) which such Party could not reasonably have provided against before entering into the Contract, 

(c)   which, having arisen, such Party could not reasonably have avoided or overcome, and 

(d)    which is not substantially attributable to the other Party. 

 

Force Majeure may include, but is not limited to, exceptional events or circumstances of the kind listed 

below, so long as conditions (a) to (d) above are satisfied: 

(i)  war and hostilities (whether war be declared or not), invasion, act of foreign enemies; 

(ii)  rebellion, revolution, insurrection, or military or usurped power, or civil war; 

(iii)  ionizing radiations, or contamination by radioactivity from any nuclear fuel, or from any 

nuclear waste, from the combustion of nuclear fuel, radioactive toxic explosive or other 

hazardous properties of any explosive nuclear assembly or nuclear component thereof; 

(iv)  pressure waves caused by aircraft or other aerial devices travelling at sonic or supersonic 

speeds; and  

(v)  riot, commotion or disorder, unless solely restricted to the employees of the Contractor or of his 

Sub Contractors and arising from the conduct of the Works; 

(vi)  floods, tornadoes, earthquakes and landslides. 

 

C. QUALITY CONTROL 
 

34. Identify Defects  

a) The Engineer or his nominee shall check the Contractor‟s work and notify the Contractor of any Defects 

that are found. Such checking shall not affect the Contractor‟s responsibilities.  The Engineer or his 

nominee may instruct the Contractor to search for a Defect and to uncover and test any work that the 

Engineer or his nominee considers may have a Defect.  

35. Tests 
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a) If the Engineer or his nominee instructs the Contractor to carry out a test not specified in the Specification 

to check whether any work has a Defect and if the test shows that  it has defect, the Contractor shall pay 

for the test and any samples. If there is no Defect the test shall be a Compensation Event.  

36. Defect Liability 

a) The Engineer or his nominee shall give notice to the Contractor of any Defects before the end of the 

Defects Liability Period, which begins at Completion and is defined in the Contract Data. The Defects 

Liability Period shall be extended for as long as Defects remain to be corrected.  

b) Every time notice of a Defect is given, the Contractor shall correct the notified defect within the length of 

time specified by the Engineer or his nominee‟s notice. To the intent that the works shall, at or as soon as 

practicable after the expiration of the Defects Liability Period, be delivered to the Employer in the 

condition required by the Contract, fair wear and tear excepted, to the  satisfaction of the Engineer, the 

Contractor shall : 

(a) complete the work, if any, outstanding on the date stated in the Taking-Over Certificate within the 

date to be intimated by the Engineer and  

(b) execute all such work of amendment, reconstruction, and remedying defects, shrinkages or other 

faults as the Engineer may, during the Defects Liability Period or within 14 days after its 

expiration, as a result of an inspection made by or on behalf of the Engineer prior to its expiration, 

instruct the Contractor to execute. 

c) Cost of Remedying Defects 

All work referred to in Sub-Clause 36.2 shall be executed by the Contractor at his own cost if the 

necessity thereof is, in the opinion of the Engineer, due to: 

a) The use of materials, Plant or workmanship not in accordance with the Contract, or 

b) Where the Contractor is responsible for the design of part of the Permanent Works, any fault in 

such design, or the neglect or failure on the part of the Contractor to comply with any 

obligation, expressed or implied, on the Contractor's part under the Contract. 

d) Defects Liability Certificate 

 The Contract shall not be considered as completed until a Defects Liability Certificate shall have been 

signed by the Engineer and delivered to the Employer, with a copy to the Contractor, stating the date on 

which the Contractor shall have completed his obligations to execute and complete the Works and 

remedy any defects therein to the Engineer's satisfaction.  The Defects Liability Certificate shall be 

given by the Engineer within 28 days after the expiration of the Defects Liability Period, or, if different 

defects liability periods shall become applicable to different Sections or parts of the Permanent Works, 

the expiration of the latest such period, or as soon thereafter as any works instructed, pursuant to Clauses 

36, have been completed to the satisfaction of the Engineer.    

e) Unfulfilled Obligations 

 Notwithstanding the issue of the Defects Liability Certificate the Contractor and the Employer shall 

remain liable for the fulfillment of any obligation incurred under the provisions of the Contract prior to 

the issue of the Defects Liability Certificate which remains unperformed at the time such Defects 

Liability Certificate is issued and, for the purposes of determining the nature and extent of any such 

obligation, the Contract shall be deemed to remain in force between the parties to the Contract. 

f) Uncorrected Defects.  

 If the Contractor has not corrected a Defect within the time specified in the Engineer‟s or his nominee‟s 

notice the Engineer or his nominee will assess the cost of having the Defect corrected, and the 

Contractor will pay this amount.  

 

D. COST CONTROL 
 

37. Bill of Quantities  

a) The Bill of Quantities shall contain items for the construction, supply, installation, testing and 

commissioning work to be done by the Contractor.  

b) The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for the quantity of the 

work done at the rate in the Bill of Quantities for each item.  

38. Changes in the Quantities 
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a) If the final quantity of the work done differs from the quantity in the Bill of Quantities for the particular 

item by more than 25 % provided the change exceeds (+)10% of initial Contract Price, the Engineer or his 

nominee shall adjust the rate(s), to allow for the change.  

b) The Engineer or his nominee shall not adjust rates for changes in quantities if thereby the Initial Contract 

Price is exceeded by more than 10% except with the prior approval of the Employer.  

c) If requested by the Engineer or his nominee where the quoted rate (s) of any item(s) is abnormally high, 

the Contractor shall provide the Engineer or his nominee with a detailed cost breakdown of such rate in 

the Bill of Quantities.  

 

39. Variations 

a) The Engineer shall make any Variation of the form, quality or quantity of the Works or any part thereof 

that may, in his opinion, be necessary and for that purpose, or if for any other reason it shall, in his 

opinion, be appropriate, he shall have the authority to instruct the Contractor to do and the Contractor 

shall do any of the following: 

(a) increase or decrease the quantity of any work included in the Contract, 

(b) omit any such work,  

(c) change the character or quality or kind of any such work, 

(d) change the levels, lines, position and dimension of any part of the Works, 

(e) execute additional work of any kind necessary for the completion of the Works, 

(f) change any specified sequence or timing of construction of any part of the Works. 

 

No such Variation shall in any way vitiate or invalidate the Contract, by the effect, if any, of all such 

Variations shall be valued in accordance with Clause 40. Provided that where the issue of an instruction 

to vary the works is necessitated by some default of or breach of contract by the Contractor or for which 

he is responsible, any additional cost attributable to such default shall be borne by the Contractor. All 

Variations shall be included in updated Programs produced by the Contractor.  

b) Instructions for Variations 

 The Contractor shall not make any such Variation without an instruction of the Engineer.  Provided that 

no instruction shall be required for increase or decrease in the quantity of any work where such increase 

or decrease is not the result of an instruction given under this clause, but is the result of the quantities 

exceeding or being less than those stated in the Bill of Quantities. 

40. Payments for Variations 

a) Variation permitted shall not exceed (+) 25% in quantity of each individual item, and (+)10% of the total 

contract price. Within 14 days of the date of instruction for executing varied work, extra work or 

substitution, and before the commencement of such work, notice shall be given either (a) by the 

Contractor to the Employer of his intention to claim extra payment or a varied rate or price, or (b) by the 

Employer to the Contractor of his intention to vary rate or price.  

b) For items not existing in the Bill of Quantities or substitution to items in the Bill of Quantities, rate 

payable should be determined by methods given below and in the order given below. 

i) Rates and prices derived from the rates of similar items in the Contract.  

ii) Rates and prices in the Schedule of Rates applicable to the Contract plus Ruling Percentage. 

iii) Market rates of materials and labour, hire charges of plant and machinery used, plus 15% for 

overheads and profits of Contractor. 

c) For items in the Bill of Quantities but where quantities have increased beyond the variation limits, the rate 

payable for quantity in excess of the quantity in the Bill of Quantities plus the permissible variation shall 

be as determined by methods given below. 

i) Rates and prices in the Schedule of Rates applicable to the Contract plus Ruling Percentage. 

ii) Market rates of materials and labour, hire charges of plant and machinery used, plus 15% for 

overheads and profits of Contractor. 

    whichever is lower, but not less than the rate in the Bill of Quantities. 

 

d) If there is delay in the Employer and the Contractor coming to an agreement on the rate of an extra item, 
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rates as proposed by the Employer shall be payable provisionally till such time as the rates are finally 

determined or till date mutually agreed.  

 

e) If the Engineer or his nominee decides that the urgency of varying the work prevent a quotation being 

given and considers not delaying the work, no quotation shall be given and the Variation shall be treated 

as a Compensation Event.  

 

41. Cash flow forecasts 

a) When the Program is updated, the Contractor is to provide the Engineer or his nominee with an updated 

cash flow forecast.  

42. Payment Certificates 

42.1.  The Contractor shall submit to the Engineer or his nominee monthly statements of the estimated 

value of the work completed less the cumulative amount certified previously.  

42.2.  The Engineer or his nominee shall check the Contractors‟ monthly statement within 14 days and 

certify the amount to be paid to the Contractor after taking into account any credit or debit for 

the month in question in respect of materials for the works in the relevant amounts and under 

conditions set forth in sub-clause 51.6 of the Contract Data (Secured Advance).  

 

a) The value of work executed shall be determined by the Engineer or his nominee.  

b) The value of work executed shall comprise the value of the quantities of the items in the Bill of 

quantities completed.  

c) The value of work executed shall include the valuation of variations and Compensation Events.  

d) The Engineer or his nominee may exclude any item certified in a previous certificate or reduce 

the proportion of any item previously certified in any certificate in the light of later information.  

43. Payments  

 

a) Bills shall be prepared and submitted by the Contractor. Joint measurements shall be taken continuously 

and need not be connected with billing stage. System of 4 copies of measurements, one each for 

Contractor, Employer and Engineer or his nominee, and signed by both Contractor and  Engineer or his 

nominee shall be followed.  

b) Payment of Bills for civil works shall be regulated as detailed hereunder:  

i) Interim Bills shall be paid within 21 days of date of submission of bills in full shape by the 

Contractor. 75% of the bill amount  shall be paid within 7 days of submission of the bill, if on 

request by the Contractor. Balance amount of the verified bill shall be paid within 21 days of the 

submission of the bill.  

ii) Final Bill shall be paid within 3 months as detailed below on issue of Taking Over Certificate by the 

Engineer or his nominee. The Contractor shall submit final Bill within 30 days of issue of Taking 

Over Certificate. Engineer or his nominee shall check the bill within 30 days after its receipt and 

return the bill to Contractor for corrections, if any. The Contractor should re-submit the bill with 

corrections within 15 days of its return by the Engineer or his nominee. The re-submitted bill shall be 

checked and paid within 30 days of its receipt.  

c) Payment for Electrical and Mechanical works shall be regulated as detailed below:  

i) The Contractor shall be entitled upon certificates of the Engineer or his nominee to payments  in 

accordance with the following provisions:  

I) For supply portion : 

i) 75% of the value, as certified by the Engineer or his nominee, of the materials from time to 

time delivered on the site. 

ii)  Balance 25% after completing the work in all respects, commissioning and handing over the 

installation to the Employer to the satisfaction of the Engineer and his nominee and his 

certification. 

II) For erection portion : 

i)  85% of the value as certified by the Engineer or his nominee, of the installation portion on 

completion of the erection work under contract, for which payments are claimed.  
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ii)  Balance 15% along with other payments if any,  after completing the work in all respects, 

commissioning and taking  over the installation by the Employer to the satisfaction of the 

Engineer and his nominee and his certification 

III) For SITC works: 

i)   75 % value against Supply of the items. 

ii) Balance 25 % after successful  Installation, Testing  and Commissioning the works in all 

respects and handing over the installation to the Employer to the satisfaction of the Engineer 

and his nominee and his certification. 

d) For HT works, the work shall not be considered as completed until the installation is energized after 

obtaining approval certificate from Central Electrical Authority (CEA)  and upon the issuance of taking 

over certificate by  Engineer or his nominee. The final payment shall be made only after taking over the 

installation by the Employer. 

e) All the interim payments shall be regarded as payment by way of advances against final payment only 

and shall not preclude the requiring of bad, unsound and imperfect or unskilled work to be rejected, 

removed, taken away and reconstructed or re-erected.  Any certificate given by the Engineer or his 

nominee relating to the work done or materials delivered forming part of such payment, may be modified 

or corrected by any subsequent such certificate(s) or by the final certificate and shall not by itself be 

conclusive evidence that any work or materials to which it relates is/are in accordance with the contract 

and specifications. Any such interim payment, or any part thereof shall not in any respect conclude, 

determine or affect in any way powers of the Engineer- or his nominee-charge under the contract or any 

of such payments be treated as final settlement and adjustment of accounts or in any way vary or affect 

the contract. 

f) Pending consideration of extension of date of completion interim payments shall continue to be made as 

herein provided, without prejudice to the right of the department to take action under the terms of this 

contract for delay in the completion of work, if the extension of date of completion is not granted by the 

competent authority. 

g) No further claims shall be made by the Contractor after submission of the final bill and these shall be 

deemed to have been waived and extinguished. 

h) If an amount certified is increased in a later certificate as a result of an award by the Arbitrator, the 

Contractor shall be paid interest upon the delayed payment as set out in the award. Interest shall be 

calculated from the date upon which the increased amount would have been certified in the absence of 

dispute. 

i) Items of the Works for which no rate or price has been entered in will not be paid for by the Employer 

and shall be deemed covered by other rates and prices in the Contract.  

j) All payments to the Contractor under the contract shall unless otherwise stated elsewhere be made to the 

Contractor in Indian currency through e- payments through designated Bank.  

44. Compensation Events  

The following mutually agreed Compensation Events unless they are caused by the Contractor would be 

applicable:  

(a) The Employer does not give access to a part of the Site by the Site Possession Date stated in 

the Contract Data.  

(b) The Employer modifies the schedule of other Contractors in a way which affects the work of 

the Contractor under the contract.  

(c) The Engineer or his nominee gives an instruction for dealing with an unforeseen condition, 

caused by the Employer, or additional work required for safety.  

(d) Other Contractors, public authorities, utilities or the Employer does not work within the dates 

and other constraints stated in the Contract that cause delay or extra cost to the Contractor.  

(e) The effect on the Contractor of any of the Employer‟s Risks.   

(f) Any other Compensation Events listed in the Contract Data or mentioned in the contract.  

 

Whenever any compensation event occurs, the Contractor will notify the Employer, within 14 days and 

provide a forecast cost of the compensation event.  
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If a Compensation Event would cause additional cost or would prevent the work being completed in the 

Intended Completion Date, the Contract Price shall be increased and/or the Intended Completion Date 

shall be extended. The Engineer or his nominee shall decide whether and by how much the Contract Price 

shall be increased and whether and by how much the Intended Completion Date shall be extended.  

 

As soon as information demonstrating the effect of each Compensation Event upon the Contractor‟s 

forecast has been provided by the Contractor, it is to be assessed by the Engineer or his nominee and the 

Contract Price shall be adjusted accordingly. If the Contractor‟s forecast is deemed unreasonable the 

Engineer or his nominee shall adjust the Contract Price based on Engineer or his nominee‟s own 

forecast. The Engineer or his nominee will assume that the Contractor will react competently and 

promptly to the event.  

 

Sum payable by way of compensation to be considered as reasonable compensation without reference to 

actual loss: 

 

All sums payable by way of compensation under any of these conditions shall be considered as 

reasonable compensation to be applied to the use of the Board without reference to the actual loss or 

damage sustained and whether or not any damage shall have been sustained. 

 

45. Rates for items to be inclusive of Taxes  

a) The Contractor‟s rates and prices shall include all taxes, duties and fees including Port charges like 

wharfage, Port dues, berth hire, pilotage etc. if any applicable, all charges and taxes whatsoever excluding 

Goods and Service Tax (GST) [For Civil/Mechanical/ Electrical works invited through e-tender portal 

www.tenderwizard.com /COPT and including Goods and Services Tax (GST) For Mechanical/Electrical 

works invited through e-tender portal www.tenderwizard.com/COPT in respect of materials, labour 

and plant and all other things obtained or used by the Contractor for the execution and maintenance of the 

Work or any temporary works. 

b) GST as may be applicable from time to time shall be shown separately in the invoice. The invoice to be 

submitted by the Contractor shall include the GST Registration Number of the Contractor as well as the 

Employer.  

c) The Employer will perform such duties in regard to the deduction of such taxes at sources as per 

applicable law. Any new taxes, levies, duties, imposed after signing the Contract shall be reimbursed by 

the Employer on production of documentary evidence.  

d) The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and 

sufficiency of his Tender for the Work and of the rates and prices stated in the Schedule of Quantities. 

e) The percentages/ rates / lumpsum amount as applicable shall except in so far as the Contract otherwise 

provides, cover all obligations of the Contractor under this Contract and all matters and things necessary 

for the proper completion and maintenance of the Work. The percentages/ rates / lumpsum amount quoted 

for each item shall be all inclusive value of the finished Work as per drawings and specifications and shall 

cover the cost of all constructional plants, temporary works, appliances, materials, both for the Work and 

temporary works, labour and all other matter in connection with each item quoted for. 

46. Currencies  

a) All payments shall be made in Indian Rupees unless specifically mentioned.  

47. Retention  

a) The Employer shall retain from each payment due to the Contractor the proportion stated in the Contract 

Data until Completion of the whole of the Works.  

b) Retention Money shall be deducted at 5% of the gross amount of the bill from the first Running Account 

bill onwards till the recovered sum along with Performance Security amounts to 10% of the Contract 

value or the value of the work done, whichever is higher at all times. Retention Money shall be refunded 

to the Contractor after One month after Defect liability/Guarantee period. 

 

http://www.tenderwizard.com/
http://www.tenderwizard.com/COPT
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48. Liquidated Damages  

a) In case of delay in completion of the contract, liquidated damages (L.D) may be levied at the rate of half 

per cent (½%) of the contract price per week of delay, subject to a maximum of 10 per cent of the contract 

price. the amount of liquidated damages can be adjusted or set-off against any sum payable to the 

contractor. 

i) the employer, if satisfied, that the works can be completed by the contractor within a reasonable time 

after the specified time for completion, may allow further extension of time at its discretion with or 

without the levy of l.d. in the event of extension granted being with l.d, the employer will be entitled 

without prejudice to any other right or remedy available in that behalf, to recover from the contractor 

as agreed damages equivalent to half per cent (½%) of the contract value of the works for each week 

or part of the week subject to the ceiling defined in sub-clause 49 a.  

ii) the employer, if not satisfied that the works can be completed by the contractor, and in the event of 

failure on the part of the contractor to complete work within further extension of time allowed as 

aforesaid, shall be entitled, without prejudice to any other right, or remedy available in that behalf, to 

rescind the contract.  

iii) the employer, if not satisfied with the progress of the contract and in the event of failure of the 

contractor to recoup the delays in the mutually agreed time frame, shall be entitled to terminate the 

contract.  

iv) in the event of such termination of the contract as described in clauses 49a(ii) or 49a(iii) or both the 

employer shall be entitled to recover l.d.upto ten per cent (10%) of the contract value and forfeit the 

security deposit made by the contractor besides getting the work completed by other means at the risk 

and cost of the contractor.  
b) Reduction of liquidated damages 

 If, before the time for completion of the whole of the works or, if applicable, any section, taking over 

certificate has been issued for any part of the works or of a section, the liquidated damages for delay in 

completion of the remainder of the works or of that section shall, for any period of delay after the date 

stated in such taking over certificate, and in the absence of alternative provisions in the contract, be 

reduced in the proportion which the value of the part so certified bears to the value of the whole of the 

works or section, as applicable. The provisions of this sub-clause shall only apply to the rate of liquidated 

damages and shall not affect the limit thereof. 

c) For levying LD, the employer is not required to have documentary evidence to quantify or prove the 

losses suffered by the employer due to delay in completion of work by the contractor, as per agreement 

conditions. 

49. Nominated Sub Contractors 

a) All specialists, merchants, tradesmen and others executing any work or supplying any good, materials, 

Plant or services for which provisional Sums are included in the Contract, who may have been or be 

nominated or selected or approved by the Employer or the Engineer, and all persons to whom by virtue of 

the provisions of the Contract, the Contractor is required to subcontract shall, in the execution of such 

work or the supply of such goods, materials, Plant or services, be deemed to be Sub Contractors to the 

Contractor and are referred to in this Contract as “Nominated Sub Contractors”. 

50. Securities  

a) Security Deposit (SD) shall be at 10% of the contract value or value of the work done 

whichever is higher and it  shall consist of two parts:  

(i) Performance Security @5% to be submitted at award of the work  

(ii) Retention Money @5% to be recovered from Running Bills as detailed in Clause 47above and Clause 

33 in ITB 

The total amount thus deposited towards SD will be retained as security for the due and proper fulfillment 

of the contract and will not carry any interest. Such deposit shall be forfeited on failure to perform or 

non-fulfillment by the Contractor of the terms and conditions of the contract. 

b) Performance Security shall be as below:  

a) For civil works   :10 % of the Contract value (5% SD & 5% Retention) 

b) For all Electrical and Mechanical works : 10% (5% SD & 5% Retention) of the Contract  value. 

c) The Performance Security shall be provided by the Contractor to the Employer not later than 21 days 
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for domestic bids and 28 days for international bids from the date of letter of acceptance and shall be 

furnished in one of the following forms: 

i. Insurance Surety Bond/ Banker‟s Cheque/ Account Payee Demand Draft from any Commercial 

Bank having its branch at Cochin acceptable by Cochin Port Authority.  

ii. An irrevocable Bank Guarantee (BG) enforceable and encashable at Cochin, drawn in favour of 

FA&CAO, CoPA from any Commercial Bank having its branch at Cochin acceptable by Cochin 

Port Authority.  

iii. Payment online in an acceptable form safeguarding the purchaser‟s interests in all respects. 

d) The BG furnished towards the Performance Security shall be valid for a period until a date 60days 

from the day of expiry of the defect liability period stipulated as per the terms of the contract. 

e) Unless performance Security is furnished within the period as specified in clause 52.3 above or such 

extension of that period as may be permitted by the Engineer in writing, the Earnest Money will be 

liable to forfeiture and the contract to cancellation. 

f) Performance Security will be released / refunded to the Contractor not later than 30 days from the date 

of completion of Defect Liability / warranty period of the work. 

51. Cost of Repairs  

a) Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date and the 

end of the Defects Liability period shall be remedied by the Contractor at the Contractor‟s cost if the loss 

or damage arises from the Contractor‟s acts or omissions.  

E. FINISHING THE CONTRACT 
52. Completion  

a) After completion of the work, the Contractor will serve a written notice to the Engineer or his 

nominee/Employer to this effect. The Engineer or his nominee/Employer upon receipt of this notice shall 

conduct a complete joint survey of the work within 7 days and prepare a defects list jointly. The defects 

pointed out by the Engineer or his nominee/ Employer would be rectified by the Contractor within 14 

days and thereafter acceptance report be signed jointly by the Contractor and the Employer. This joint 

acceptance report shall be treated as „Completion Certificate‟. The Completion Report / Certificate to the 

Contractor will be issued only after obtaining „No Claim Certificate‟ from the Contractor in the format 

approved by the department stating that they have no further claims against CoPA in respect of the Work. 

b) No Claim Certificate:  

No dispute or difference on any matter whatsoever, pertaining to the contract can be raised by the 

Contractor after submission of „No Claim Certificate‟ as per the format in the tender document. 

c) Substantial Completion of Parts 

If any part of the Permanent Works has been substantially completed and satisfactorily passed any Tests 

on Completion prescribed by the Contract, the Engineer may issue a Taking-Over Certificate in respect of 

that part of the Permanent works before completion of the whole of the Works and, upon the  issue of 

such Certificate, the Contractor shall be deemed to have undertaken to complete with due expedition any 

outstanding work in that part of the Permanent Works during the Defects Liability Period. 

d) Surfaces Requiring Reinstatement 

Provided that a Taking Over Certificate given in respect of any Section or part of the Permanent Works 

before completion of the whole of the Works shall not be deemed to certify completion of any ground or 

surfaces requiring reinstatement, unless such Taking Over Certificate shall expressly so state. 

53. Taking Over  

a) The Engineer or his nominee shall take over the Site and the Works within seven days of the Engineer or 

his nominee issuing a certificate of Completion.  

b) Taking Over Certificate 

When the whole of the Works have been substantially completed and have satisfactorily passed any Tests 

on Completion prescribed by the Contract, the Contractor may give a notice to that effect to the Engineer, 

with a copy to the  Employer, accompanied by a written undertaking to finish with due expedition any 

outstanding work during the Defects Liability Period. Such notice and undertaking shall be deemed to be 

a request by the Contractor for the Engineer or his nominee to issue a Taking- over Certificate in respect 

of the Works.  The Engineer or his nominee shall, within 21 days of the date of delivery of such notice, 

either issue to the Contractor, with a copy to the Employer, a Taking- Over Certificate, stating the date on 
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which, in his opinion, the Works were substantially completed in accordance with the Contract, or give 

instruction in writing to the Contractor specifying all the work which in the Engineer‟s opinion, is 

required to be done by the Contractor before the issue of such Certificate.   The Engineer or his nominee 

shall also notify the Contractor of any defects in the Works affecting substantial completion that may 

appear after such instructions and before completion of the Works specified therein.   The Contractor 

shall be entitled to receive such Taking Over Certificate within 21 days of completion, to the satisfaction 

of the Engineer or his nominee, of the Works so specified and remedying any defects so notified. 

54. Termination: 

a) Termination for Default:   

The Employer, without prejudice to any other remedy for the breach of  Contract, by written notice of 

default sent to the Contractor, may terminate the contract in the whole or in part: 

 

If the Contractor fails to deliver any or all of the Goods within the period specified in the Contract, or 

within the extensions granted by the Employer pursuant to GCC Clause 25. 

 

 If the Contractor fails to perform any other obligation under the contract or 

 

 If the Contractor, in the judgment of the Employer has engaged in fraud and corruption as defined in 

Clause 27 under Instruction to Tenderers, in competing for or in executing the contract. 

 

In the event the Employer terminates the contract in whole or in part, pursuant to GCC Clause 26.1.1, the 

Employer reserves its right to take any one or more of the following actions:- 

 

The Performance Security is to be forfeited; 

 

The Employer may procure, upon such terms and in such manner as it deems appropriate, Goods or 

Related Services similar to those undelivered or not performed, and the Contractor shall be liable to the 

Employer for any additional costs for such similar Goods or Related Services.  However, the Contractor 

shall continue performance of the Contract to the extent not terminated. 

 

b) Termination for Insolvency:  

The Employer may at any time terminate the Contract by giving notice to the Contractor if the Contractor 

becomes bankrupt or otherwise insolvent. In such event, termination will be without compensation to the 

Contractor, provided that such termination will not prejudice or affect any right of action or remedy that 

has accrued or will accrue thereafter to the Employer. 

 

c) Termination for Convenience:   

The Employer, by notice sent to the Contractor, may terminate the Contract, in whole or in part, at any 

time for its convenience. The notice of termination shall specify that termination is for the Employer‟s 

convenience, the extent to which performance of the Contractor under the Contract is terminated, and the 

date upon which such termination becomes effective. 

 

If the contract is terminated for convenience of the Employer as stated in GCC Clause 26.3 (a), the Goods 

that are complete and ready for shipment within twenty-eight (28) days after the Contractor‟s receipt of 

notice of termination shall be accepted by the Employer at the Contract terms and prices. For the 

remaining Goods, the Employer may elect:- 

i. To have any portion completed and delivered at the Contract terms and prices; and/or 

ii. To cancel the remainder and pay to the Contractor an agreed amount for partially completed 

Goods and Related Services and for materials and parts previously procured by the Contractor. 

 

55. Payment upon Termination 

a) If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the Engineer 

or his nominee shall issue a certificate for the value of the work done less advance payments received 
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upto the date of the issue of the certificate, less other recoveries due in terms of the contract, less taxes 

due to be deducted at source as per applicable law and less any extra cost of completing the Works 

through other means which may be incurred by the Employer. If the total amount due to the Employer 

exceeds any payment due to the Contractor, the difference shall be a debt payable to the Employer.  

b) If the Contract is terminated at the Employer‟s convenience or because of a fundamental breach of 

Contract by the Employer, the Engineer or his nominee shall issue a certificate for the value of the work 

done, the reasonable cost of removal of Equipment repatriation of the Contractor‟s personnel employed 

solely on the Works, and the Contractor‟s costs of protecting and securing the Works and loss of profit on 

uncompleted works  less advance payments received up to the date of the certificate, less other recoveries 

due in terms of the contract and less taxes due to be deducted at source as per applicable law.  

F. LABOUR LAWS AND MISCELLANEOUS CLAUSES 

56. Labour  

a) The Contractor shall, unless otherwise provided in the Contract, make his own arrangements for the 

engagement of all staff and labour, local or other, and for their payment, housing, feeding and transport.  

b) The Contractor shall, if required by the Engineer or his nominee, deliver to the Engineer or his nominee a 

return in detail, in such form and at such intervals as the Engineer or his nominee may prescribe, showing 

the staff and the numbers of the several classes of labour from time to time employed by the Contractor 

on the Site and such other information as the Engineer or his nominee may require.  

57. Compliance with labour regulations. 

During continuance of the contract, the Contractor and his sub Contractors shall abide at all times by all 

existing labour enactment and rules made there under, regulations, notifications and bye laws of the State 

or Central Government or local authority and any other labour law (including rules) regulations, bye laws 

that may be passed or notification that may be issued under any labour law in future either by the State or 

Central Government or the local authority.  Salient features of some of the major labour laws that are 

applicable to construction industry are given below. The Contractor shall keep the Employer indemnified 

in case any action is taken against the Employer by the competent authority on account of contravention 

of any of the provisions of any Act or rules made there under, regulations or notifications including 

amendments. If the Employer is caused to pay or reimburse such amounts as may be necessary to cause 

or observe, or for non-observance of the provisions stipulated in the notifications/ bye laws/ Acts/ Rules/ 

regulations including amendments, if any, on the part of the Contractor the Engineer or his 

nominee/Employer shall have the right to deduct any money due to the Contractor including his amount 

of performance security. The Employer/Engineer or his nominee shall also have right to recover from the 

Contractor any sum required or estimated to be required for making good the loss or damage suffered by 

the Employer.  

58. Insurance of Works and Contractor’s Equipment 

a) The Insurance shall be issued by any Insurance Company from its Branch at Cochin which has been 

determined by the Contractor to be acceptable to the Employer. 

59. Transport of Contractor’s Equipment or Temporary Works 

a) If it is found necessary for the Contractor to move one or more loads of heavy constructional plant or 

equipment materials or pre-constructed units or parts of units of work over roads, highways or bridges on 

which such oversized and overweight items are not normally allowed to be moved, the Contractor shall 

obtain prior permission from the concerned authorities. Payments for complying with the requirements, if 

any, for protection of or strengthening of the roads, highways or bridges shall be deemed to be included in 

his contract price. 

60. Transport of Materials or Plant 

a) The Contractor shall save harmless and indemnify the Employer in respect of all claims, proceedings, 

damages, costs, charges and expenses whatsoever arising out of or in relation to any claim made by the 

concerned authorities in respect of damage or injury to roads, highways or bridges. In case of failure of 

the Contractor to settle such claims and in case the Employer is held responsible for payment to the 

authorities, then the Employer shall settle the claim and the Employer‟s expenses in this regard, as 

certified by the Engineer, may be deducted by the Employer from any money due or to become due to the 
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Contractor and the Engineer shall notify the Contractor accordingly with a copy to the Employer. 

61. Labour Laws & Regulations 

The Contractor shall at all times during the continuance of the Contract comply fully with all existing 

Acts, regulations and bye-laws including all statutory amendments and re-enactment of State or Central 

Govt. and other local authorities and any other enactments and act that may be passed in future either by 

the State or the Central Govt. or local authority, including Indian Workmen‟s Compensation Act, 

Contract Labour (Regulation And Abolition) Act 1970 and Equal Remuneration Act 1976, Employees‟ 

State Insurance Act, 1948, Factories Act, Minimum Wages Act, Provident Fund Regulations. Employees‟ 

Provident Fund Act and schemes made under the same Act, Health and Sanitary Arrangements for 

Workmen, Insurance and other benefits and shall keep the Employer indemnified in case any action is 

commenced for contravention by the Contractor. If the Employer is caused to pay or reimburse any 

amounts as may be necessary to cause or observe, or for non-observance of the provisions stipulated 

here-forth on the part of the Contractor, the Engineer shall have the right to recover from the Contractor 

any sum required estimated to be required for making good the loss or damage suffered by the Employer. 

The Contract shall maintain the records prescribed under ESI Regulations & EPF scheme and make the 

contribution towards ESI and EPF in respect of persons employed by Contractor. The Contractor shall 

also make available such records for inspection by ESI Inspector and EPF organization during the 

inspection and furnish copies of all such records to the Employer regularly.  

a) Accident Prevention Officer 

 The Contractor shall have on his staff on site an officer dealing with all matters regarding safety and 

protection against, accidents of all staff and labour. This officer shall be qualified for this work and 

shall have the authority to issue instructions and shall take protective measures to prevent accidents. 

b) Disorderly Conduct 

 The Contractor shall at all times take all reasonable precautions to prevent any unlawful, riotous or 

disorderly conduct by or amongst his staff and labour and for the preservation of peace and protection 

of Persons and property in the neighborhood of the Works from the same. 

c) Health and Safety 

 Due precautions shall be taken by the Contractor, and at his own cost, to ensure the safety of his staff 

and labour and, in collaboration with and to the requirements of the local health authorities, to ensure 

that medical staff, first aid equipment and stores, sick bay and suitable ambulance services are 

available at the camps, housing and on the site at all times throughout the period of the Contract and 

that suitable arrangements are made for the prevention of epidemics and for all necessary welfare and 

hygiene requirements. 

d) Supply of Water 

 The Contractor shall, so far as is reasonably practicable, having regard to local conditions provide on 

the Site, to the satisfaction of the Engineer‟s Representative, an adequate supply of drinking and other 

water for the use of the Contractor‟s staff and work people. 

e) Alcoholic Liquor or Drugs 

 The Contractor shall not import, sell, give, barter or otherwise dispose of any alcoholic liquor, or 

drugs or permit or suffer any such importation, sale, gift, barter disposal by his sub-contract agents or 

employees.  

f) Arms and Ammunition 

 The Contractor shall not give, barter or otherwise dispose of to any persons or person, any arms or 

ammunition of any kind or permit or suffer the same as aforesaid. 

g) Festivals and Religious Customs 

 The Contractor shall in all dealings with labour in his employment have due regard to all 37alvanized 

festivals, days of rest and religious or other customs. 

h) Epidemics 

 In the event of any outbreak of illness of an epidemic nature, the Contractor shall comply with and 

carry out such regulations, orders and requirements as may be made by the Government, or the local 

medical or sanitary authorities for the purpose of dealing with and overcoming the same. 

i) Employment of Person in the Service of Others 

 The Contractor shall not recruit or attempt to recruit his staff and labour from amongst persons in the 
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service of the Employer or other agencies engaged for any works of the Employer. 

j) Housing for Labour 

 Save in so far as the Contract otherwise provides, the Contractor shall provide and maintain such 

accommodation and amenities as he may consider necessary for all his staff and labour employed for 

the purposes of or in connection with the Contract, including all fencing water supply (both for 

drinking and other purposes), electricity supply, sanitation, cook houses fire prevention and fire-

fighting equipment, furniture other requirements in connection with such accommodation or 

amenities. On completion of the Contract, unless otherwise agreed with the Employer, the temporary 

camps/housing provided by the Contractor, shall be removed and the site reinstated to its original 

condition, all to the approval of the Engineer. The land for construction of labour camps shall be 

allotted only outside the security area to the extent available and such areas allotted as per the 

prevailing lease rent. 

k) Fair Wages, Records, Inspection 

The Contractor shall pay the labourers engaged by him on the work not less than a fair wage which 

expression shall mean whether for time or piecework the respective rates of wages as notified under 

the provisions of the Minimum Wages Act from time to time.  

  The Contractor shall maintain records of Wages and other remuneration paid to his employee in such 

form as may be convenient and to the requirements of the Employer/Engineer and the Labour 

Enforcement Officer (Central), Ministry of Labour, Govt. of India, or such other authorized person 

appointed by the Central Govt. The Contractor shall allow inspection of the aforesaid Wage Records 

and Wage Slips to the Engineer and to any of his workers or to his agent at a convenient time and 

place after due notice is received, or to any other person authorized by him on his behalf. 

l) Reporting of Accidents 

The Contractor shall report to the Engineer details of any accident as soon as possible after its 

occurrence. In the case of any fatality or serious accident, the Contractor shall, in addition, notify the 

local police authorities immediately by the available means. 

m) Observance by Sub-Contractors 

The Contractor shall be responsible for observance by his sub-Contractors of the foregoing provisions. 

n) Port Entry Permission 

The Contractor shall submit prior application for Port entry passes to the concerned Port authority for 

his labours and the staffs engaged in the works.  

  The Contractor shall retain the original passes obtained by them in respect of their labour and staff 

engaged in the Works and produce the same to the Engineer as and when called for. It should not be 

either destroyed or allowed to be taken by the labour/staff after its use. 

o) Site – Protected Area 

The Site of Work is a protected area. Entry to the Port premises is regulated by entry passes. These 

passes will be issued by the Central Industrial Security Force or any other authority authorized by the 

Employer. The Contractor should furnish a list of person for whom the passes are to be issued to the 

Engineer and arrange to obtain the passes from the appropriate authority, based on the 

recommendation of the Engineer and abide by the Rules of the Cochin Port Authority with regard to 

entry etc. For the entry of trucks and other vehicles also, the Contractor should obtain necessary 

permits at his own cost. 

The Contractor shall retain the original passes obtained by them in respect of their labour and staffs 

engaged in the Works and produce the same to the Engineer as and when called for. It should not be 

either destroyed or allowed to be taken by the labour/staff after its use. 

62. Life Saving Appliances And First Aid 

a) The Contractor shall provide and maintain upon the Works sufficient proper and efficient life saving 

appliances and first aid equipment to the approval of the Engineer.  The appliances and equipment shall 

be available for use at all times. 

63. Action in case Work not done as per Specifications 

All works under or in course of execution or executed in pursuance of the contract shall at all times be 

open and accessible to the inspection and supervision of the Engineer or his 38alvanized subordinates in 

charge of the work and all the superior officers, officer of the Quality Control Organisation of the 
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Department, Vigilance Commissions, and the Contractor shall, at all times, during the usual working hours 

and at all other times at which reasonable notice of the visit of such officers has been given to the 

Contractor, either himself be present to receive orders and instructions or have a responsible agent duly 

accredited in writing, present for that purpose.  Orders given to the Contractor‟s agent shall be considered 

to have the same force as if they had been given to the Contractor himself. 

If it shall appear to the Engineer or his nominee or his authorized subordinates in charge of the work  or to 

the Chief Vigilance Commissioner or his subordinate officers, that any work has been executed with 

unsound, imperfect, or unskillful workmanship, or with materials or articles provided by him for the 

execution of the work which are unsound or of a quality inferior to that contracted or otherwise not in 

accordance with the contract the Contractor shall, on demand in writing which shall be made within twelve 

months of the completion of the work from the Engineer or his nominee specifying the work, materials or 

articles complained of notwithstanding that the same may have been passed, certified and paid for 

forthwith rectify, or remove and reconstruct the work so specified in whole or in part, as the case may 

require or as the case may be, remove the materials or articles so specified and provide other proper and 

suitable materials or articles at his own charge and cost. In the event of the failing to do so within a period 

specified by the Engineer or his nominee in his demand aforesaid, then the Contractor shall be liable to pay 

compensation at the same rate as under Clause 49 of the contract (for non-completion of the work in time) 

for this default. 

In such case the Engineer or his nominee may not accept the item of work at the rates applicable under the 

contract but may accept such items at reduced rates as the competent authority may consider reasonable 

during the preparation of on account bills or final bill if the item is so acceptable without detriment to the 

safety and utility of the item and the structure or he may reject the work outright without any payment 

and/or get it and other connected and incidental items rectified, or removed and re-executed at the risk and 

cost of the Contractor.  Decision of the Engineer or his nominee to be conveyed in writing in respect of the 

same will be final and binding on the Contractor. 

64. Action where no Specifications are specified 

a) In the case of any class of work for which there are no such specifications as referred to in Clause 16, such 

work shall be carried out in accordance with the Bureau of Indian Standards Specifications. In case there is 

no such specifications in Bureau of Indian Standards, the work shall be carried out as per manufacturers 

specifications. In case there are no such specifications as required above, the work shall be carried out in all 

respects in accordance with the instructions and requirements of the Engineer or his nominee. 
65.  Bribes 

a) If the Contractor, or any of his Sub Contractors, agents or servants gives or offers to give to any person any 

bribe, gift, gratification or commission as an inducement or reward for doing or forbearing to do any action 

in relation to the Contract or any other contract with the Employer, or for showing or forbearing to show 

favour or disfavor to any person in relation to the Contract or to any other contract with the Employer, then 

the Employer may enter upon the Site and the works and terminate the employment of the Contractor and 

the provisions of Clause 59 hereof shall apply as if such entry and termination had been made pursuant to 

that Clause. 

The bidders shall give an undertaking that they have not made any payment or illegal gratification to any 

person/authority connected with the bid process so as to influence the bid process and have not committed 

any offence under the Prevention of Corruption Act in connection with the bid. 

The bidders shall disclose any payments made or proposed to be made to any intermediaries (agents etc) in 

connection with the bid. 

66. Water Supply  

a) Water required for the construction works including curing work shall be arranged by the Contractor on his 

own at his cost. 

67. Power Supply  

a) The Electricity connection for lighting, welding and other mechanical works to the extent available will 

be made available by the Employer within the Port area. Drawing of power lines/cables etc. from the 

available source of supply of power to the actual work site, providing switches and making connections 

etc. shall be arranged by the Contractor at his cost. The temporary lines and connections by the Contractor 

shall be approved by the Engineer‟s representative before availing power. The Contractor shall provide 
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Energy Meter to read consumption in units. 

b) The Contractor shall indicate his requirement of power to the Engineer within 15 days from the date of 

the letter of acceptance of the tender. The Contractor shall pay to the Employer, the power charges as per 

the prevailing Tariff schedule of Cochin Port Authority in force during the work of the Contractor. The 

Contractor shall also pay the connection and disconnection charges as applicable. 

c) The Contractor shall submit a complete drawing of the power points, wiring, diagram indicating all 

electrical loads, earthing etc. in complete shape along with the completion report. The Energy Meter 

provided is calibrated by Kerala State Electrical Inspectorate /TMR division, KSEB and such a Certificate 

to be produced. For non supply of power at any stage port will not be responsible and the Contractor shall 

not have any claim whatever for loss or damage. 

d) If there is any disruption in the power supply due to supply failure/restrictions imposed by the Kerala 

State Electricity Board, the department shall not be held responsible and the Contractor has to make 

suitable alternative arrangements like generator, welding set etc. at their cost. 
68. Taxes and Duties 

a) The Price will be fixed and inclusive of all the duties and taxes excluding GST. All investments, 

operating expenses, incidentals, overheads etc. as may be attendant upon execution and completion of 

works shall also be included in the rates, prices and total Bid price submitted by the bidder.  

b) The Contractor shall be solely responsible for all taxes that may be levied on the Contractor or on the 

earnings of any of his employees or personnel engaged by him and shall hold the Owner/Purchaser 

indemnified and harmless against any claims that may be against the Owner/Purchaser in this behalf. The 

Owner/Purchaser does not undertake any responsibility whatsoever regarding taxes under Indian Income 

Tax Act of the Contractor or his personnel. If it is obligatory under the provision under the Indian Income 

Tax deduction of Income Tax at source shall be done by the Owner/Purchaser. 

c) Cess as per Building and other Construction Workers Welfare Cess Act (Act 28 of 1996) at the rate of 

one percent or at the rates prevailing in force at the time of payment of bills, of the cost of construction 

should be borne by the contractor and the same will be deducted from contractor„s bills while making 

payment or when crediting amount to contractors account.   

d) GST will be governed as per the prevailing Rules. TDS Under GST Law shall be deducted as per 

prevailing rate. 

e) Income Tax 

 The Contractor and his staff shall be responsible for payment of all personal income taxes to the 

concerned authorities as per the law in force from time to time.  Deduction of Income Tax shall be made 

by the Employer from each certificate of payment to the Contractor at the rate as per prevailing rates or 

such other rates as may be specified by the Central Government from time to time, on the gross amount 

of the Contractor‟s bill for payment. The Contractor shall comply with all the GST Regulations, viz. 

timely uploading of bills, issue of debit/ credit notes etc 

69. Noise and Disturbance 

a) All works shall be carried out without unreasonable noise and disturbance.  The Contractor shall 

indemnify the Employer from and against any liability for damages on account of noise or other 

disturbance created while or in carrying out the work and from and against all claims demands 

proceedings damages costs charges and expenses whatsoever in regard or in relation to such liability. 

70. Safety Code 

a) Necessary Indian Dock Safety regulations for the safety purpose shall be adhered to by the Contractor and 

he will be held responsible for any violations of the same. The set of such conditions (regulation) is 

available with Cochin Port Authority and the Contractor is required to go through it before tendering. 

i) Besides the above, the Contractor shall also scrupulously adhere to and observe the following safety 

codes:  

ii) The Contractor has to provide sufficient barricades to site of work so that traffic plying nearby should 

not damage the recently concreted work. In case of any damage on account of above, the entire 

responsibility will remain with Contractor and nothing extra will be paid on this account.  

iii) Suitable and strong scaffolds should be provided for the workmen for all work that cannot be safely 

done from ground.   

iv) No portable single ladder shall be over 8 meters in length.  The width between the side rails shall not be 
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less than 30 cm (clear) and the distance between the two adjacent rungs shall not be more than 30 cm. 

v) Hoisting machines and tackles used in the works including their attachments, anchorage and supports 

shall be in perfect condition as per stipulations of the relevant Rules.  The ropes used an hoisting or 

lowering materials or as means or suspension shall be of durable quality and adequate strength and free 

from defects. 

vi) The excavated material shall no be placed within 1.5 meters of the edge of the trench or half of the 

depth of the trench, whichever is more.  All trenches and excavation shall be provided with necessary 

fencing to lighting.  Every opening in the floor of a building or in a working platform be provided with 

suitable fence to prevent the fall of persons or materials.  No floor, roof or other parts of the structure 

shall be so overloaded with debris or materials as to render it unsafe 

vii) Workers employed on mixing and handling materials such cement, cement mortars concrete, lime 

mortar and asphalt shall be provided with protective footwear and rubber hand gloves and thin cloth for 

covering face and head.  

viii) Those engaged in welding work shall be provided with welder protective eye shield and glove. 

ix) All safety rules shall be strictly followed while working on live electrical systems or installations as 

stipulated in the relevant Rules. 

71. Port Authority Rules 

a) The Contractor shall observe the Conservancy Rules relating to the 41alvan and shall always take such 

necessary additional steps to keep the 41alvan waters free of noxious or unhygienic matters coming from 

his works as are required by the Employer. Under no circumstances shall inflammable materials be 

allowed to spill into the 41alvan waters. 

b) The Contractor shall always observe and comply with the working rules and regulations of the Port in 

force or as issued from time to time. 

c) The Contractor‟s plants, equipments, floating crafts, dredgers, materials etc. which are brought to site for 

facilitating the proper execution of the contract work within the port area are not liable to port dues and 

charges like wharfage, berth hire and other charges during the period of contract and until expiry of defect 

liability period. 

72. Execution of work 

a) The Contractor shall be required to execute the work in such a way so as not to cause anydamage, 

hindrance or interference with port activities going on in the area or nearby. He should not also deposit 

the materials at such places which may cause inconvenience to the public and the work going on in the 

nearby area. The Contractor shall have to make good all damages done by him to the structures nearby 

while executing the work and no extra payment shall be made to him on that account. 

b) All the materials required to be used in the work shall have to be got approved from the Engineer-in-

Charge before stacking at the site of work. 

c) Barricading, including proper lighting arrangement in the night at the required places shall have to be 

provided by the Contractor at his own cost, including necessary arrangements for proper movement of 

traffic by carefully maintained approaches and road diversions with suitable sign boards for indications of 

road signs etc. as directed by the Engineer-in-Charge. 

73. Indemnities 

The Contractor shall indemnify and hold harmless the Employer, the Employer‟s Personnel, and their 

respective agents, against and from all claims, damages, losses and expenses (including legal fees and 

expenses) in respect of: 

a) bodily injury, sickness, disease or death, of any person whatsoever arising out of or in the course of or by 

reason of the Contractor‟s design (if any), the execution and completion of the Works and the remedying 

of any defects, unless attributable to any negligence, willful act or breach of the Contract by the 

Employer, the Employer‟s Personnel, or any of their respective agents, and 

b) damage to or loss of any property, real or personal (other than the Works), to the extent that such damage 

or loss: 

c) arises out of or in the course of or by reason of the Contractor‟s design (if any), the execution and 

completion of the Works and the remedying of any defects, and 

d) is attributable to any negligence, willful act or breach of the Contract by the Contractor, the Contractor‟s 

Personnel, their respective agents, or anyone directly or indirectly employed by any of them. 
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SECTION IV 

SPECIAL CONDITIONS OF CONTRACT 

1 Special conditions shall be read in conjunction with the general conditions of contract, specifications, 

drawings and any other document forming part of this contract wherever the context so requires. 

 

Notwithstanding the Sub-division of the documents into these separate section and volume every part of 

each shall be deemed to be supplementary to and complementary of every other part and shall be read 

with and into the Contract so far as it may be practicable to do so. 

 

 Where any portion of the General Conditions of Contract is repugnant to or at variance with any 

provision of the Special Conditions, the provisions of the Special Conditions shall be deemed to over-ride 

the provisions of the General Conditions of Contract and shall to the extent of such repugnancy of 

variations, prevail.  

2 Measurements of Work Done: 

In addition to the Clauses in GCC- „Computerised Measurement Book‟, measurement of the work can 

also be done as detailed below.  

2.1 Executive Engineer (hereinafter called the Engineer‟s Nominee) shall, except as otherwise provided, 

ascertain and determine by measurement the value in accordance with the Contract of work done. 

2.2 All measurement of all items having financial value shall be entered in Measurement Book and/or level 

field book so that a complete record is obtained of all works performed under the Contract. 

2.3 All measurements and levels shall be taken jointly by the Engineer‟s Nominee or his 42alvanized 

representative and by the Contractor or his 42alvanized representative from time to time during the 

progress of the work and such measurements shall be signed and dated by the Engineer‟s Nominee and 

the Contractor or their representatives in token of their acceptance.  If the Contractor objects to any of the 

measurements recorded, a note shall be made to that effect with reason and signed by both the parties. 

2.4 Department shall not entertain any claim from Contractor for any loss or damages on this account.  If the 

Contractor or his 42alvanized representative does not remain present at the time of such measurements 

after the Contractor or his 42alvanized representative has been given a notice in writing three (3) days in 

advance or fails to countersign or to record objection within a week from the date of the measurement, 

then such measurements recorded in his absence by the Engineer‟s Nominee or his representative shall be 

deemed to be accepted by the Contractor. 

2.5 The Contractor shall, without extra charge, provide all assistance with every appliance, labour and other 

things necessary for measurements and recording levels. 

2.6 Except where any general or detailed description of the work expressly shows to the contrary, 

measurements shall be taken in accordance with the procedure set forth in the specifications 

notwithstanding any provision in the relevant Standard Method of measurement or any general or local 

custom.  In the case of items which are not covered by specifications, measurements shall be taken in 

accordance with the relevant standard method of measurement issued by the Bureau of Indian Standards 

and if for any item no such standard is available then a mutually agreed method shall be followed. 

2.7 The Contractor shall give not less than seven days‟ notice to the Engineer‟s Nominee or his 42alvanized 

representative in charge of the work before covering up or otherwise placing beyond the reach of 

measurement any work in order that the same may be measured and correct dimensions thereof be taken 

before the same is covered up or placed beyond the reach of measurement and shall not cover up and 

place beyond reach of measurement any work without consent in writing of the Engineer‟s Nominee or 

his 42alvanized representative in charge of the work who shall within the aforesaid period of seven days 

inspect the work, and if any work shall be covered up or placed beyond the reach of measurements 

without such notice having been given or the Engineer‟s Nominee‟s consent being obtained in writing the 

same shall be uncovered at the Contractor‟s expense, or in default thereof no payment or allowance shall 

be made for such work or the materials with which the same was executed. 

2.8 Engineer‟s Nominee or his 42alvanized representative may cause either themselves or through another 
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officer of the department to check the measurements recorded jointly or otherwise as aforesaid and all 

provisions stipulated herein above shall be applicable to such checking of measurements or levels. 

2.9 It is also a term of this Contract that recording of measurements of any item of work in the measurement 

book and/or its payment in the interim, on account or final bill shall not be considered as conclusive 

evidence as to the sufficiency of any work or material to which it relates nor shall it relieve the 

Contractor from liabilities from any over measurement or defects noticed till completion of the defects 

liability period. 

3 Phasing of Works 

The work has to be carried out in phases as approved by COPA from time to time so that the total project 

work can progress smoothly with least obstruction to the operations and also works of other Contractors/ 

agencies. 

4  Samples 

The Contractor shall require to provide to COPA samples of all the materials sufficiently in advance free of 

cost to obtain approval of COPA. Approved samples shall be retained by COPA until the completion of the 

work and all materials and workmanship incorporated in the work are to conform to the approved samples 

in all respects. Rejected materials shall be removed from the site immediately under the supervision of 

COPA. 

5 Schedule of Quantities (SoQ) 

The quantities given in the tender SOQ are tentative and shall vary as per the site/ COPA requirements.  

Only required items & quantities are to be supplied/ installed. Contractor shall take detailed site 

measurements, for the items like Supply of HT & LT cables, Earth strips, piping, ducting etc., before 

placing purchase order / taking procurement action. 

Contractor shall monitor the requirements of various items and shall report to COPA Engineer in charge 

with regard to deviations in the existing items and requirement of additional / extra items, if any, for 

taking necessary action. 

6 General Requirements of Components 

6.1 Quality of materials 

All materials and equipments supplied by the contractor shall be new.  They shall be of such design, size 

and material as to satisfactorily function under the rated conditions of operation and to withstand the 

environmental conditions at site. 

6.2  Inspection of material and Equipments 

Materials to be used in the work shall be inspected by the engineer-in-charge.  Such inspection will be of 

the following categories. 

a) Inspection of materials/Equipments to be witnessed at the Manufacturer‟s premises in accordance with 

relevant BTS/Agreement Inspection Procedure.  The contractor has to give inspection call for each item 

at least three weeks in advance. The inspection call should include (i) Name of the item (ii) Reference 

number of schedule of quantity (iii) Details of approval of specification/drawings etc (iv) Address of the 

suppliers/sub suppliers and (v) Tentative date of inspection. No item/equipment should be supplied 

without giving inspection call. All arrangements for conducting the inspection and testing at the factory 

shall be responsibility of the contractor.  Inspection / despatch clearance issued by Engineer in charge 

does not absolve the contractor for the responsibility to meet the tender specification. After the receipt 

of inspection call for an item from the contractor COPA will depute inspectors to suppliers works. In 

case the offered item is not ready or inspection could not be carried out due to lack of facilities for 

testing etc. at supplier‟s works, the inspector will return and the item has to be re-offered for inspection 

as per its readiness. In this case all the expenses (boarding, lodging, travelling expenses etc.) of the 

inspector for the second inspection shall have to be borne by the contractor. In case any defect is 

noticed at a later stage the contractor has to rectify / replace the entire lot to meet specified standards. 

b) To receive materials at site with manufacturer‟s Test Certificate(s) 

c) To receive materials after physical inspection at site. 

6.3 Ratings of components 

All current carrying components in an installation shall be of appropriate ratings of voltage, current and 

frequency as required at the respective sections of the electrical installation in which they are used 

without their respective ratings being exceeded. 
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7 Liquidated Damages 

For levying LD as per  General Conditions of Contract, the employer is not required to have documentary 

evidence to quantify or prove the losses suffered by the Employer due to delay in completion of work by 

the contractor, as per agreement conditions. 

8 Contractor to Submit Programme 

After the acceptance of his Tender, the Contractor shall, within seven days, submit to the Engineer-in-

Charge for his approval, a detailed programmetaking into account the total time period stipulated in the 

contract showing the order, the procedure and method in which he proposes to carry out the works. 

He shall furnish the particulars in writing of his arrangements of manpower, plant and machinery and all 

other resources owned and dedicated to this work.  Cash flow during the execution of project for 

procurement of materials and for carrying out of the works including temporary works which the 

Contractor intends to construct shall also be furnished. 

In support of this programme, the Contractor shall submit a work schedule in the form of a CPM/PERT 

Chart.  The Engineer-in-Charge shall if necessary modify the programme submitted by the Contractor 

and approval shall be given by the Engineer-in-Charge indicating the major milestones. The programme 

approved by the Engineer-in-Charge shall be final and binding on the Contractor. The approval by the 

Engineer-in-Charge of such programme, or furnishing of such particulars shall not relieve the Contractor 

of any of his duties or responsibilities under the contract. 

During the progress of work, the Contractor shall be required to furnish the resource 44alvanized44n plan 

as required by Engineer-in-Charge to keep up the target date of completion.  

This CPM/PERT programme will be required to be updated every month or more frequently as directed 

by the Engineer-in-Charge, based on the actual progress, resource 44alvanized44n and other field 

conditions actually prevailing. 

9 Taxes and Duties 

All duties, taxes and other levies payable by the bidder/Contractor under the Contract, or for any other 

cause as applicable on the last date of submission of Bid, shall be included in the rates, prices and the 

total Bid Price submitted by the Bidder. All investments, operating expenses, incidentals, overheads etc. 

as may be attendant upon execution and completion of works shall also be included in the rates, prices 

and total Bid price submitted by the bidder. However, such duties, taxes, levies etc. which is notified after 

the last date of submission of Bid and/ or any increase over the rate existing on the last date of 

submission of Bid shall be reimbursed by the company on production of documentary evidence in 

support of payment actually made to the concerned authorities. Similarly if there is any decrease in such 

duties, taxes and levies the same shall become recoverable from the contractor. The details of such duties, 

taxes and other levies along with rates shall be declared by the bidder. 

9.1 The Contractor shall be solely responsible for all taxes that may be levied on the Contractor or on the 

earnings of any of his employees or personnel engaged by him and shall hold the Owner/Purchaser 

indemnified and harmless against any claims that may be against the Owner/Purchaser in this behalf. The 

Owner/Purchaser does not undertake any responsibility whatsoever regarding taxes under Indian Income 

Tax Act of the Contractor or his personnel. If it is obligatory under the provision under the Indian Income 

Tax deduction of Income Tax at source shall be done by the Owner/Purchaser. 

9.2 Cess as per Building and other Construction Workers Welfare Cess Act (Act 28 of 1996) at the rate of 

one percent or at the rates prevailing in force at the time of payment of bills, of the cost of construction 

should be borne by the contractor and the same will be deducted from contractor„s bills while making 

payment or when crediting amount to contractors account.   

9.3 The item wise rate quoted by bidder shall be inclusive of all taxes, duties & levies. Payment of GST is the 

responsibility of bidder/contractor. 

9.4 The rates and prices quoted by the Bidder shall be fixed for the duration of the contract and shall not be 

subject to variations on any account except to the extent variations allowed as per the conditions of the 

contract of the bidding document. The Company reserved the right to deduct / withheld any amount 

towards taxes, levies etc. and to deal with such amount in terms of the provisions of the Statute or in 

terms of the direction of any statutory authority and the Company shall only provide with certificate 

towards such deduction and shall not be responsible for any reason whatsoever. 
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10 Authorized Personal  

The Contractor shall engage an 45alvanized agent experienced and qualified technical personnel for 

managing and supervising the work and shall see that all of them are always at the work spot during the 

working hours, personally checking all items of work.  He shall take such orders as may be given to him 

by the Engineer-in-charge from time to time and shall be responsible to carry them out properly.  In case 

contractor fails to provide an agent as per terms given above, CoPA reserves the right to deduct a 

reasonable amount from the contractor‟s bill, subject to a maximum of Rs.25,000/- per month, for every 

month of absence. 

11 Quality Plan for Manufacture of Equipment 

The Quality plan for manufacture is a document, which presents in a tabular form, the Quality Control 

checks to be exercised by the Contractor during the various stages of manufacture and dispatch in order 

to meet the requirements of this Contract. This plan shall detail the components manufactured, 

characteristics being controlled and acceptance norms for this characteristic and the agency responsible 

for performance and witnessing the checks.   

After issuance of work order, the contractor shall submit to the Owner, the detailed quality plans to be 

followed during manufacture of all major equipment‟s. These quality plans shall be discussed mutually 

and updated by the Contractor taking into consideration the requirement of the Owner. The quality plan 

when approved shall form a part of the contract. This document shall be followed for inspection of the 

concerned equipment.   

The details of the quality assurance/ quality checks envisaged by the Contractor during manufacturing of 

the equipment supplied by him or procured through his sub vendors/ sub-contractors shall be detailed out 

in the quality plans to be submitted by the Contractor. The contractor may also furnish any additional 

information regarding quality assurance/ quality checks in the additional sheets, if required. Quality plans 

for major equipment‟s manufactured by the Contractor or procured through his sub vendors/ sub-

contractors shall be submitted during engineering. After approval of the Owner is accorded various 

quality plans shall be bound as a booklet and shall be submitted to the Owner as soon as possible. The 

contractor shall ensure that the approved quality plans are followed scrupulously by him and by his sub-

vendors/ sub-contractors and manufacturing of the items covered under the quality plans shall be taken up 

only after Owner has approved the quality plan.   

12 Test Reports of Equipments 

On completion of tests of equipment at manufacturer‟s works, the Contractor shall furnish four copies of 

test certificates to the Owner for approval and subsequent dispatch clearance. The test report shall 

invariably indicate identification data, including model no., sl. No. etc. of the equipment, method of 

application and duration of test along with test results. Only on approval of these test results by the 

Owner or Owner‟s representative,dispatch clearance will be issued for dispatch of material to site.  

Traceability certificate in original of testing equipment shall be   submitted to the owner or his 

representative attending tests and a copy of the same shall be   attached with the reports. 

13 List of Approved Makes 

It will be deemed that the contractor has priced the respective items on the basis of the approved makes. 

List of approved makes applicable for the contract is placed at respective volumes of technical 

specification. 

i) Where makes have not been indicated in the approved make list, such items shall be of ISI 

marked/reputed brands/UL certified.  Reputed brand implies a brand which is supported by 

nationwide sales & service distributors/ dealers/network/centers.  And all such items shall be got 

approved from Engineer-In-Charge. 

ii) Wherever “equivalent” mentioned against makes, suitable evidence shall be produced and get the 

prior approval of such makes from the Engineer-In-Charge. 

14 Testing and Measuring Equipments  

Equipment for measurement of work and testing the installation shall be procured by the Contractor for 

their use at their own cost.  The same shall also be made available to COPA without any charges to 

COPA. 
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15 Site Maintenance during Construction  

The Contractors shall time to time clear and remove all rubbish and obstructions from the site and the 

work area shall be kept clear and unobstructed at all times.  Nothing extra shall be paid on this account.  

16 Contractor’s Staff and Labour 

16.1 Workers above 60 years of age and below 18 years of age shall not be deployed by the contractor. All 

labour, skilled or unskilled shall be provided by the contractor. Settling any dispute with the labour, 

labour union, any Outside union, subcontractor will be contractor‟s responsibility. Loss of day in this 

regard should not be claimed for any hindrance at site. The workers engaged for works should have 

sufficient knowledge and experience in the respective fields. This shall be proved to the Engineer. The 

Owner may at any time request the contractor to remove from the Work/Site contractor‟s / 

subcontractor‟s supervisor or any other authorized representative including any employee of the 

Contractor or his Sub-contractor(s) or any person(s) deployed by Contractor for professional 

incompetence or negligence or for being deployed for work for which he is not suited.   

16.2 The Owner may at any time object to and require the Contractor/sub-contractor to remove forthwith from 

the Site a supervisor or any other authorized representative or employee of the Contractor‟s /sub-

contractor(s) or any person(s), if in the opinion of the Owner, the person in question has misconducted 

himself or his deployment is otherwise considered undesirable by the Owner, the contractor/sub-

contractor shall forthwith remove and shall not again deploy the person in question of the Work Site 

without the written consent of the Owner.   

16.3 The workmen deployed by the contractor are strictly banned from use of any kind of Narcotics drugs / 

Alcohol / smoking etc. at site and any illegal activity by the work men should be reported to Engineer 

without delay and the contractor shall remove such persons from the work site forthwith.  

17   Statutory Approvals 

The scope of work also includes obtaining Initial and final approval/ NOC for the system from State Fire 

Department/concerned departments /local bodies/ other statutory bodies and liaison works with the 

department. All incidental expenses in this regard shall be borne by the contractor however the statutory 

fees paid to the authorities will be reimbursed at actual on submission of documentation evidence.  

a) All the equipment to be supplied and works to be executed should conform to the Electrical 

Inspectorate/CEA Standards including all protection and metering accessories. 

b) All necessary approvals for the items shall be obtained from CoPA prior to commencement of work. 

c) All testing/calibration, etc. are to be carried out as per the requirements of statutory authorities. The 

tests/calibration certificates shall be submitted to COPA 

d) Letters/documents required for obtaining sanction/ approval from various bodies  like Navy, Railway, 

National Highway, Corporation, Traffic Police, PTCC etc. for laying of cables along side roads, 

railway lines, crossing of roads/railway line etc. for facilitating the work will be issued by CoPA as per 

the intimation from the contractor, however the contractor shall co-ordinate/ Liaison with respective 

bodies for getting sanction etc.      

e) On completion of work, the contractor has tomake arrangementsfor  obtaining necessary safety / 

energisation certificate from Electrical Inspectorate / CEA by submitting necessary completion 

certificates, drawings, equipment details, load details, test results, etc. before energisation. 

f) All costs incurred in obtaining such approval/certificates are to be borne by the contractor. Statutory 

fees paid shall be reimbursed on presentation of documents. 

g) If the current rating of any of the switchgears including circuit breakers mentioned in the Schedule of 

requirements is not available or is not in conformation to the Inspectorate standards then it shall be 

rated to the nearest higher rating available with the current rating/fuse rating as specified. 

h) The Electrical works shall be carried out as per Central/State Electrical Inspectorate   

standards/specifications /guidelines and the contractor shall get the approval and safety certificate from 

the inspectorate after the completion of work and before energisation. 

i) The Contractor shall comply with proper and legal orders and directions of local or public authority or 

municipality and abide by their rules and regulations and pay all fees and incidental charges which 

may be liable during the contract period. 
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18 Performance Testing  

18.1  At Manufacturers works 

Before dispatching the equipment to site, the equipment will be inspected at the discretion of the COPA 

and tested for various parameters as detailed in the Technical Specifications, by the officials of COPA 

at the manufacturer‟s works and then cleared for shipment. The tenderer shall give adequate notice to 

enable COPA to plan their visit for such tests/inspection. The inspection conducted will however, not in 

any way absolve the contractor of his responsibility for the continued performance of the 

system/components after erection & commissioning at the designated site during the period of defects 

liability. 

18.2  At site 

(a)  On-site testing shall be conducted to ensure that the machine performance continue to be with the 

contracted performance parameters for which contractor shall make necessary provisions during 

installation which will enable testing of the machines. 

(b)  All the required equipments and measuring instruments for carrying out the testing have to be 

arranged by the contractor. The instruments used shall be calibrated to test and the valid certificate 

of calibration should be submitted to the COPA‟s Engineer in charge. 

19 Commissioning and Handing Over of Equipments 

19.1 Defective Works   

 If the works or any portion thereof shall be damaged in any way excepting by the acts of the Purchaser, 

or if defects not readily detected by prior inspection shall develop before the final completion and 

acceptance of the whole work, the Contractor shall forthwith make good, without compensation, such 

damage or defects in a manner satisfactory to the Purchaser/Engineer. In no case shall defective or 

imperfect work be retained.   

19.2 Initial Trial 

On completion of works, erection of equipment, each item of the work / equipment as applicable shall be 

thoroughly cleaned and inspected jointly by the Owner / Consultant and Contractor for correctness and 

completeness of installation and acceptability for initial trials of the equipment by the Contractor & 

Owner. During the above joint walk down, the list of equipment deficiency & defects shall be prepared 

and for such a punch list, action shall be initiated by the Contractor in agreed time frame. The list of 

tests to be performed prior to initial trials shall be mutually agreed and included in the Field Quality Plan 

by Contractor. Prior to starting of initial trials all site tests, calibrations and parameter settings as 

indicated in the technical specification shall be carried out. The purpose of these trials is to ensure 

integrity of each individual equipment for its operation in the system for initial operation.   

19.3  Initial Operation  

After successful completion of works, initial trials of all the individual equipment, all equipment‟s shall 

be operated together as a system. The purpose of this initial operation is to ensure integrity of all the 

sub-systems which compose the total system. Based on the observations made during initial operation, 

necessary corrections shall be effected in the equipment / systems to ensure proper integrated operation 

of the system. After satisfactory completion of initial operation for each equipment & sub-system, the 

complete equipment shall be considered ready for trial operation/performance guarantee testing. The 

Contractor has also to ensure that he trains Owner‟s Engineers at site dealing with this system in proper 

way. During commissioning of major equipment, contractor has to ensure the presence of 

commissioning Engineers of OEMs wherever required. 

19.4 Trial Operation / Performance Guarantee Test  

The method of trial operation, duration and loading conditions shall be discussed with the Engineer and a 

plan shall be prepared. During the period of trial operation, all the necessary adjustments in the plant/ 

equipments shall be made by the Contractor to establish that the complete system as a whole with all 

subsystems and with all standby equipment is ready for continuous operation. During these trials, all the 

standby equipments also shall be run alternatively and continuously to prove their performance. 

A trial operation report comprising of dates and duration of trial, observations and recordings of various 

parameters to be measured shall be prepared by the Contractor and signed jointly by the Engineer and the 

Contractor. If the trial operation is not satisfactory, then based on the observations during trial operation, 
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necessary modification/repairs to the plant/ equipment shall be carried out by the Contractor and on 

completion of such works, the trial operation shall be repeated again as per the relevant procedures.   

19.5 Final Acceptance:  

Final acceptance of the equipment/system is after obtaining statutory approvals from all statutory 

authorities as applicable as per Clause 22 of SCC. 

1. Handing Over / Certified Date Of Completion 

Up on the satisfactory commissioning of the entire system, the system shall be observed for 15 days. 

After this satisfactory trial period, the work shall be handed over officially and completion date recorded 

by Engineer-in-charge with all the prescribed formalities for handing over. 

This date shall be reckoned, as the certified date of completion and the defects liability period shall 

commence from this date. 

Until the handing over of the installation, the responsibility lies with the contractor for safety, upkeep etc. 

2. Completion Certificate 

For all works completion certificate shall be submitted to COPA, after completion of work. 

It is the responsibility of the contractor to provide and make arrangement of all spares including 

consumables for carrying out periodical/preventive maintenance during warranty / defect liability period 

without any cost to COPA. However, the tenderer should furnish a list of spares, they plan to make 

available at site, to take care of warranty period. These spares shall be supplied along with the equipment. 

In case, any spares are required other than the listed spares, contractor will provide the same without any 

cost to COPA including customs duty. 

22 Guarantee / Warranty 

All the items of equipment and installations shall be guaranteed to be free from defective workmanship or 

materials for a period of 1 year from the date of handing over and all the LEDs shall be guaranteed for a 

period of 5 years from the date of handing over. The Contractor at his own cost shall rectify any defect 

/replace material that may appear during the period. However for those items stipulated OEM warranty 

more than one year, the collection and handover of the necessary authorization from OEM for warranty is 

the responsibility of the contractor. 

During this period, the contractor shall without any extra cost, carry out all routine and special 

maintenance of the works executed by him and attend to any difficulties and defects that may arise in the 

day to day operation of the system within 24 hrs of complaint reported by COPA. 

The Contractor shall guarantee that all material, machinery, Consumables and components, supplied, 

fabricated, designed and installed by him shall be free from defects due to faulty material and/or 

workmanship and that the system shall perform satisfactorily, and the efficiency of the system and all the 

components shall not be less than the values laid down in the specifications and the capacities shall be at 

least equal to those specified. During the guarantee period any or all components found to be defective 

shall be replaced or repaired free of charge and shortcoming found in the system as specified shall be 

removed at no extra cost. The Contractor shall provide the necessary personnel and tools for fulfilling the 

guarantee. If the defects are not remedied within a reasonable time, COPA may proceed to get the defects 

remedied at the Contractor‟s risk & expenses without prejudices to his right. The Contractor shall without 

any cost to the Employer carry out during the guarantee period all routine and special maintenance of the 

system and attend to any defects that may arise in the operation of the system. 

The Contractor shall hold himself fully responsible for reinstallation or replace free of cost to COPA 

during the defect liability period as stipulated hereunder. 

a) Any defective material supplied by the Contractor or defective workmanship of the Contractor. 

b)  Any material supplied by COPA which is proved to be damaged or destroyed as a result of 

defective workmanship by the Contractor. 

23 Arrangement of Materials 
All the materials required for this work should conform to relevant BIS Specifications unless otherwise 

specified.  The copies of Purchase Vouchers & Gate Passes should be produced along with the materials.  

The test certificates, Routine test certificates and acceptance test certificates are also to be submitted. 

24 Storage of Materials 
The storage and custody of materials brought to site is the full responsibility of the contractor.  Necessary 

store rooms if necessary should be constructed by the contractor. The land required for stores will be 
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provided by the COPA free of cost.  The store should have double lock arrangement with one key with 

the CoPA Engineer-in-charge and the other with the Contractor. All materials supplied by the 

contractor should be covered under storage insurance. 

25 Procurement of Materials 
Contractor shall make his own arrangements for the timely procurement of all materials required for the 

work. Status of procurement of every item required for the project is to be submitted every week. In case 

materials are not supplied in time, Engineer in charge will arrange for procurement directly from the 

supplier and the expenses incurred will be deducted from the contractor‟s bill. Immediately on award of 

contract, the contractor has to submit the list of makes of item, which he is planning to procure for the 

project and approval has to be obtained from the engineer in charge. After the make approval, detailed 

specification/drawings/ test reports etc of every item has to be submitted. 

26 Bye-Laws 
a) The contractor shall comply with all bye-laws and regulations of local and statutory authorities having 

jurisdiction over the works and shall be responsible for obtaining prior approval, if any, and payment of 

all fees and other charges, giving and receiving of all necessary notices and keeping the Engineer-in-

Charge informed of the said compliance with the bye-laws, payments made, notices issued and received. 

 The Contractor shall indemnify COPA against all claims in respect of royalties, patent rights, design 

trademarks of name or other protected rights in respect of any plant, machine, work or materials used for 

or in connection with the work or temporary works and from and against all claims, demands 

proceedings, costs, charges and expenses whatsoever in respect of or in relation thereto.  The Contractor 

shall defend all actions arising from such claims and shall himself pay all royalties, license fees, damages, 

costs and charges of all and every sort that may be legally incurred in respect thereof.  

b) The Electrical works shall be carried out as per the local electrical inspectorate 

standards/specifications/guide lines and the contractor shall get the approval and safety certificate from 

the inspectorate after the completion of work and before energisation.  

c) The Contractor shall comply with proper and legal orders and directions of the local or public authority or 

municipality and abide by their rules and regulations and pay all fees and charges which he may be liable. 

d) The contractor should liaise with local authorities to ascertain the underground cables, pipes, ducts etc., if 

any, in the areas of construction site and furnish to the Engineer-in-Charge the information and 

precautions that are being taken to avoid damages. 

e) The work shall be carried out without infringing on any of the local Municipal Bye-Laws. 

27 Conformity to Rules and Regulations 

27.1 The work shall be carried out in the best workmanlike manner in conformity with this specification, the 

relevant specification/codes of practice of the Bureau of Indian Standards or IEC recommendations 

(Except where specified otherwise) and other relevant Indian/International standards with latest 

amendments, approved drawings and the instructions issued by the Engineer-in-charge or his authorised 

representative, from time to time. Equipment meeting any other authoritative standard, which ensures an 

equal or better quality than the above standards, will also be acceptable.  

27.2 In addition to the standards, all works shall also conform to the requirements of the followings: 

 a)  All Electrical works shall be carried out in accordance with the provisions of Indian Electricity 

Act- 2003, Indian Electricity Rules 1956 amended up to date (Date of call of tender unless 

specified otherwise) 

 b) The works shall also conform to relevant Bureau of Indian Standards‟ Codes of practice (COP) 

for the type of work involved.  

 c) Materials to be used in work shall be ISI marked/UL certified wherever applicable.  

 d)  In all electrical installation works, relevant Safety codes of practices shall be followed.   

 e)  Fire Insurance Regulations. 

 f)  Regulations laid down by the Chief Electrical Inspector of the State Electrical Inspectorate/State 

Electricity Board/ Central Electrical Authority or any other agencies concerned. 

 g)  Regulations laid down by Fire & Rescue Services and National Building Code. 

 h)  Any other regulations laid down by the local authorities. 

 i)  Installation & operating manuals of original manufacturers of equipment. 
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28 Safety 

The contractor shall take necessary precautions to ensure safety of his crew, materials, equipment and the 

works during the period of the contract.  No claim from the contractor for loss of or damage to equipment, 

materials, crew of the works during the course of the work due to natural causes like cyclones, gales, floods, 

rains or other cause or combination of causes will be entertained by COPA.  The contractor shall be fully 

liable to compensate COPA for any loss or damage to works till the time of taking over of the work by 

COPA. 

29 Testing and Measuring Equipments 

Equipment for measurement of work and testing the installation shall be procured by the Contractor for their 

use at their own cost. The same shall also be made available to the Engineer-in-charge without any charges 

to COPA. Equipment for measurement shall be made available at site for use of Engineer-in- Charge and 

shall be periodically calibrated. 

30 Security Rules 

The contractor shall follow all Security rules existing in the Port premises and strictly adhered to security 

norms.  The Port security is under CISF and entry to the restricted area will be subject to security checks and 

other security procedures existing in working Ports.  Only selected persons will be permitted to enter to 

restricted areas under special permission as required for the completion of the project.  

The contractor shall also follow at site all Security rules as may be framed by the COPA from time to time 

regarding removal of materials from site, issue of identity cards, control of entry of personnel and all similar 

matters. The contractor and his personnel shall abide by all security measures imposed by the Managing 

Director or his duly 50alvanized representative from time to time.  

The contractor shall take ultimate care while working in a running port and minimize nuisance to the public.  

All the work sites shall be separated by providing temporary partitions as directed by Engineer-in-charge.  

Fencing, partitions, signage shall be provided as per directions of Engineer-in-charge. 

 

……………… 
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SECTION V 

TECHNICAL SPECIFICATION 

1. SCOPE OF WORK 

The subject work is for “Electrical works for replacement of old existing street light poles with New GI 

Lamp Poles along with led light fittings at BRISTOW ROAD (Ernakulam wharf Junction to Police Station 

Junction) 

The brief scope of work is as shown below. 

i. SITC of 9m GI Octagonal light poles with luminaries, foundation etc. as per annexure. 

ii. SITC of 90W LED Street light luminaries on Street light poles of 9m as required. 

iii. SITC of Polycarbonate Lights control panel with timer, Contactor, Auto /M switch MCB etc as 

required. 

iv. Supply of Poly carbonate material IP 65 with metric knockouts for cable entry, cable glands (2 nos), 

16 A RYBN connector, SP MCB, supports for taking street light connection. 

v. Supply & Laying of 110 MM DWC HDPE Pipe through trenches/hard surfaces/removing pavement 

blocks etc refilling as required. 

vi. Supply & Laying and of 4C x 2.5 sq mm Armoured CU LT FRLS cable through 

vii. DWC DDPE Pipe 

viii. Road cutting for laying the cables and refilling after laying pipes and Providing 

ix. Cement concrete in excavated areas. 

x. Providing RCC foundation with Bolts etc. for as per manufacturer recommendation including all 

materials for foundation as per the manufacturer drawing for 9 Meter pole by providing necessary 

template and all related works as directed by the EIC. 

xi. Earthing of the installations with CU bonded rods/pipe earthing such as light poles etc. 

xii. Dismantling of existing street light poles, OH Lines and handing over to the Testing & Repairing 

stores as instructed by EIC including transportation. 

xiii. Testing and commissioning of the entire system. 

The bidder shall visit the site, ascertain the site conditions and scope before bidding 

2. ELECTRICAL DISTRIBUTION SYSTEM 

2.1 GENERAL TECHNICAL PARTICULARS 

Fault level at W/Island at 11 KV    : 25 KA 

Anticipated Max. fault level     : 50 KA 

Rated system voltage      : 11 KV 

Rated frequency      : 50 Hz 

Neutral earthing      : effectively earthed. 

Installation of cable      : Underground burial. 

Rated short circuit current at 11 KV side   : 25 KA 

Proximity of extraneous heat source    : Nil 

Max. Permissible operating temp. of conductor 

under normal Operation     : 90 0 C 

Under short circuit      : 2500 C 

Ground temperature      : 400 C 

Type of installation      : Earthed 

Maximum temperature of air     : 40 degree C 

Minimum temperature of air     : 22 degree C 

Maximum relative humidity     : 95% 

Minimum relative humidity     : 10% 

Average No. Of thunderstorm days    : 40 days 

Average number of rainy days per annum   : 90 days 



Signature of the Tenderer 

52 
 

2.2 GENERAL CONDITIONS 

In addition to the above, the scope intends to cover but not restrict to the following activities, services and 

works. 
1. Complete design and engineering of all the systems, sub-systems, equipment, material and services. 

2. Providing engineering data, drawing and O&M manuals for Employer‟s review, approval and records. 

3. Supply, testing, packing transportation and insurance the equipments from the manufacturer‟s work to the 

site. 

4. Receipt, storage, insurance, preservation and conservation of equipment at the site. 

5. Fabrication, pre-assembly (if any), erection, testing and putting into satisfactory operation of all the 

equipment/ material including statutory clearances & successful commissioning. 

6. In addition to the requirements indicated in Technical Specifications, all the requirements as stated in 

relevant regulations stipulated for successful commissioning of the installation also be considered as a 

part of this specification and Contractor is bound for compliance the same. 

7. The Contractor shall be responsible for providing all material, equipment and services specified or 

otherwise which are required to fulfill the intent of ensuring operability, maintainability and the reliability 

of the complete work covered under this specification. 

8. For individual equipment specifications reference shall be made to the relevant Technical Specification of 

the equipment as per contract condition. 

9. The Contractor shall be responsible for the overall management and supervision of works. He shall 

provide experienced, skilled, knowledgeable and competent personnel for all phases of the project, so as 

to provide the Employer with a high quality system. 

10. A project execution schedule called Master Network (MNW) in the form of PERT / Gant chart/ network 

and based on „Work break down structure‟ shall be prepared by the Contractor for Employer‟s approval. 

The MNW shall identify milestones of key events for each work/ component in the areas of engineering, 

procurement, manufacture, dispatch, erection and commissioning. 

3. PROJECT MANAGEMENT & SITE SUPERVISION 

In case the contractor intends to subcontract the electrical works, the subcontractor who will be employed 

shall be a class B contractor issued by state electrical inspectorate/ central electricity authority. The 

contractor shall submit all the required credentials of the subcontractor to the employer for approval of the 

appointment of subcontractor. 

3.1 TESTING AND COMMISSIONING 

The scope includes testing and commissioning of all equipment, sub-systems and systems of the project 

and putting them into successful commercial operation. The scope shall include but not limited to the 

requirements given elsewhere in the specification. The Contractor shall be responsible to provide all 

necessary testing and commissioning personal, tools and plant, test equipment, etc.  

The Contractor shall identify all interface issues with Employer and other agencies, and shall be 

responsible for each interfacing, coordination and exchange of all necessary information. 

The Contractor shall submit to the Employer all drawings for review. He shall list out the detailed 

requirements of interface between Contractor‟s work and the material and services to be supplied by 

Employer.  

The interpretation of the Employer in respect of the scope, details and services to be performed by the 

Contractor shall be binding, unless specifically clarified otherwise by the Employer in writing before the 

award of the contract.  

The drawings (enclosed), forming a part of the specification shall supplement the requirements specified 

herein. These are preliminary/ tentative drawings for bidding purpose only and are subject to changes that 

may be necessary during detailed engineering after award keeping the basic parameters as specified. 

Failure of any equipment to meet the specified requirements of tests carried out at works or at site shall be 

sufficient cause for rejection of the equipment. Rejection of any equipment will not be held as a valid 

reason for delay in the completion of the works as per schedule. Contractor shall be responsible for 

removing all deficiencies and supplying the equipment that meet the requirement after furnishing of 

necessary fresh type test report, as per relevant IS Standard from NABL Accredited Laboratory. 
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4. COMPLIANCE OF ELECTRICITY ACT, REGULATIONS ETC. 

Contractor is required to follow statutory regulations stipulated in Electricity Act 2003, Indian telegraph act 

1889, Electricity (Supply) Act 1948, Indian Electricity Rules 1956, CEA (Regulation relating to safety of 

electrical installation ) regulation 2010, with all amendments till date and other local rules and regulation 

referred in this specifications. 

The Contractor shall comply with all the statutory rules and regulations prevailing in the state of Kerala 

including those related to safety of equipment and human beings. The successful Contractor (individual) or 

any of the partner of joint venture who has qualified, should obtain “B” class electrical license from 

Electrical inspectorate of Govt. of Kerala/GoI/ any other state/ Union territory etc, before award of contract 

and to be kept valid till such time all the erected work as per scope of the award is taken over by the 

Employer. 

 The Contractor shall obtain approvals & clearances and right of way from all agencies involved. All cable 

routes shall generally be routed along the road. 

The Contractor shall be responsible for transportation to site all the materials to be provided by the 

Contractor as well as proper storage and preservation of the same at his own cost, till such time the erected 

installation is taken over by the Employer. 

5. METHODOLOGY OF PROCUREMENT 

All equipments/material shall be sourced from reputed manufacturers only. All equipment/ material offered 

shall be of reputed manufacturers only as per the list of approved make mentioned in the tender document 

and who have designed, manufactured, completely tested for relevant Indian Standards and supplied the 

equipment/ material to various State Electricity Boards or other reputed utilities which are in trouble free 

services at least two different locations for a period of more than two (2) years as on the date of bid opening. 

6. QUALITY ASSURANCE, INSPECTION AND TESTS 

The Contractor shall offer proven and type tested equipment for the project. The type test Certificates shall 

be complete as per the relevant I.S., carried out by NABL, CPRI or any other statutory bodies responsible 

for testing of equipment and it shall not be older than 5 years. 

If required, Sub-vender‟s credentials, copies of valid BIS license, past supply & performance certificates as 

per requirement will also be required for sub-vender‟s approval, if not already approved for a specific item. 

In case during post award detail engineering stage, if any equipment is found to be not type tested or 

partially type tested, as per I.S., the Contractor shall carry out complete type test for the items at his own 

cost. 

The Contractor shall arrange all type, routine and acceptance tests at manufacturer‟s works as per approved 

Material Quality Programme with CoPA‟s officer. Any expenditure in connection with deputing the 

representative to the manufacturer‟s work site will be borne by CoPA. The Contractor shall arrange the 

inspection program in consultation with engineer-in-charge to give sufficient advance intimation of the 

manufacturing and testing schedules to facilitate timely inspection of the equipments by CoPA. Fake 

inspection call will attract penalty as per the discretion of the employer. 

The Contractor shall provide one set of tests reports to Employer on successful completion of the tests. 

7. GENERAL TECHNICAL SPECIFICATIONS 

 
7.1 SUPPLY OF MATERIALS – GENERAL 

All materials required to complete the work as per given specifications & drawings etc, must be 

manufactured and supplied using fresh raw materials. Re-moulded, recirculated materials are not 

acceptable. The procurement of materials must be made directly from manufacturer or through authorized 

dealer / distributors. Documentary evidences to this effect are to be made available to the Engineer-in-

charge for necessary checks / verification of source of supply of materials. Second hand materials / partial 

used materials / used materials would not be acceptable. The offer should be as per Technical Specification 

without any deviation. But any deviation felt necessary to improve performance, efficiency and utility of 

equipment must be mentioned in the Deviation Schedule with reasons duly supported by documentary 

evidences during pre bid meeting. Such deviations suggested may or may not be accepted by the employer. 

Any deviations projected after the pre bid meeting shall not be entertained at any cost. 

7.2 INSTALLATION OF EQUIPMENTS – GENERAL 
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7.2.1 STANDARDS 
Erection, testing and commissioning of the equipments covered shall be done as per standard codes of 

practice and shall comply with requirements of following Indian Standards and other relevant standards, 

Indian Electricity Rules and acts and also to the regulations that are in force at the place of installation. 

IS:1255 – Code of practice for installation and maintenance of power cables upto and including 33 Kv 

rating. 

IS :5216 – Guide for safety procedures and practices in Electrical work. 

IS :100118 – Code of practice for selection, installation and maintenance for Switchgear and control 

gear-Part-III Installation.  

IS: 3043/87 – Code of practice for installation and maintenance of earthing of installation. 

7.2.2 REFERENCE 

Following documents shall be read in conjunction with this specification 

i. Scope of work and special requirements 

ii. Schedule of items of work 

iii. Engineering Specification and Data sheet of General requirements of Electrical system. 

 

7.2.3 GENERAL CONDITIONS FOR INSTALLATION OF EQUIPMENTS 

a) The erection/installation, testing and commissioning shall be carried out in accordance with 

specification, data sheets, drawings, manufacturer‟s recommendations, and relevant standards or as 

directed by owner/Engineer-In-Charge. Requirements regarding erection/installation, testing and 

commissioning of switchboards, cables, etc, are generally explained here in. It is the responsibility of 

the contractor to supply all equipment, items, accessories, materials, tools, tackles, transporting, and 

lifting vehicles, consumables etc. required for unpacking, checking, transportation, storage, safe 

custody, installation, erection, testing, commissioning, return of unused equipment/items which are 

supplied from owner‟s stores and handing over of the installation to the entire satisfaction of owner. 

b) The erection scope shall include supply of all hardwares and accessories such as bolts, nuts, washers, 

gaskets, cable termination accessories, lugs, paint, primer, sand etc. required for completeness of the 

work. All consumable materials such as insulation, tape, cleaning and paint brushes, welding electrodes, 

rust preventive materials, jute, cotton waste, hack saw blades, bolts, nuts, inhibitive grease, fuel, 

lubricants, etc, and any other material required in carrying out the work but not for incorporation in to 

the permanent work, shall also be included in the scope of contractor. 

c) The equipment/items to be erected shall be handled with care by experienced workers under the 

guidance of the competent supervisor. Proper handling and transporting equipments are to be used and 

dragging is to be avoided. 

d) The equipment/items supplied by the owner, shall normally be kept at their stores. The contractor shall 

inspect these items at the stores by unpacking the containers, if necessary. Responsibility of safe 

custody of materials after delivery and till handing over shall rest with the contractor. Unused materials 

and containers shall be returned to the stores. The items supplied by the owner shall be transported from 

the point of storage to the point of erection / installation using proper capacity transporting vehicles. 

The scope shall include unpacking the containers, assembling parts, fixing loose items, components, etc. 

Materials supplied by the contractor or issued by the owner shall be given suitable protection against 

weather, dust and vermin. In storage places, equipments shall be placed over wooden sleepers to keep 

them above ground. Before carrying out erection/installation works of any item, proper care regarding 

leveling, alignment, access to working parts, facilities for removing the items for repair, statutory 

clearance, etc. shall be taken. 

e) Foundation bolts, nuts, lock nuts, washers, etc. will normally be supplied by the equipment supplier. 

Any further requirement of these items shall be under the scope of contractor. The equipment shall be 

installed on the foundation bolts firmly such that there will not be any vibration during operations. For 

mounting of equipment/items on the walls/ columns / supports, suitable MS/GI brackets shall be fixed / 

grouted. 

f) Electrical connections shall be done with great care using spring washers, bimetallic strips, conducting 

grease, etc. wherever required to ensure good contact without creating undue stresses. Copper bus bar 

joints shall be made after tinning the contact area. Supply of all required accessories or electrical 
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connections shall be included in the contractor‟s scope. Discrepancies if any found between 

drawings/statutory requirements and actual conditions at the site, shall be immediately brought to the 

attention of owners representative. If any modification is found required in the writing or to suit site 

condition the same shall be carried out as per the instruction of the Engineer-In-Charge without any 

extra cost. 

g) All equipments under erection shall be kept properly cleaned and free of dust, vermin, moisture, etc. 

After erection, it shall be ensure that non-foreign materials, tools or tackles are left in the equipment. 

All unused cable entries, cutouts, etc. shall be sealed properly. For hazardous area, blanking plugs 

suitable for the area classification applicable shall be used. 

h) All tests shall be carried out in the presence of owner‟s representative and test shall be recorded on an 

approved proforma duly certified. The records of all tests shall be submitted to the purchaser‟s 

representatives. All interconnected wiring shall be checked thoroughly for correct connection with the 

wiring and schematic drawings of the manufacturer and the drawings supplied by owner before 

energizing. 

i) All power and bus bar connection shall also be thoroughly inspected and checked for connections, 

foreign materials, tightness, etc. before energizing the equipment. All components within the main 

equipment shall be tested for proper performance and correct operation before commissioning the 

equipment. 

j) All labeling shall be checked for correctness. All nuts, bolts, clamps, joints, connections, etc. shall be 

checked for tightness and tightened wherever required. All moving parts shall be checked for its correct 

movement and proper lubrication. Apply lubrication wherever required. All equipment containing 

liquid shall be checked for correct quantity filling and all gaskets, walls, etc, shall be checked for leak 

proof. Oil filling, if found required, shall be done with dry and clean oil. Gaskets shall be replaced if 

found required. It shall be ensured that all CT leads are loaded or shorted prior to testing and 

commissioning. Insulation tests shall be carried on all electrical devices, whether specifically mentioned 

or not, as per this work after properly cleaning these devices. 

k) All the relays and its settings after commissioning shall be furnished to owner detailing relay type 

number, panel number etc. In case of any component of an equipment supplied by the owner is found to 

faulty/ unsuitable, the same shall be replaced by the new one issued by owner. All relays, before 

installation, the rating, range and auxiliary supply voltages for the relay should be checked against 

drawings/ schematic/ schedule. 

 

7.2.4 CIVIL AND STRUCTURAL WORKS 

a) Miscellaneous civil works associated with the erection/installation such as excavation, dewatering and 

refilling of earth work for earth pits and cable trench, chipping, grouting, small cutting, etc. on floors/ 

walls/ columns / structures and bringing back the same to original finish, grouting of supports, 

providing suitable fixing arrangements for cables, push button stations, DBs etc. shall be included in the 

rates quoted for erection of the respective items, unless specifically excluded in the “Schedule of Items 

of Work”. All structural works associated with cabling, earthing, equipment erection and supporting 

arrangements shall be included in the scope of the contractor. All the welding and cutting works shall be 

carried out by certified welders. Painting shall be done on all MS materials provided, by the contractor 

such as base channels, frames, supports, pedestals, cable trays/racks/risers, enclosures, boxes, conduits, 

chequered plates etc. Before painting, the surface should be thoroughly scraped and cleaned to remove 

dust, grease, plaster or any other foreign materials. It is the responsibility of the contractor to supply and 

install all the required materials for painting including paint. Cement concrete footing shall be provided 

for, cable trays/racks/risers, pedestals, supports, etc. Footing shall be provided using 1:2:4 PCC with 

20mm broken stone. It is responsibility of the contractor to supply and install all materials such as river 

sand, reinforcement rods, 20mm broken stone, etc. without any extra cost to owner. All concrete works 

and grouting shall be cured for a minimum period of 48 hours. 

b) Chipping, grouting, etc as recommended shall be done for completion and installation work on the 

finished floor, wall, roof, etc. It is the responsibility of the contractor to supply all necessary materials 

and to bring the disturbed surface to the original finish. Touch painting of scratches found on 

equipment, other painted metallic surfaces, galvanized etc. associated with this work is also included in 
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the scope of contractor without any extra cost. Base steel structures shall be painted with 2 coats of 

epoxy primer and 2 coats of epoxy paint. 

 

7.2.5 STANDARD REQUIREMENTS FOR TESTING AND COMMISSIONING 

a) The standard requirements for testing and commissioning are furnished below. 

b) All tests shall be carried out in the presence of Owner‟s representative and tests shall be recorded on an 

approved format duly certified. The records of all tests shall be submitted to the purchaser‟s 

representative. 

c) All interconnected wiring shall be checked thoroughly for correct connections with the wiring and 

schematic drawings of the manufacturer before energizing. All Power and bus bar connections shall 

also be thoroughly inspected and checked for correctness, foreign materials, tightness, etc. before 

56alvanized the equipment. 

d) All components within the main equipment shall be tested for proper performance and correct operation 

before commissioning the equipment. All labeling and nameplates shall be checked for correctness. All 

nuts, bolts, clamps, joints, connections, etc shall be checked for tightness and tightened wherever 

required. 

8. DETAILED TECHNICAL SPECIFICATION-SUPPLY OF MATERIALS 

8.1 LIGHTING POLES 

 

8.1.1 GENERAL 

9 m GI poles octagonal pole made of MS Steel height lighting poles to be provided in the reclamation 

area road lighting. Lighting pole shall be octagonal type, galvanized steel, minimum sheet steel thickness 

3mm , suitable for providing 90 W/70 W street  light  fittings supplied with base plate, foundation bolts, 

and necessary fixing-bracket for fixing the luminaries. Street lighting pole shall have integral junction 

box. All poles shall be provided with heavy square nuts on the anchor bolts under the pole base plate and 

hex nuts on the top. GI conduits shall be embedded in muff for incoming and outgoing cables. Junction 

box shall be integral to the pole, supplied along with MCB and neutral link. 

8.1.2 DESIGN: 

The Octagonal Poles shall be designed to withstand the maximum wind speed as per IS 875. The top 

loading i.e. area and the weight of fixtures are to be considered to calculate maximum deflection of the 

pole and the same shall meet the requirement of BSEN 40-3:2000, EN-40-3-3 or equivalent. 

8.1.3 POLE SHAFT: 

The pole shaft shall have octagonal cross section and shall be continuously tapered with single 

longitudinal welding. There shall not be any circumferential welding. All octagonal pole shafts shall be 

provided with the rigid flange plate of suitable thickness with provision for fixing foundation bolts. This 

base plate shall be fillet welded to the pole shaft at two locations i.e. from inside and outside. 

8.1.4 DOOR OPENING: 

The octagonal Poles shall have door of approximate 500 mm length at the elevation of 500 mm from the 

Base plate. The door shall be vandal resistance and shall be weather proof to ensure safety of inside 

connections. The door shall be flush with the exterior surface and shall have suitable locking 

arrangement. There shall also be suitable arrangement for the purpose of earthing. The pole shall be 

adequately strengthened at the location of the door to compensate for the loss in section. 

8.1.5 MATERIAL: 

Octagonal Poles HT Steel Conforming to grade S355JO or equivalent. Base Plate Fe 410 conforming to 

IS 226 / IS 2062, Foundation Bolts EN.8 grade or equivalent. 

8.1.6 WELDING: 

The welding shall be carried out confirming to approved procedures duly qualified by third party 

inspection agency. The welders shall also be qualified for welding the octagonal shafts. 

8.1.7 POLE SECTIONS: 

The Octagonal Poles shall be in single section. There shall not be any circumferential weld joint. 

8.1.8 GALVANIZATION: 

The poles shall be hot dip 56alvanized as per IS 2629 / IS 2633 / IS 4759 standards with average coating 

thickness of 70 micron. 
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8.1.9 FIXING TYPE: 

The Octagonal Poles shall be bolted on a pre-cast foundation with a set of foundation bolts for greater 

rigidity. 

8.1.10  MANUFACTURING: 

The pole manufacturing & galvanizing unit shall be ISO 9001: 2000 & ISO 14001 or equivalent certified 

to ensure consistent quality & environmental protection. 

8.1.11 BASE PLATE: 

Suitable size base plate and foundation bolts to be supplied along with the lighting pole. 

8.1.12  TESTS 

Equipment offered shall be of type tested and proven type. Type test certificates for test conducted earlier 

on similar rating shall be furnished. For the various bought out item test certificates from equipment 

Manufacturer shall be furnished. Routine tests shall be carried out for all the equipment as per applicable 

standards. 

 

8.2 LED STREET LIGHTS – 90W 

 Pipe mount, Pressure Die-Cast Aluminum frame, High power SMD LED with integral, high efficient 

LED driver complete with all accessories. 

 Warranty: 5 years from the date of supply, with certificate from OEM. 

 Max. System Power: 90 W 

 Total Lumens : Not less than 10800 

 Colour Temperature: 5700° K +/- 300° K 

  Colour Rendering Index : Minimum 70 

 Life Expectancy: Not less than 75,000 glow hours at 35° C with 70% Lumen maintenance 

 LED Optics: UV Resistant High Power with Secondary Lens, (PC) Polycarbonate Diffuser, IP 66. 

 Housing Material: Pressure Die cast Aluminum alloy with high heat dissipation 

 Cover: Polycarbonate with high impact resistance 

 Ingress Protection: IP 66 (Type Test Report from NABL Accredited Laboratories to be Submitted) 

 Impact Resistance: IK 08 (Type Test Report from NABL Accredited Laboratories to be Submitted) 

 Surge Protection: Two Stage – External SPD 10 KV or Above & lnternal 4KV 

 Operating Voltage: 140 V – 270 V AC 

 Standards: 

Luminaires General requirement as per IS 10322 / IEC 60598 

Driver: As per IS 15885 / IEC 61347 (Attach Certificates for I & ii) 

 The Light fittings/luminaire and Driver shall be BIS Approved (for Light fitting and driver) . LM 79 & 

LM 80 Test Reports from NABL Accredited Laboratories shall be submitted. 

 Brand Embossing of BRAND for Traceability Till Life. 

i. Luminaires General requirement as per lS 10322 / IEC 60598 

ii. Driver: As per lS 15885 / IEC 61347/RoHS. 

 

8.3 DWC HDPE (DOUBLE WALL CORRUGATED HIGH DENSITY POLYETHYLENE) PIPE 

DWC HDPE pipe shall be provided for laying the HT cable at road crossing/hard surfaces. The DWC 

HDPE pipes shall be 110mm dia: with thickness of not less than 5 mm. The DWC HDPE pipe shall be 

made from double wall corrugated high density polyethylene (DWC HDPE) resins meeting the following 

requirements: 

The DWC HDPE material supplied under this specification shall be high density, high molecular weight 

conforming to relevant IEC/BIS. The DWC HDPE material shall conform to IS 14930/IS 4984/ASTM D 

3350. Suitable size PVC flexible pipe with collar shall be provided for the end portion of HDPE pipe. In 

case for laying in cable tray, berths etc shall be clamped with suitable size GI clamp and SS Nut and bolts. 

8.4 1.1 KV LT POWER CABLE 
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The cable shall be 1.1 KV grade(E), Armoured Copper conductor cable of size 4X2.5 Sq.MM with PVC 

APVC insulation for Street light Poles inter connection. The cable shall be of best quality and as per the 

approved makes. The cables shall confirm to relevant Latest Indian Standards as applicable. The length of 

the cables mentioned in the schedule is only approximate and is likely to change. The payment for the 

cable work will be made on the actual length of the cable used for the work. All routine tests shall be 

conducted as specified in the relevant standards and test certificate shall be furnished. 

8.4.1 SCOPE 

This specification provides for manufacture, testing at works before dispatch and delivery of 1.1 KV grade 

XLPE insulated, PVC FRLSH cables as required. 

 

8.4.2 APPLICATION 

The 1.1 KV cable is intended for use on Distribution net work, lightings purpose etc. for outdoor application as 

per latest IS / IEC/ CEA rules 

 

8.4.3 CODES & STANDARDS AS APPLICABLE  

All standards, specifications and codes of practice referred to herein shall be the latest editions including all 

applicable official amendments and revisions as on date of opening of bid. In case of conflict between this 

specification and those (IS: codes, standards, etc.) referred to herein, the former shall prevail. All the cables 

shall conform to the requirements of the following standards and codes for 1.1KV grades if any applicable.  

The cables shall comply with the latest edition of the following standards:  

a) IS:1554 – PVC insulated heavy duty cables 

b) IS:7098 (Part –I) – XLPE Cables – LT 

c) IS:7098 (Part –II) – Cross-linked polyethylene insulated PVC sheathed cables for working voltages from 

3.3 kV  up to and including 33 kV. 

d) IS:1255 – 1983 – Code of practice for installation and maintenance of power cables. 

e) IS:8130 – Conductors for insulated electric cables and flexible cords. 

f) IS:5831 – PVC insulation and sheath of electric cables 

g) IS:5819-1970 – Recommended short circuit rating of high voltage PVC cables 

h) IS:3961-1987 – Recommended current rating 

i) IS:3975 – Mild steel wires, strips and tapes for armouring of cables. 

j) IS:2633 – Methods of testing weight, thickness and uniformity of coating on hot dipped galvanized 

articles. 

k) IS:209 – Specification of zinc. 

l) IS:3961 (Part-II) – Recommended current ratings for PVC insulated and PVC sheathed heavy duty cables 

m) IS:10418 – Wooden drums for electric cables. 

n) IEC:540 & 540A – Test methods for insulation and sheaths of electric cables and cords 

 

8.4.4 TECHNICAL PARTICULARS OF LT CABLES (AS PER LATEST IS ) 

Size of Cable                                                                  : 4C x 2.5 sq mm CU Cable. 

Voltage Rating                                                               : 1100 V 

Conductor Material                                                        : Copper (4C x 2.5sq mm) 

Insulation Type                                                               : Type A PVC Compound 

Tolerance                                                                         : 0.1 mm + 0.1 nominal thickness of insulation 

Inner sheath thickness                                                     : As per IS 

Outer sheath                                                                    : As per IS 
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Process of application                                                     : Extrusion 

Thickness                                                                        : As per latest IS 

8.5 OUT DOOR POLYCARBONATE JUNCTION BOX 

i. Poly carbonate IP 65 JB ,  Size Appro. (130 x 130 x 77) mm,  suitable for 1.5 – 2.5 sq.mm 4 Core cable  

, with terminal blocks, metric knockouts with cable entry & required cable PG glands. ), 16A RYBN 

connector, supports for taking street light connection. 

 

8.6 OUT DOOR POLYCARBONATE LIGHTS CONTROL PANEL 

Polycarbonate Lights control panel with Twin timer , Contactor, Auto/Manual switch, MCB , Provision for  

fixing smart meter etc. as required. 

Incomings 

40A FP MCB – 1 NO. 

40A 4P CONTACTOR – 1 NO. 

24 Hr DIGITAL TIME SWITCH – 1 NO. 

6A SP control MCB – 1No 

Outgoings 

10A SP MCB – 2Nos 

Auto/manual switches for timer control is required. RYB indication, connector strips and earthing as 

required. 

Hensel/ Mennekes or equivalent make floor Mounting type high quality Glass fiber reinforced 

Polycarbonate insulated Panel board IP 65 according to IEC 60 529, protection class II made with modular 

type polycarbonate enclosures having internally embedded gasket made of polyurethane, these enclosures 

shall be flame retardant, self-extinguishing and glow wire tested at 960degC in accordance with IEC 60 

695-2-11 UL subject 94; Impact strength IK 08(5 Joule) in accordance with DIN EN 50102. The Panel is 

in accordance with IEC 61439-1 & 2. The material should conform to RoHS directive 2002/95/EC, UV 

resistant according to IEC 61439-1. Panel board shall be with TYPE TEST Report (in accordance with IEC 

61439-2 – ASTA certification‟ by CPRI) in accordance with IEC 60439-1. Dielectric Properties, Short 

circuit withstand current – Rated peak & short time withstand current and Rated Conditional Short Circuit 

Current. Degree of Protection Clearance & Creepage Distance. Mechanical Operation Effectiveness of 

Protective Circuits The manufacturer / OEM of the Polycarbonate Enclosure and Panel board should be 

same. With supplied Panel, manufacturer Routine test certificate should be submitted and all mentioned 

type test certificate of the Panel should be for polycarbonate – as mentioned in specification. 

8.7 EARTHING 

8.7.1 APPLICABLE STANDARDS 

Earthing Materials shall conform to latest applicable standards 

IS: 2062 Grade A – Quality Specification for MS angles, MS channel & MS Flat 

IS:2062 – Chemical & Physical composition of materials. 

IS:1852 – Rolling & Cutting tolerances for Hot Rolled Steel products 

8.7.2 PIPE/ROD EARTHING 

Providing pipe/rod earthing for lighting poles wth 1 M Cu bonded Rod 100 Micron with 4mm Dia along 

with required length of CU wire and giving connections to poles etc. as required. 

Length: 1 meter (1000mm). 

Diameter: 4mm 

Copper Bonding Thickness: 100 microns (μm).m). 

Base Material: A core of high tensile, low-carbon steel (SAE 1018, BS 970). The steel provides the 

mechanical strength to be driven into the ground without bending or breaking. 

Copper Purity: The copper layer is typically 99.9% pure electrolytic grade copper. 

Application: Used for grounding systems in various applications, including residential, commercial, and 

industrial electrical systems, as well as for lightning protection. 
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9. TECHNICAL SPECIFICATION-INSTALLATION OF EQUIPMENTS 

9.1 ERECTION OF LIGHTING POLES 

Light poles shall be erected on the foundation provided for light poles as per specification. Supply to the 

light poles shall be taken from the RYB connectors provided in the pole terminal box. The termination of 

interconnecting cable shall be done with necessary sockets to the terminal point. 16 A RYB connector, 

Junction boxes etc. and shall be provided inside terminal box for terminating the Cable. MCB shall be 

supplied and fixed for protection of light fittings in each poles. Internal FR sheathed cables from JB to light 

poles shall also to be supplied including all items for commissioning the light poles. All items mentioned 

above shall be supplied as part of SITC of Poles. 

9.2 RCC FOUNDATION FOR 9M HIGH LIGHTING POLE 

The pedestal for foundation shall be size of 45 CM x 45CM with 45 CM above ground level and 75CM 

below ground, the RCC pedestal shall be placed above the top of RCC footing with 80CM X 80CM with 

10 CM thick having PCC of 10 CM thick at below / also as per OEM Specs as required if any. The type of 

RCC, 12 MM size of tor steel, stirrup, anchor plate etc shall be finalized as per the approval of Engineer in 

charge and as per the pole manufactures design. Suitable PVC pipe for cable entry shall be provided. 

Foundation Bolt of suitable size as per OEM standard shall be casted along with foundation. Necessary 

supports with GI angle 4CMX4CMX4MM for fixing the JB for terminating the cables for taking supply to 

the poles shall be in the scope of works and fixed/attached while providing the foundation for poles. 

The information given above is only indicative. The drawings of foundation may be got approved from the 

engineer in charge before carrying out the foundation work and shall confirm as per OEM 

recommendation. 

9.3 LAYING OF CABLE THROUGH OPEN TRENCHES/ BUILT IN TRENCH/ CLAMPING 

ALONG WALLS/ THROUGH DWC HDPE PIPES ETC.. 

Cable drums shall be checked for any damage in transit. Insulation test of the cable shall be carried out 

between phases and phase to earth before unwinding the drum. Cables shall be laid direct in ground, 

masonry trench, pipes/closed ducts, open ducts or on racks as per requirement. When the cable has been 

properly straightened, the cores are tested for continuity and insulation resistance and the cable is then 

measured. In case of PVC cables, suitable moisture seal tape shall be used for this purpose. 

9.3.1 EXCAVATION OF TRENCHES 

LT cable shall be laid along the open trench/ pipes/ the excavated trench/ as per IS. Necessary material 

such as RCC slab/ loose earth /concrete slab, etc., if required, shall also be supplied by the contractor. 

Contractor shall construct the cable trenches required for directly buried cables. The scope of work for 

construction of cable trenches shall include excavation, preparation of loose earth bedding, loose earth 

cover, supply and installation of brick or concrete protective covers, back filling and reaming, supply and 

installation of route markers and joint markers. The bidder shall ascertain the soil parameters prevailing 

at site, before quoting the unit rates. The trenches after that shall be excavated manually/by using JCB 

and utmost care shall be taken while excavating the trenches. The trenches in loose surface shall be 

excavated with 50 cm width and 60 cm depth from the ground level.  

The trenches shall be resurfaced and provide the compaction after laying the cable. The trenches taken in 

the Tile paved areas, after excavation the paved tiles shall be laid to the original position without any 

extra cost. 

The cable is laid along the side walls at the pathways etc shall be secured with cement concrete at 50 cm 

interval for securing the cables/pipes. 

If cables has to laid below the beams/rails etc. from the ground level the excavation has to done without 

causing any damage to the structures etc. with suitable depth for laying the cables through GI pipes etc. 

 

9.3.2 LOOSE SOIL / EARTH CUSHION/ CABLE PROTECTION 

When the cable has been properly straightened the trench shall be covered with 100 mm thick layer of 

good quality clean loose earth, then the cables shall be lifted and placed over this loose soil / earth 

cushion. Again, another layer of good quality clean loose earth 100mm thick should be laid and gently 

pulled on to the top of the cable to form a depth of 100mm from the top of the cable. The minimum 

envelop cushion around the cable shall not be less than 200 mm. Sufficient loose soil / earth shall be 

supplied by the contractor. 
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The cables shall be protected by second class country brick of size 20 cm length as per standards. The 

protection brick placed on top of the loose earth shall be laid breadth wise for the full length of the cable. 

This protective covering shall cover all the cables and project at least 50 mm over the sides of end cables. 

The trenches shall be then backfilled with excavated earth free from stone or other debris and shall be 

rammed, watered if necessary, in successive layers, unless otherwise specified a crown of earth shall be 

formed to allow for subsidence. Where road or lawns are cut or curb stone displaced, these shall be made 

good, and all excess earth removed from site. 

10. DISMANTLING OF EXISTING ELECTRICAL FITTINGS, WIRING, CABLES. 

i. Dismantling the existing wires in the sheds / junction boxes, conduits etc from the cargo shed as required 

and handing over the removed items to the Testing and repair section/yard as per the requirement. 

ii. Dismantling the existing Light fittings at cargo shed and handing over to Testing and repair section/yard as 

per requirements. 

iii. Dismantling of existing light poles and OH Lines and shifting same to and handing over the removed items 

to the Testing and repair section/ Scrape yard as per the requirement. 

11. SPECIAL CONDITIONS FOR ELECTRICAL WORK 

a) All current carrying components in all installation shall be of appropriate rating of voltage and frequency as 

required at respective areas. 

b) All equipments to be supplied and works to be executed shall conform to the CEA standards including 

protection and metering accessories. No extra amount will be paid in this regard. 

c) All testing and calibration etc are to be carried out as per requirement of statutory authority concerned. 

d) On completion of work the contractor has to obtain necessary safety/energisation certificate from statutory 

agency concerned, by submitting necessary completion statement/ drawing, equipment details etc. before 

energisation. 

e) All costs incurred in obtaining such approval/certificate are to be borne by the contractor. Statutory fees paid 

shall be reimbursed on presentation of document. 

f) The contractor shall have minimum class B Electrical Contractor Licensee and work shall be done by 

Experienced Electrical supervisory license holder. 

12. APPROVED MAKES 

 

1 90W LED STREET LIGHT Luminaire:Philips(Signify)/Wipro/Osram/Crompton/LightingTechnologies 

Driver: Philips/ Wipro/ Osram/ Crompton 

LED: Osram/CREE/Lumileds/Nichia/Wipro 

2 POLYCARBONATE LIGHT 

CONTROL PANELS/ MV PANEL 

HENSEL/CAPE/Mennekes 

3 THERMOPLASTIC OUTDOOR 

CIRCUIT BREAKER BOXES  

HENSEL/CAPE/Mennekes 

4 1.1 KV XLPE CABLE CCI / INCAB/ UNIVERSAL/ RPG/ NICCO/ TORRENT / POLYCAB /  

PARAMOUNT/ KEI / HAVELLS / FINOLEX / V-GUARD/ L&T /  

PRIMECAB / RR KABEL / GLOSTER 

5  MCB / CONTACTOR / TIMER LEGRAND /  MK / ABB/  INDOASIAN/  L&T / SIEMENS /SCHNEIDER / 

HPL 

6 STREET LIGHT  POLE BAJAJ/ CROMPTONGREAVES/ PHILIPS/ RR-ISPAT/WIPRO 

7 DWC HDPE /HDPE PIPE KONDOOR or any other make with BIS 

 

*Makes of items not mentioned if any, shall be got approved from Engineer – in- charge before 

executing the work. 
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SECTION VI 

1. PREAMBLE TO BILL OF QUANTITIES 

1 General Instructions  

General  

a) This Bill of Quantities must be read with the Drawings, Conditions of Contract and the 

Specifications, and the Contractor shall be deemed to have examined the Drawings, 

Specifications, General Conditions of Contract and to have acquainted himself with the 

detailed descriptions of the Works to be done, and the way in which they are to be carried 

out.  

b) Notwithstanding that the work has been sectionalized every part of it shall be deemed to be 

supplementary to and complementary of every other part and shall be read with it or into it 

so far as it may practicable to do so.  

c) The detailed descriptions of work and materials given in the Specifications are not 

necessarily be repeated in the Bill of Quantities.  

d) The Contractor shall be deemed to have visited the Site before preparing his tender and to 

have examined for himself the conditions under which the work will proceed and all other 

matters affecting the carrying out of the works and cost thereof.  

e) The Tenderer will be held to have familiarized himself with all local conditions, in so far 

as they affect the work, means of access and the locality of existing services, in order to 

execute the Works measured and described hereinafter. No claims for want of knowledge 

in this respect will be reimbursed.  

 Rates and Prices to be Inclusive  

1.1 Rates and prices set against items are to be the all-inclusive value of the finished work shown 

on the Drawings and/or described in the Specification or which can reasonably be inferred 

there from and are to cover the cost of provision of plant, labour, supervision, materials, test 

charges, freight, transportation, erection, installation, performance of work, care of works, 

insurance, maintenance, overheads and profits and every incidental and contingent cost and 

charges whatsoever including all taxes and duties such as turnover tax, excluding GST, and 

every kind of temporary work executed or used in connection therewith (except those items in 

respect of which provision has been separately made in the Bills of Quantities) and all the 

Contractor's obligations under the Contract and all matters and things necessary for the proper 

completion and maintenance of the Works.  

1.2 The Specifications are intended to cover the supply of material and the execution of all work 

necessary to complete the works. Should there be any details of construction or material 

which have not been referred to in the Specifications or in the Bill of Quantities and 

Drawings, but the necessity for which may reasonably be implied or inferred there from, or 

which are usual or essential to the completion of all works in all trades, the same shall be 

deemed to be included in the rates and prices entered in the Bill of Quantities. The rates and 

prices are to cover the item as described in the Bill of Quantities and if there is inconsistency 

in the description between the Bill of Quantities, Specifications or Drawings, the 

interpretation will be done according to General Conditions of Contract.  

1.3 The quantities given in the Bill are approximate and are given to provide a common basis for 

tendering. They are not to be taken as a guarantee that the quantities scheduled will be carried 

out or required or that they will not be exceeded. The Employer / Engineer reserves the right 



Signature of the Tenderer 

63 
 

to delete any item and / or increase / reduce quantities indicated in the Bills of Quantities at 

any time. Payment will be made according to the actual quantities of work ordered and 

carried out in the contract. However, the rates quoted shall be valid for any extent of variation 

in quantity of each individual item provided that the total contract value does not get altered 

by more than indicated in conditions of contract. No claim whatsoever for extra payment due 

to variation of quantities within the above said limit would be entertained.  

1.4 The rates and prices shall include (except where separate items are given) for the provision 

and operation of the following items, for compliance with the Condition of Contracts, Special 

Conditions, the specifications and Tender drawings: 

a) Supervision and labour for the Works; 

b) All materials, installation/erection, handling and transportation; 

c) All Contractor's Equipment; 

d) All testing, commissioning, insurance, maintenance, security, welfare facilities, 

overheads and profit and every incidental and contingent costs and charges 

whatsoever including; 

e) All temporary fencing, watching, lighting, sanitary accommodation, general 

security arrangements, welfare facilities and first aid provision; 

f) Provision and maintenance of Contractor's Site offices, cabins, huts, maintenance 

and storage areas; 

g) All taxes and duties including General Tax, Turn-Over tax, Duties etc. 

h) All necessary temporary services including fresh water, compressed air lines, 

electrical cabling and switchgear, telephone, walkie-talkie and facsimile facilities  

i) The maintenance of all Contractor's services; 

j) All insurances for the Works; 

k) Allow for complying with all environmental aspects as specified; 

l) For carrying out hot work of any kind contractor should consider safety of vessel in 

adjoining berth; 

m) Detail design of components of temporary works, wherever necessary as directed 

by Engineer.  

2. Method of Measurement  

Standard Method: The work included in Bill of Quantities once completed will be presented 

to the Engineer‟s representative for checking quality and quantity of work. The Engineer‟s 

representative after satisfying himself issue a certificate to that effect.  Unless stated or billed 

otherwise quantities shall be measured in accordance with Indian Standard Code No.1200 for 

civil work and shall be not as they are provided in the works.  The rates and prices shall 

include whatsoever allowance is considered to be necessary for wastage, working spaces, 

construction slopes and batters. 

The mode of measurement and payment described in the relevant technical specifications 

shall apply for the relevant items. 

3. Currency  

 All monetary reference herein and the Bill of Quantities shall be priced in Indian Rupee 

Currency.  
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SECTION VI 

2. BILL OF QUANTITIES 

Electrical works for replacement of old street light poles with New GI Lamp Poles along with LED 

light fittings at  BRISTOW ROAD (E.wharf Junction to Police Station Junction) 

Item 

no. 
Description of item Qty Unit   Rate   Amount  

PART A - SUPPLY 

1.0 

Supply of   90 W LED,  street light with 

pressure die-cast housing, high performance 

polycarbonate optics and IP66 ingress 

protection.  External SPD 10 KV or Above & 

Internal 4KVinbuilt surge protection with Top 

opening driver cover for easy maintenance. 

Efficiency 120 Lm/W for street lights at Main 

Roads. 

20 Nos 
       

3,172.20  

                   

63,444.00  

2.0 

Supply of  4Cx2.5 Sq.mm Copper  Cables , 

UG, PVC Insulated, cores laid up, PVC 

tape/Extruded Inner sheathed for Multi core 

Cables , Armour extruded PVC , 1100V grade 

as per IS .  

660 Mtrs 
          

136.96  

                   

90,393.60  

3.0 Supply  of 40 MM  DWC HDPE Pipe 1050 Mtrs 
          

269.98  

                

2,83,479.00  

4.0 

Supply of  9Mtr long GI octagonal pole made 

of MS steel having necessary sections if 

required  as per manufactures design with 

suitable  base plate  and necessary single arm  

each ,min sheet steel thickness 3mm ,suitable 

for providing 90 W/70 W street  light  fittings, 

and  all materials required for installation like 

interconnecting cable with 1 Run of 3.5C x 1.5 

sq.mm FR PVC insulated stranded copper 

conductor flexible cable , bolts, nuts, DIN rail, 

6A SP MCB-1 Nos, 32A connectors heavy 

duty 4way, N.L-2Nos, 3mm thick laminated 

hylem sheet, including  connection complete as 

required  and all related works as directed by 

the EIC. 

20 Nos 
     

21,401.93  

                

4,28,038.60  

5.0 

Supply of Poly carbonate material JB, IP 65 

with metric knockouts for cable entry , cable 

glands (2 nos), 16A RYBN connector, , 

supports for taking street light connection  

20 Nos 
       

1,970.00  

                   

39,400.00  
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6.0 

Supply of Polycarbonate Lights control panel 

with timer, Contactor, Auto /M switch  MCB 

etc as required 

Incomings 

40A 4P MCB - 1 NO. 

40A 4P CONTACTOR - 1 NO. 

24 Hr DIGITAL TIMER SWITCH - 1 NO. 

2A SP control MCB – 1No 

Outgoings 

10A SP MCB – 6Nos 

1 Nos 
     

31,136.67  

                   

31,136.67  

  TOTAL PART A 
                

9,35,891.87  

PART B - INSTALLATION 

7.0 

Installation, testing and commissioning of   

90W LED, street light with pressure die-cast 

housing, high performance polycarbonate 

optics and IP66 ingress protection.  External 

SPD 10 KV or Above & internal 4KV inbuilt 

surge protection with Top opening driver cover 

for easy maintenance. Efficiency 120 Lm/W for 

street lights at Main roads. 

20 Nos 
          

793.05  

                   

15,861.00  

8.0 

Installation, testing and commissioning of  

9Mtr long GI octagonal pole made of MS steel 

having necessary sections if required  as per 

manufactures design with suitable  base plate  

and necessary single arm  each ,min sheet steel 

thickness 3mm ,suitable for providing 90W 

street  light  fittings, and  all materials required 

for installation like interconnecting cable with 

1 Run of 3.5C x 1.5 sq.mm FR PVC insulated 

stranded copper conductor flexible cable , 

bolts, nuts, DIN rail, 6A SP MCB-1 Nos, 32A 

connectors heavy duty 4way, N.L-2Nos, 3mm 

thick laminated hylem sheet, including  

connection complete as required  and all related 

works as directed by the EIC. 

20 Nos 
       

5,350.48  

                

1,07,009.60  

9.0 

Laying of one number  4Cx2.5 Sq.mm  Copper  

Cables PVC Insulated, PVC  sheathed , 

Armoured, UG power cable of 1.1 KV grade 

through DWC  HDPE pipes , securing by 

concrete etc as required 

660 Mtrs. 
            

23.00  

                   

15,180.00  

10.0 

Laying of 40 MM  DWC HDPE pipe through 

open Trench/trench  for street light cables  in 

ground including excavation in soft soil / hard 

surface , including removing interlocking tiles 

and relaying the tiles and refilling the trench etc 

as required . 

1050 Mtrs 
            

67.50  

                   

70,875.00  
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11.0 

Providing pipe earthing for intermidiate poles 

wth 1 M  Cu bonded Rod 100 Micron  with 

4mm Dia CU wire and giving connections to 

poles etc. including all the materials as 

required. 

20 Nos 
       

1,016.95  

                   

20,339.00  

12.0 

Fixing and Commissioning of polycarbonate 

junction box for taking supply to street lights 

mounted on pole foundation with GI Angle etc. 

including termination of cables. 

20 nos. 
          

195.00  

                     

3,900.00  

13.0 

Installation, testing and commissioning of  

Polycarbonate  Lights control panel  with timer, 

Contactor, Auto /M switch  MCB etc as 

required 

Incomings 

40A 4P MCB - 1 NO. 

40A 4P CONTACTOR - 1 NO. 

24 Hr DIGITAL TIMER SWITCH - 1 NO. 

2A SP control MCB – 1No 

Outgoings 

10A SP MCB – 6Nos 

1 Nos 
       

7,784.17  

                     

7,784.17  

14.0 

Providing RCC foundation with Bolts etc. for 

as per manufacturer recommendation including 

all materials for foundation as per the 

manufacturer drawing for 9 Metre pole by 

providing necessary template and all related 

works as directed by the EIC. 

20 Nos 
       

8,210.40  

                

1,64,208.00  

15.0 

Dismantling of existing A poles and OH Lines 

and shifting same to scrape yard as per EIC 

direction. 

20 Nos 
       

1,576.91  

                   

31,538.20  

16.0 
Road cutting for laying the cables and refilling 

after laying pipes etc. 
40  mtr 193.55 

                     

7,742.00  

17.0 Providing Cement concrete in excavated areas  1 sqm 8605.29 
                     

8,605.29  

  TOTAL AMOUNT PART B Without GST 
                

4,53,042.26  

            

  
TOTAL AMOUNT (PART A + PART B) 

Without GST 
      

    

13,88,934.13  
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SECTION VII 

CONTRACT DATA 

[To be filled up before issuing tender document as applicable for each tender] 

 

Items marked “N/A” do not apply in this Contract.  

 

Sl. No. Description Reference 

Clause .No. 

in GCC 

1 The following documents are also part of the Contract          

 The Schedule of other Contractors  

 

 

 The Schedule of Key personnel  

 

 

2 The Employer is   

                The Board of Major Port Authority 

                for the Cochin Port, 

Cochin -9                   

 

 Name of Authorized Representative:   

 Name: Sri. B. Kasiviswanathan, IRSME 

The Chairperson, Cochin Port Authority, 

 Cochin -9 

 

3 The Engineer is   

 Name: Shri. A. Jayasimha 

Chief  Mechanical Engineer  

Cochin Port Authority,  

Cochin-9 

 

 Name of  Nominee is :Will be notified in LoA/ LoI 

 

 

 Name: Shri…….. 

           Cochin Port Authority 

                    Cochin-9  

 

4 Name of Contract: Replacement of old light poles with New GI 

Lamp Poles along with LED light fittings at Bristow Road from 

Ernakulam Wharf Junction to Police station Junction. 

 

5 4  copies of Contract Agreement  shall be furnished by the 

Contractor  

 

 

6 Tender document and other data are available at : 

e-tender portalwww.tenderwizard.com/COPT, in the CoPA 

website www.cochinport.gov.in as well as in the Central Public 

Procurement Portal of Govt. of India, www.eprocure.gov.in 

 

7 The Intended completion Date for the whole of the Work is    

120days from date of issue of LoA with the following milestones: 

 

http://www.tenderwizard.com/COPT
http://www.cochinport.gov.in/
http://www.eprocure.gov.in/
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Sl. No. Description Reference 

Clause .No. 

in GCC 

8 Milestone dates:  
 

Physical works to be completed 120 days from the date of 

Issue of LoA 

9 The following shall form part of the Contract Document:  

a. Agreement  

b. Letter of Acceptance  

c. Bill of quantities 

d. Contractor‟s Bid  

e. Correspondence exchanged after the opening of the Bid and before 

the issue of Letter of Acceptance by which the Condition of 

Contract are amended, varied or modified in any way by mutual 

consent (to be enumerated). 

f. Contract Data  

g. Conditions of Contract  

h. General Description and  Special Conditions of Contract  

i. Technical Specifications  

j. Drawings and  

k. Any other documents listed in the Contract Data as forming part of 

the Contract. 

 

10 The Contractor shall submit a Program for the Works  
 

11 The site possession date The site will be handed over within 

immediately after issue of LoA/ LoI and the site is free from 

encumbrances. Such possession will not be exclusive to the 

contractor. Refusal of the contractor to take over the possession, 

shall entitle CoPA to terminate the contract without payment of 

any compensation.  

 

12 The start date shall be 7 days after issue of LoA. 
 

13 The site is located in Willingdon Island. 
 

14 The Defects Liability Period is One year from the date of 

completion of the work and handing over the site to CoPA. 

The warrantee period for the LED Luminaries are 5years from 

the date of supply. 

 

15 The minimum insurance cover for physical property, injury and 

death is Rs.7 lakh (Rupees Seven Lakh) per occurrence with the 

number of occurrences unlimited. After each occurrence, 

Contractor will pay additional premium necessary to make 

insurance valid always.  

 

16 The language of the Contract documents is English. 
 

17 The law, which applies to the Contract, is the law of Union of India. 
 

18 The currency of the Contract is Indian Rupees. 
 

19 The maximum amount of liquidated damages for the whole of the 

works is 10% of the contract price.  
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Annexure-1 

 

 

 

LETTER OF SUBMISSION - COVERING LETTER 

 (ON THE LETTER HEAD OF THE BIDDER) 

 

Date: 

To 

The Chief Mechanical Engineer,  

Cochin Port Authority. 

Sir, 

Sub: Tender for ……………………………………..……..[Insert Title] 

 

Being duly authorized to represent and act on behalf of …………………… (Hereinafter referred to as 

“the Bidder”) and having reviewed and fully understood all of the requirements of the bid document and 

information provided, the undersigned hereby apply for the project referred above. 

 We are submitting hard copy of the following, with the details as per the requirements of the Bid 

Document, prior to the bid opening date, for your evaluation. 

(i) Letter of Submission – Covering Letter 

(ii) Cost of Tender Document in the form of DD / Pay Order / Banker‟s Cheque bearing No --------

-- dated -------, for Rs……. issued by ……….. Bank 

(iii) Bid Security/EMD in the form of Account Payee DD / Banker‟s Cheque/Insurance Surety 

Bond bearing No ----------dated -------, for Rs……. issued by ………..Bank / in the form of 

BG as per Annexure-18. 

(iv) Power-of-Attorney (Annexure-2) (If applicable)  

 

We have also uploaded the following documents for online submission of Technical Bid: 

(i) Tender Document along with Addendum / Corrigendum No……………/ Addenda/Corrigenda 

Nos. …………, and General Conditions of Contract with Amendments, in PDF format. 

(ii) Scanned copy of  financial instruments towards the Cost of Tender Document and Bid 

Security/EMD 

(iii) Self attested copy of Exemption Certificate towards the Cost of Tender Document & Bid 

Security/EMD   / Udyam Certificate(If applicable) 
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(iv) Organization Details (Annexure-3) 

(v) Details to fulfill the “Minimum Eligibility Criteria” and Certificates (Annexure-4a/4b)  

(vi) Self attested copies of Completion Certificates of similar Works.  

(vii) Average Annual Financial Turnover over the last three financial years (Annexure-5)  

(viii) Scanned copies of  Audited Financial Statements for the last three years 

(ix) Scanned copies of EPF and ESI registration, if applicable/ Undertaking regarding EPF and ESI 

Registration (Annexure-6) 

(x)  Details of Pending Litigation of the Tenderer (Annexure-7) 

(xi) Details of Litigation History of the Tenderer (Annexure-8) 

(xii) Details of Barred Cases of the Tenderer (Annexure-9) 

(xiii) Detailed Method Statement (Technical Note) (Annexure-10) 

(xiv) List of Plant and Equipment (Annexure-11) 

(xv) Declaration ( Annexure-13) 

(xvi) Banker‟s Details (Annexures-14& 15) 

(xvii) Make In India(MII) declaration as per Annexure-12 

(xviii) Scanned copy of Form of Tender, duly signed and sealed 

(xix) Scanned copy of Partnership Deed or Memorandum and Articles of Association of the 

Company and Registration Certificate of the Company, as the case may be. 

(xx) Scanned copies of GST and PAN registrations. 

(xxi) Land Border sharing Declaration (Annexure-19) 

 

 

We also certify that further Tender related communication can be sent to the following e-mail IDs by 

CoPA:  

(i) ………………………………………. 

(ii) ……………………………………..... 

 

        (Furnish two nos. current active email addresses) 

 

 

 

 

SIGNATURE OF TENDERER 
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Annexure- 2 

 

PROFORMA OF POWER- OF-ATTORNEY/LETTER OF AUTHORITY 

        (To be submitted on Non-judicial Stamp Paper of appropriate value) 

 

To 

The Chief Mechanical Engineer, 

Cochin Port Authority, 

Cochin 682009. 

Kerala, India. 

Dear Sir, 

We____________________________________________________________________ 

do hereby confirm that Mr./Ms./Messrs____________________________ [INSERT NAME AND 

ADDRESS], whose signature is given below, is /are authorized to represent us to bid, negotiate and conclude 

the agreement on our behalf with you against Tender for ………………………………………[Insert 

Title](Tender No……………….) 

 

We confirm that we shall be bound by all and whatsoever our said agents shall commit. 

Signature of the authorized person  : 

Name & Designation : 

Yours faithfully, 

 

Signature, name and seal of the certifying authority 
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Annexure - 3 

 

ORGANIZATION DETAILS 

 

CONTRACT No.: 

 

NAME OF APPLICANT: 

 

1. Name of the Owner: 

2. Address: 

 Telephone No. : 

 

 Fax No. 

 e-mail id: 

3. Description of Applicant 

 (for e.g. A or B grade electrical contractor etc.) 

 

4. Registration and Classification 

 of Contractors 

 

5. Name and address of bankers 

 

6. Number of years of experience 

 as a contractor :- 

  

 In own Country: 

 Internationally: 

 

7. Name and Address of partners or 

 associated companies to be involved 

 in the project and whether Parent/ 

 Subsidiary/other 
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8. Name and address of any associates  

knowledgeable in the procedures  

of customs, immigration and local  

experience in various aspect of the  

project etc. 

 

9. Name and address of the companies/ 

 Sub-contractors who will be involved 

 in the execution of works, namely: 

  

10. Name and address of companies who 

 will be involved in the supply of  

 bought out items 

 

12. Attach organization chart showing the structure of the  

company including names of Directors/ Key Personnel  

at Head Office who would be responsible for the project  

and a separate chart showing proposed Site Construction Organisation. 

 

. 

Signature 

(Authorised Signatory) 
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Annexure – 4a 

 

Tenderer shall furnish Details of “eligibility works experience” as per Clause 12 of Minimum Eligible Criteria 

(MEC) of Instruction to Tenderer and certificates in the following format (CoPA Certificates/work completion 

certificates or any other documentary evidences with respect to the eligibility work)  

ELIGIBLE ASSIGNMENT DETAILS FOR MQC 

 

Assignment Number : 

 

Description Bidder to fill up the details here 

Name and Address of the firm  

Title of the Eligible Assignment  

Date of completion of the Eligible Assignment  

Project Completion Cost  

Reference No. of  the enclosed firm Completion 

Certificate/ Documentary Evidence for having 

successfully completed the Eligible assignment 

 

Name, telephone no, telefax no and email address of  

the firm‟s representative 

 

Description  and Scope of Work  

Instructions: 

i) Bidders are expected to provide information in respect of Eligible Assignments in this Section. The 

assignments cited must comply with the criteria specified Clause No. 12(a) Minimum eligibility of the 

Instructions to Tenderers”. 

ii) A separate sheet should be filled for each of the eligible assignments. 

iii) The details are to be supplemented by documentary proof from the respective form /owner for having 

carried out such assignment duly certified by firms/ owner. 

iv) The works indicated in this Annexure- 4 will be only being considered for evaluation. Mere 

submission of work completion certificate will not be considered as Eligible Assignments. 
v) Original or notary certified copy of completion certificates of each work issued by the owner/ the 

responsible officers of the owner under whom he has executed such contracts shall be attached. The 

certificate shall invariably contain the following among other things. 

a) Details of work involved specifying the nature of work 

b) The completion cost of the work and 

c) Date of commencement ; and  
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d) Date of completion of the work.  

vi) If the experience in similar works is as a member of joint venture, notary attested copy of joint venture 

agreement in this respect shall be attached. 

vii) If the experience in similar works is as a subcontractor, notary attested copy(s) of approval issued by the 

Employer(s) authorizing as a sub-contractor; in proof of the claim of the tenderer as a sub-contractor shall 

be attached. 

viii) If the experience in similar work is in works executed in private sectors/ organisations, the Annexure-5a 

certified by chartered accountant along with self attested copy(s) work order and completion certificate. 

ix) The tenderer is also obliged to produce the original of the certified copy(s) on request by the department. 

 

 

Signature 

(Authorised Signatory) 
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Annexure – 4b 

 

 

 

DETAILS OF PAST EXPERIENCE OF CONTRACTORS FOR SIMILAR WORKS 

 

 

 

 

Note: Bidder to enclose completion certificate issued by owner, certified by a Notary public or equivalent 

certifying authority.       

  

 

 

 

SIGNATURE OF TENDERER  

 

 

 

 

  

Sl. 

No. 

Name & 

Location 

of Project 

Owner‟s Complete 

address including 

TeleFax No. with 

contact Person 

Value of 

Contract 

Duration of Contract 
Details of work 

including major 

items of work 

involved 

Reference No. & 

Date of letter of 

intent & 

completion 

certificate 

enclosed 

Commen

-cement  

date 

Scheduled 

completion 

date 

Actual 

completio

n date 

1 2 3 4 5 6 7 8 9 
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Annexure- 5 

 

 

FINANCIAL CAPABLITY 

 

 Average Annual Turnover of the Bidder 

 

Turnover (Rs.) 

Year 1 Year 2 Year 3 Average 

2022-23 2023-24 2024-25 

 

 

 

 

 

Certified by Chartered Accountant 

 

 

Signature 

(Authorized Signatory) 

 

Instructions:  

(i). The Bidder shall provide audited Annual Reports / Audited financial statements such as balance 

sheets and profit & loss account statements as required under this Bid Document. 

 

(ii). Annual turnover of the bidder shall be submitted duly verified by Charted Accountant  
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Annexure- 5a 

 

DETAILS OF PAST EXPERIENCE OF CONTRACTORS FOR 

SIMILAR WORKS EXECUTED IN GOVT./ PRIVATE 

ORGANISATIONS 

 

 
 

 
 

Sl. 

No. 

 
Name 

&Locatio

n of 

Project 

 

Owner‟s Complete 

address including 

Tele Fax No. with 

contact Person 

 
 

Value of 

Contract 

 

Details of work 

including major items 

of work involved Details of Payment made 

1 2 3 4 5 6 

      

 

 

 

 

 

Signature  

Certified by Chartered Accountant 

(with UDIN (Unique Document Identification Number)  

while certification with QR code if available.) 

(AuthorisedSignatory) 
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Annexure - 6 

 

 

 

 

 

UNDERTAKING REGARDING EPF AND ESI REGISTRATION 

 

 

 I/We, M/s. ………………………………………..(Name & address of the Tenderer) solemnly  affirm  

and  undertake that I/We do not have the required number of employees for taking registration under 

EPF Organisation and ESI Corporation. I/We also undertake that I/We take the full responsibility for 

all the consequences arising due the above and indemnify CoPA officials for any actions taken in this 

regard.    

 

 

 

 

SIGNATURE OF TENDERER 
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Annexure – 7 

 

            DETAILS OF PENDING LITIGATION OF THE TENDERER 

Details of Pending Litigation upto ………….…..[Insert Date and Year - last day of the month previous to the 

one in which Tenders are invited]are as follows: 

 

No Date, 

month & 

Year of 

Dispute 

Amount in 

Dispute 

Contract Identification Total 

Contract 

Amount 

   Contract Identification : [indicate complete contract 

name, number, date and any other identification]  

 

Name & Address of Employer: [insert full Name & 

Address]  

 

Matter in dispute: [indicate main issues in dispute]  

 

Party who initiated the dispute: [indicate “Employer” 

or “Contractor”]  

 

Status of dispute: [Indicate if it is being treated by the 

Adjudicator, under Arbitration or being dealt with by 

the Judiciary] 

 

    

 

 

     

     

     

 

We declare that the information given above are true to the best of our knowledge and belief and nothing 

has been omitted / concealed and if at any stage it is found / noticed that any information provided by us 

thereon above is not true /incorrect and incase of receipt of adverse / unsatisfactory report from other 

Clients / Employers, our Tender may not be considered and CoPA may take further appropriate action 

against us. 

 

 

 

SIGNATURE OF TENDERER 
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Annexure - 8 

DETAILS OF LITIGATION HISTORY OF THE TENDERER 

 

           Details of Litigation History till ………….…..[Insert Date and Year - last day of the month previous to 

the one in which Tenders are invited]are as follows: 

Sl.N

o

. 

Date, 

month & 

Year of 

Award 

Amount in 

Award 

Contract Identification Total Contract 

Amount 

   Contract Identification : [Indicate complete 

contract name, number, date and any other 

identification]  

 

Name & Address of Employer: [Insert full Name 

& Address]  

 

Matter in dispute: [Indicate main issues in dispute]  

 

Party who initiated the dispute: [Indicate 

“Employer” or “Contractor”]  

 

Status of dispute: [Indicate if it is being treated by 

the Adjudicator, under Arbitration or being dealt 

with by the Judiciary] 

 

    

 

 

     

     

     

 

 

We declare that the information given above are true to the best of our knowledge and belief and nothing 

has been omitted / concealed and if at any stage it is found / noticed that any information provided by us 

thereon above is not true /incorrect and incase of receipt of adverse / unsatisfactory report from other 

Clients / Employers, our Tender may not be considered and CoPA may take further appropriate action 

against us. 

 

 

 

SIGNATURE OF TENDERER 
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Annexure - 9 

 

DETAILS OF BARRED CASES OF THE TENDERER 

 

          Details of all barred cases by the Central/State Government, or any entity controlled by it, from 

participating in any Project till ………….…..[Insert Date and Year - last day of the month previous to 

the one in which Tenders are invited] are as follows: 

Sl.No

. 

Date, month 

& Year of 

Contract 

Amount of 

Contract 

Contract Identification Remarks 

   Contract Identification : [Indicate complete 

contract name, number, date and any other 

identification]  

 

Name & Address of Employer: [Insert full 

Name & Address]  

 

Matter in dispute: [Indicate main issues in 

dispute]  

 

Period of barring: [Indicate the date from which 

the Contractor is barred and the period for 

which he is barred]  

 

    

 

 

     

     

     

 

 

We declare that the information given above are true to the best of our knowledge and belief and nothing has 

been omitted / concealed and if at any stage it is found / noticed that any information provided by us thereon 

above is not true /incorrect and incase of receipt of adverse / unsatisfactory report from other Clients / 

Employers, our Tender may not be considered and CoPA may take further appropriate action against us. 

 

 

SIGNATURE OF TENDERER 
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Annexure - 10 

 

DETAILS OF PROPOSED APPROACH & METHODOLOGY 

 

 

Bidder shall furnish a detailed method statement (Technical Note) for carrying out of the works, 

along with an implementation programme [ Preferably in MS project / Primavera] showing sequence 

of operation and the time frame for various segments of temporary and permanent works. 

 

 

 

 

 

 

SIGNATURE OF TENDERER 
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Annexure - 11 

 

 

 

PLANT AND EQUIPMENT PROPOSED FOR THE WORK 

 

 

Please indicate the main plant and equipment considered to be necessary and proposed to be deployed for 

undertaking this Work and whether this plant is ready in ownership or will be purchased or hired. 

 

Description  

of equipment 

Requireme

nt No. / 

Capacity 

Owned / 

leased / 

to be 

procured 

Nos / 

Capacity 

Age / 

Condition 

Remarks 

(From 

whom to be 

purchased) 

At what Stage  of 

contract period 

the Equipment  

will be  available 

       

       

       

       

 

Note: 

               The equipment indicated in the above statement will form part of Contract Agreement and as such, 

the Tenderers are requested to indicate the availability of the equipment at site and at what stage of 

the construction period, in a separate column 

 

 

 

 

 

SIGNATURE OF TENDERER 
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Annexure - 12 

Format for Self-Certification under Preference to “MAKE IN INDIA” Policy  

CERTIFICATE 

In line with Government Public Procurement Order No. P-45021/2/2017-BE-II dt.15.06.2017 and 

No.:P-45021/2/2017-PP(BE-II) dt.04.06.2020 as amended from time to time along with clarifications/ 

amendments and other references as issued from time to time, where by certify that we 

M/s _ (supplier name)  

are supplier meeting the requirement of Minimum Local content as per below declaration. 

(Class-I Supplier (50%) or Class-II Supplier (20%) or Non-Local Supplier (Less than 20%))  

as defined in above orders/ circulars/ clarifications/ amendments for the material against Tender No 

   

Details of Location (Complete Address) at which local value addition will be made is as 

follows: 

------------------------------------------------------------------------------------- 

We have also read the clarification issued vide Circular No.: P-45021/102/2019-BE-II-Part(1) 

(E-50310), Dtd.: 04.03.2021 and any other subsequent circular/ amendment/ order as issued 

by competent authority. 

Total Value of local content addition/ manufacturing for offered material/ item(s)/ service is 

as per below declaration. 

Accordingly, we declare to be (Tick One) 

a. Class-I Supplier (50% or more local content) 

 

b. Class-II Supplier (20% to 50% local content) 

 

c. Non Local Supplier (less than 20% local content) 

 

We also understand, false declaration swill be in breach of the Code of Integrity under Rule 

175(1) (i) (h) of the General Financial Rule for which a bidder or its successors can be 

debarred for up two years as per Rule 151(iii) of the General Financial Rules along with such 

other actions as may be permissible under law. 

Note:-“Make in India” certificate must be in the letter head of OEM/ Manufacturers. 

Seal and Signature of Authorized Signatory 
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Annexure - 13 

DECLARATION 

We M/s (Name & address of the bidder) hereby declare that:- 

 

 

1. All details regarding construction plant, temporary work and personnel for site organisation considered 

necessary and sufficient for the work have been furnished in the Annexure  12 and that such plant, 

temporary works and personnel for site organisation will be available at the site till the completion of the 

respective work.  

 

2. No conditions are incorporated in the financial bid. In case any conditions are specified in the financial bid, 

the tender will be rejected summarily without making any further reference to the bidder. 

 

3. We have not made any payment or illegal gratification to any persons/ authority connected with the bid 

process so as to influence the bid process and have not committed any offence under PC Act in connection 

with the bid. 

 

4. We disclose with that we have * made / not made payments or propose to be made to any intermediaries 

(agents) etc in connection with the bid. 

 

5. We do hereby confirm that no changes have been made in the tender document downloaded and submitted by  

us for the above bid.  Port Tender document will be treated as authentic tender and if any discrepancy is 

noticed at any stage between the Port‟s tender document and the one submitted by the tenderer, the Port‟s 

document shall prevail. 

 

 

 

Signature 

(Authorized Signatory) 

 

* Note: Delete whichever is not applicable. 
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Annexure-14 

 

DETAILS OF THE PARTY OPTING FOR  

REFUND OF EMD THROUGH   E-PAYMENT SYSTEM 

 

 Name of the Party : 

 Bank A/c No  : 

 

 Account type  :  (Savings / Current / Overdraft) 

 

 Bank Name  : 

 

 Branch   : 

 

 IFSC Code Number : (11 digit code) 

 

 Centre (Location) : 

 

 FAX No.  : 

 

 E-Mail ID  : (For forwarding information of remittance) 

 

 Mobile No  : 

 

 

 

 

Signature of the Party                                  
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Annexure- 15 

 

 

FORMAT FOR FURNISHING BANK INFORMATION FOR e-PAYMENT 

 

1 Name and full address of the beneficiary  

2 Credit Account No. 

(Should be full 14 digit) 

 

3 Account Type 

(SB or CA or OD) 

 

4 Name of the Bank  

5 Branch 

(Full address with telephone No.) 

 

6 MICR code 

(Should be 9 digit) 

 

7 Telephone/Mobile/Fax No. of the beneficiary 

 

 

Telephone  : 

Mobile       : 

Fax            : 

8 Cancelled Cheque  

 

 

 

 

                                                                               Signature with seal 

(Authorised Signatory) 
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Annexure-16 

FORM OF AGREEMENT 

TO BE EXECUTED ON KERALA STAMP PAPER (Rs.200/-) 

 

AGREEMENT NO.  ……. OF 2025 

 

Sub: “  ……………………         ” 

 

THIS agreement is made at Cochin on ……. day of ………..Two thousand and Twenty Six (….. -  ...……-

2025) between THE BOARD OF MAJOR PORT AUTHORITY FOR COCHIN PORT commonly known  as 

COCHIN PORT AUTHORITY, a Body Corporate under the Major Port Authorities Act, 2021, with its 

Administrative Office at Willingdon Island, Cochin-682009, having PAN Card No. AAALC1134F, represented 

by its Chief Mechanical Engineer, ………………….. (hereinafter referred to as “The Employer” which 

expression shall include their successors, assignees and administrators in the office) of the one part AND M/s.  

……………………. represented by Sri/Smt.. ------------------------- aged --------------------years, son/daughter of 

Sri. --------------------------------- residing at -------------------------- (House name and No.) --------------------------- 

District -------------------------------- State ------------------------------ (hereinafter referred to as “The Contractor” 

which expression shall include their successors, assignees and administrators) of the other part. 

WHEREAS the “Employer” had called for the tenders for “  ” vide Tender Notice No. ………………………. 

Dt: ………. and the contractor had submitted a tender for the same giving the rates subject to the terms and 

conditions etc.  

AND WHEREAS the said tender of the contractor has been accepted by the employer and a letter of 

acceptance No………………………… Dt: ………… has been issued to the contractor accepting their tender 

subject to the “General Conditions of Contract”, “Instructions to the Tenderers” and such other contract 

documents. And as per one of the terms of the above work order, an agreement has to be executed between the 

contractor and the employer. 

NOW THESE PRESENT WITNESSES AS FOLLOWS: 

1. The contractor hereby agrees to execute the work “…………………………………………” as described 

in the schedule, its annexure etc. at the rates shown there under subject to the “General Conditions of 

Contract”, „Scope of work‟ and „Technical Specifications‟ and all hereunto annexed within ……….. 

from the date of issue of Letter of Acceptance or in default to forfeit and pay to the employer the sum of 

money mentioned in the said conditions. 

The contractor has furnished a Bank Guarantee for Rs…… (Rupees ………………………..only)vide 

Bank Guarantee No. -------------------------------------- Dated---------------- from ------------------------------

---------, in lieu of Security Deposit for the due and proper fulfillment of the contract. The contractor 

further agrees that the aforesaid Bank Guarantee will be kept valid until one month beyond the expiry 

of the Guarantee Period. The contractor also agrees that the Bank furnished in lieu of Security Deposit 

for the due and proper fulfillment of the contract will be suitably enhanced so as to cover 10% cost of 
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any additional items/works that may be required for the proper completion of the contract or otherwise 

the employer can deduct such additional amounts towards Security Deposit from the Contractor's bills.  

2. The following documents shall be deemed to form and be read and construed as part of this agreement 

viz: 

a) Cochin Port Authority‟s Bid No. ………………….. Dt: …………. 

b) Offer from M/s. ………………….No:….. dated…………………... 

c) Cochin Port Authority‟s LoA No…………………..Dt:………………. 

d) This office e-mail letter dated ………. and your reply through e-mail received on ………….. 

3. The Conditions given in the LoA dated …………… shall over-ride the general conditions given in the 

tender document, wherever they differ. Any of the counter terms and conditions of the contractor shall 

not be taken as terms and conditions of this contract/ agreement unless the CoPA in writing specifically 

agree to it. 

IN WITNESS WHEREOF THE CONTRACTOR hereunto set his hand and seal on behalf of                                                                          

M/s……………………………….And on behalf of the Board of Major Port Authority for Cochin Port, 

the Chief Mechanical Engineer has set his hand and seal and common seal of CoPA as has been 

hereunto affixed the day and year first written above. 

Signed, sealed and delivered 

by Shri. ------------------------------------------------- 

of M/s ------------------------------------------------                            CONTRACTOR 

--------------------------------------------------------- 

 

(COMMON SEAL OF THE FIRM) 

 

Signed and affixed seal in the presence of: 

 

1) Signature with address: 

 

2) Signature with address: 

 

 

1) Signed, sealed and delivered by 

The Chief Mechanical Engineer, 

Cochin Port Authority on behalf of                                                   EMPLOYER 

Board of Major Port Authority 

For Cochin Port. 

  

2) Signed and affixed the common 

seal of Board of Major Port Authority 

For Cochin Port in the presence of 
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Annexure-17 

PROFORMA OF BANK GUARANTEE FOR SECURITY DEPOSIT 

(TO BE EXECUTED ON STAMP PAPER WORTH RS.200/-) 

GUARANTEE BOND NO. 

 

In consideration of the THE BOARD OF MAJOR PORT AUTHORITY FOR COCHIN PORT commonly 

known as COCHIN PORT AUTHORITY (hereafter called the “Port Authority” which expression shall include 

their successors and assignees) having accepted the tender No. No…………………………… 

dated ……………. submitted by M/s……………………………..(hereinafter called “the said tender”) for name 

of work“………………………………………………………………” as per the Chief Mechanical Engineer, 

Cochin Port Authority‟s order No……………… dated …………..and having agreed to exempt 

M/s………………………………………… (hereinafter called as the  “Contractor (s)" which expression shall 

include their successors and assignees) from the demand under the terms and conditions of the said tender and 

the agreement to be executed between the Port Authority and the said contractor and which shall include any 

amendments, alterations or additions made with the mutual consent between the parties (hereinafter called “ the 

said agreement”) of Security Deposit for the due fulfillment by the said contractor(s) of the terms and 

conditions contained in the said tender and Agreement, on production of a Bank Guarantee for Rs…………….. 

(Rupees ……………………………………..). 

 

1. We,…………………………………………. (Name of Bank) (hereinafter referred to as “the Bank”) do 

hereby undertake to pay to the Port Authority an amount not exceeding Rs……………. (Rupees 

………………..only) against any loss or damage caused to or suffered by the or would be caused to or 

suffered by the port Authority by reason of any breach by the said Contractor(s) of any of the terms or 

conditions contained in the agreement. 

 

2. We, …………………………………………… Bank Ltd., do hereby undertake to pay  the amounts due 

and payable under this guarantee without any demur, merely on a demand from the Port Authority 

stating that the amount claimed is required to meet the recoveries due or likely to be due from the said 

contractor(s). Any such demand made on the Bank shall be conclusive as regards the amount due and 

payable by the Bank under this guarantee. However, our liability under this guarantee shall be restricted 

to an amount not exceeding Rs…………..(Rupees……………………………….). 

  

3. We,………………………………………………. Bank Ltd., undertake to pay to the Port Authority any 

money so demanded not withstanding any dispute or disputes raised by the contractor(s) in any suit or 

proceeding pending before any court or Tribunal relating thereto, our liability under this present being 

absolute and unequivocal. The payment so made by us under this bond shall be a valid discharge of our 

liability for payment there under and the contractor(s) shall have no claim against us for making such 

payment. 

 

4. We …………………………………………….. Bank ltd., further agree that the guarantee herein 

contained shall remain in full force and effect during the period that would be taken for the performance 

of the said agreement and that it shall continue to be enforceable till all the dues of the Port Authority 
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under or by virtue of the said agreement have been fully paid and its claims satisfied or discharged or 

till Engineer – in – charge on behalf of the Port Authority certifies that the terms and conditions of the 

said agreement have been fully and properly carried out by the said contractor(s) and accordingly 

discharges this guarantee. 

 

5. We,…………………………………………… Bank Ltd., further agree with the Port Authority that the 

Port Authority shall have the fullest liberty without our consent and without affecting in any manner our 

obligations hereunder to vary any of the terms and conditions of the said Agreement or to extend time 

of performance by the said contractor(s) from time to time or to postpone for any time or from time to 

time any of the powers exercisable by the Port Authority against the said contractor(s) and to forbear or 

enforce any of the terms and conditions relating to the said Agreement and we shall not be relieved 

from our liability by reason of any such variation, or extension being granted to the said contractor (s) 

or for any forbearance act or omission on the part of the Port Authority or any indulgence by the Port 

Authority to the said contractor(s) or by any such matter or thing whatsoever which under the law 

relating to sureties would but for this provision, have effect of so relieving us. 

 

6. This guarantee will not be discharged due to the change in the constitution of the Bank or the 

contractor(s). 

 

7. We, …………………………………………………. Bank Ltd., lastly undertake not  to revoke this 

guarantee except with the previous consent of the Port Authority in writing. 

 

This guarantee shall be valid up to unless extended on demand by Port Authority. Notwithstanding 

anything mentioned above, our liability against this guarantee is restricted to Rs………………..(Rupees 

………………. only).and unless in claim in writing is lodged with us within six months of the date of expiry or 

the extended date of expiry of this guarantee, all our liabilities under this guarantee shall stand discharged. 

 

 

Dated the  …………………day of ……………… …… … …… ……….. 

 for ……………………………………………………………….. Bank Ltd 
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Annexure – 18 

 

PROFORMA OF IRREVOCABLE BANK GUARANTEE FOREARNEST MONEY DEPOSIT 

(To be submitted on Non Judicial Stamp Paper of appropriate value) 

B.G. No.……………………………..dated……………… 

This Deed of Guarantee executed at …………………….by ……………………………………….  (Name of 

Bank) having its Head/Registered office at ……………………………….. (hereinafter referred to as “ the 

Guarantor”) which expression shall unless it be repugnant to the subject or context thereof include its 

executors, administrators, successors and assigns; 

In favour of 

The Board of Trustees of Cochin Port Authority (hereinafter called “the EMPLOYER”), having its office at 

Willingdon Island, Cochin – 682 009, which expression shall unless it be repugnant to the subject or context 

thereof include its executors, administrators, successors and assigns; 

Whereas Sri…………………… / M/s. ………….……………….. / JV / Consortium of M/s.  …………., M/s. 

………………………………… &  M/s. ……………..………. (Name of Tenderer) 

…………………………….. (Composition and legal status of the Tenderer)  (hereinafter called “the 

Tenderer”), which expression shall unless it be repugnant to the subject or context thereof include its executors 

administrators, successors and assigns, has Bid for the Work of 

“…………………………………………………………………………” [Insert Title], AND TENDER 

No………………………….[Insert Tender No.](hereinafter referred to as “the Work”).  

Whereas in terms of the Tender Notice dated ……………….. (hereinafter referred to as “Tender Document”) 

the Tenderer is required to furnish to the Port Authority an unconditional and irrevocable Bank Guarantee for 

an amount of Rs. ………………………(Rupees ………………………………………… only) as Earnest 

Money Deposit (EMD) and the Guarantor has at the request of the Tenderer agreed to provide such Guarantee 

being these presents: 

Now this deed witnesseth that in consideration of the premises, We, ……………………………………… 

Bank hereby declare, undertake and agree as follows: 

 

We as primary obligor shall, without demur, pay to the Port Authority an amount not exceeding Rs. 

……………. (Rupees …………………..……………………….. only), within 5 days of receipt of a written 

demand from the Port Authority stating that the EMD has been forfeited in terms of Clause 16.4  of the 

Instruction of Tenderers of Tender Document. Any such demand made on us by the Port Authority shall be 

conclusive and absolute as regards the forfeiture of the EMD and the amount due and payable under this 

Guarantee.  

 

The above payment shall be made by us without any reference to the Tenderer or any other person and 

irrespective of whether the claim of the Port Authority is disputed by the Tenderer or not.  

 

This Guarantee shall remain in full force for a period of …... days (45 days beyond the final bid validity 

period) from (date)*………………………………. or for such extended period as may be mutually agreed 

between the Port Authority and the Tenderer and shall continue to be enforceable till all amounts which are 

demanded by the Port Authority under this Guarantee are paid.  
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In order to give full effect to this Guarantee, the EMPLOYER shall be entitled to treat the Guarantor as the 

principal debtor and the obligations of the Guarantor shall not be affected by any variations in the terms and 

conditions of the Tender Document or other documents or by extension of time of performance of any 

obligations by the Tenderer or any postponement for any time of the powers exercisable by the EMPLOYER 

against the Tenderer or forebear or enforce any of the terms and conditions relating to non-compliance  of the 

Tender Document by the Tenderer and we shall not be relieved from our obligations by reason of any variation 

or extension being granted to the Tenderer or forbearance or omission on the part of the EMPLOYER or any 

indulgence by the EMPLOYER to the Tenderer to give such matter or thing whatsoever which under the law 

relating to sureties would but for this provision have effect of so relieving us.  

 

This Guarantee shall be irrevocable and shall remain in full force and effect until all our obligations under this 

Guarantee are duly discharged. 

 

The Guarantor has power to issue this Guarantee and the undersigned is duly authorised to execute this 

Guarantee pursuant to the power granted under ………………. 

In Witness whereof the Guarantor has set its hands hereunto on the day, month and year first hereinabove 

written. 

 Signed and Delivered by …………………………….. 

 Bank by the hand of Shri……………………………. 

 its……………………….and authorised official 

 
*
Fill in the scheduled date of submission of Tender. 
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Annexure – 19 

 

LAND BORDER SHARING DECLARATION 

(To be submitted in the bidder’s letter head) 

 

In-line with Department of Expenditure‟s(DoE) Public Procurement Division Order vide ref. F.No.6/18/2019-

PPD dated 23.07.2020 & 24.7.2020 

Tender no . ………………….  

Job: …………………………..  

I/ we have read the clauses pertaining to Department of Expenditure‟s (DoE) Public Procurement Division 

Order (Public procurement no 1, 2 & 3 vide ref. F.No.6/18/2019-PPD dated 23.07.2020 & 24.7.2020) 

regarding restrictions on procurement from a bidder of a country which shares a land border with India. I/We 

hereby certify that I/ we the bidder ................................................ 

..............................................................................................................is / are 

 a) Not from such a country and eligible to be considered for this tender.  

OR  

b) From such country, has been registered with the competent authority and eligible to be considered for this 

tender. (Evidence of valid registration by the competent authority shall be attached)  

 

For and behalf of ___________________________ (Name of the bidder)  

 

(Signature, date & seal of authorized representative of the bidder) 

 


