
Section - I I  

 

COCHIN PORT TRUST 

Tele:91-0484 -2666639/0484-258-2300 

Telefax:91-0484-2666639 

E-mail: cme@cochinport.gov.in 

Website: www.cochinport.gov.in 

  TENDER DOCUMENT FOR 

“SUPPLY, INSTALLATION & 

COMMISSIONING OF NVR AND HDDs  

FOR THE 2 NOS. CCTV MONITORS  

AT CISF CONTROL ROOM OF  

COCHIN PORT” 

 

 (TECHNICAL BID) 

(E-Tendering Mode) 

Website: www.tenderwizard.com/COPT 

 

TENDER NO. F1/T-11/ NVR-CCTV-CISF-RT/2020-M  
 

OFFICE OF THE 

CHIEF MECHANICAL ENGINEER 

COCHIN-682 009 Price: Rs.2100/- 

mailto:cme@cochinport.gov.in
http://www.cochinport.gov.in/
http://www.tenderwizard.com/COPT


SITC of NVR and HDD‘s for the 2 nos. CCTV monitors at CISF Control room of Cochin Port 

 

Section - I II 

 

 

 

 

 

 

COCHIN PORT TRUST 

MECHANICAL ENGINEERING DEPARTMENT 

Tender No: No. F1/T-11/ NVR-CCTV-CISF-RT/2020-M 
 

CONTENTS 
Volume-I 

 
Section I 1. Notice Inviting Tenders 

 2. Instructions to Tenderers 

 3. Form of Bid 

 4. Form of Agreement 

 5. Contract Data 

 6. Annexure (1 to 15) 

Section II 1. General Conditions of Contract: Part A - G 

 2. Form of Securities (Annexure A & B) 

 
Section III 

 
1. 

 
General Description of work 

 2. Special Conditions of Contract 

 

Volume-II 

Section IV 

 

 
1. 

 

 
Scope of work & Technical Specifications 

 

 
Volume-IV 

Section V 1. Preamble 

2. Bill of Quantities 



SITC of NVR and HDD‘s for the 2 nos. CCTV monitors at CISF Control room of Cochin Port 

 

Section - I 1 

 

 

 

INDEX 

SECTION -I 
 

 

Sl. No. 

 
Clause/ 

Sections 

 

DESCRIPTION 

 
Page 

No. 

 

1 
 

1. 
 

Notice Inviting Tender 
 

2-6 

 

2 
 

2. 
 

Instructions to Tenderers 
 

9-26 

 

3 
 

3. 
 

Form of Bid 
 

27-29 

 

4 
 

4. 
 

Form of Agreement 
 

30-32 

 

5 
 

5. 
 

Contract Data 
 

33-38 

 

6 
 

6. 
 

Annexures (1 to15) 
 

40-68 



SITC of NVR and HDD‘s for the 2 nos. CCTV monitors at CISF Control room of Cochin Port 

 

 4 

 

 

SECTION I  

      COCHIN PORT TRUST 
Chief Mechanical Engineer’s Office 

Cochin Port Trust, W/Island,  

Cochin – 682009, KERALA 

Tele: 91-0484-2666639/0484-258-2300 

website: www.cochinport.gov.in 

 

No. F1/T-11/ NVR-CCTV-CISF-RT/2020-M                                               Dated:02.07.2020    

     

NOTICE INVITING TENDER in Detail 

1. Electronic Tenders (e-tenders) on percentage basis are invited by Cochin  Port Trust from 

the reputed contractors in single stage two cover bidding procedure [Technical Bid and 

Financial bid], meeting the Minimum Qualifying Criteria specified below for the work of 

“Supply, Installation  and Commissioning  of  NVR and HDDs for the 2 nos. CCTV 

monitors at CISF control room of Cochin Port”. 

 

2. MINIMUM QUALIFYING CRITERIA 

The Bidder must fulfill the following minimum qualifying criteria to prove the techno-

commercial competence and shall submit the documents in support thereof: 

 

a) The bidder should be an Original Equipment Manufacturer (OEM) or authorized dealer of 

IP based CCTV Camera, NVR of reputable makes such as Samsung, Honeywell, 

Infinova, Pelco, Bosch, Axis. (The OEM who proposes to participate in the bidding 

process shall produce the certificate of incorporation or registration certificate. In the case 

of authorized dealer, the firm has to produce the valid authorization certificate from the 

OEM) 

 

b) The Tenderer in their own name shall have the experience of successfully carried out 

similar work as mentioned below during the last 7 years as on 30.06.2020, at any State / 

Central Government Departments/ PSUs of Central or State Governments / Local Self 

establishment/ University Buildings / Railway Stations/ Bus stations / Airports / Reputed 

business organizations such as Shopping malls, Star rated hotels, Cinema Theatre etc. 

 

1) Three similar completed works each costing not less than Rs.2,64,870 /- 

     (OR) 
2) Two similar completed works each costing not less than Rs.3,31,084/- 

(OR) 
3) One similar completed works each costing not less than Rs.5,29,750 /- 

 

c)   Financial Turnover  
Average Financial turnover of the tenderer over the last three financial years ending 31st 

March 2019 [2016-‘17 , 2017-‘18, 2018-‗19] shall not be less than Rs.1,98,650/-. The 

annual report (audited balance sheet and profit & loss account) of the relevant period, 

duly authenticated by a Chartered Accountant/Cost Accountant in India shall be 

submitted.  

 

http://www.cochinport.gov.in/
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Explanatory notes to b & c : 

 

Note 1: Similar work(s) means “Supply installation and commissioning of IP based CCTV 

surveillance system during the last seven (7) years ending on 30.06.2020” 

Note 2:  Following enhancement factors will be used for the costs 

Table 1.1 

Year before Multiplying factor 

One year [2019 ] 1.07 

Two years [2018] 1.14 

Three years [2017] 1.21 

Four years [2016] 1.28 

Five years [2015] 1.35 

Six years [2014] 1.42 

 

3. The tenderer should furnish following documents along with the bid, failing which the bid 

will be rejected. 

 

(1) Copy of work order and completion report of the work carried out by them as per Clause 

(b) above, showing satisfactory completion and performance certificate issued by the 

Owner of the Installation/Principal Client. Experience having executed the work as sub 

contract will not be considered for evaluation. 

(2) In case of experience having carried out the similar work for a private agency, the TDS 

certificate issued by the competent authority substantiating that the contractor had actually 

executed the work for private agency shall be furnished. 

(3) Details of annual financial turn over as required in clause (c ) above shall be duly filled in 

Schedule D of the tender document and submitted Even though the bidders meet the above 

qualifying criteria, they are subject to be disqualified if they have: 

i) made misleading or false representations in the forms, statements and attachments 

submitted in proof of the qualification requirements; and/or 

ii) Record of poor performance such as abandoning the works, not properly completing 

the contract, inordinate delays in completion, litigation history, or financial failures etc. 
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4. Pertinent information to the tender is given in the following Tables: 

i) Schedule of different activities till submission of the bid are detailed as under: 

Table 1.2 

Sl. 

No. 
Particulars Date and Time 

1 Tender e- publication date 02.07.2020 

2 Download period of Bid Documents 02.07.2020 to 23.07.2020 

3 Date of pre-bid meeting 13.07.2020 11.30 am 

4 Last date for seeking clarification 13.07.2020 11.00 am 

5 Likely date of uploading the 

addendum / clarification if any 
16.07.2020 

6 Last date and time of submission of bid 23.07.2020 at 15.00 hrs 

7 Date and time of opening the bid 23.07.2020 at 15.30 hrs 

 

ii) Bid information : 

Table 1.3 

 

i) Estimated Amount put to 

Tender 

Rs.6,62,167/-  (Six Lakh Sixty Two 

Thousand One Hundred Sixty Seven only) 

excluding GST 

ii) Earnest Money Deposit 

(Exemption shall be given for 

the firms having NSIC / 

MSME certificate ) 

Rs.13,245/- (Thirteen Thousand Two 

Hundred Forty Five Only).To be furnished 

either as Demand Draft or Banker‘s 

Cheque drawn in favour of Financial 

Adviser & Chief Accounts Officer, CoPT 

from any Nationalised Bank/ Scheduled 

Bank in India. 

iii) Cost of Bid document 

(Exemption shall be given for 

the firms having NSIC / 

MSME certificate ) 

INR.2100.00/- ( Two Thousand One 

Hundred  only), including GST@ 5%. To be 

furnished either as Demand Draft or 

Banker‘s Cheque drawn in favour of 

Financial Adviser & Chief Accounts 

Officer, CoPT from any Nationalised 

Bank/ Scheduled Bank in India. 

iv) Validity period of Tender 120 days from the Last Date for Receipt of 

Tenders. 

v) Time for Completion 1 Month from date of issue of LoA 
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5.     The Scope of the work is:- 

Cochin Port Trust has installed 42 Nos. CCTV cameras at various locations. The IP cameras and 

NVR‘s installed in Cochin Port are SAMSUNG make WISENET X and Q series. The scope of this 

tender includes providing 2 Nos. 16 channel NVR with 8 SATA HDD and 16 Nos. HDD and 

connected accessories compatible with the existing systems and integrating with the existing CCTV 

network. The HDDs shall have a memory back up of 90 days.   

6. Tender documents can be downloaded from the e-Tendering portal  www.tenderwizard.com/COPT 

on the dates specified in the above table by making online requisition. Bid document will also be 

available in Cochin Port website (www.cochinport.gov.in ) as well as Govt.e-tender website, 

www.eprocure.gov.in, which can be downloaded for submission. The cost of bid document shall be 

furnished in the form of Demand Draft/ Banker‘s Cheque drawn in favour of FA & CAO, CoPT 

along with the submission of bid. 

7. The bidders need to obtain the one time User ID & password for log-in to in e- Tendering system 

from the service provider KEONICS  by paying  registration fees by online Payment using 

Credit/Debit Card/Net banking or DD in favour of ―KSEDCL, Bangalore. 

8. The intending bidder must have valid Class-II or III digital signature certificate to submit the bid. 

For further details and to obtain the digital signature please contact e-Tender Help Desk No. 080 – 

40482000 / 9746118529. 

9. Tenders shall be submitted ―on line” strictly in accordance with the Instructions to Tenderers and 

Terms & Conditions given in the tender document. The bidders should submit scanned copy of all 

the required documents such as cash receipt/DD / Bankers Cheque towards the cost of tender and 

EMD; proof of experience, financial details etc. through the e-tendering portal. 

10. The bidder is responsible to download Addendums/ Amendments/ Errata/ Replies to the queries of 

the bidder etc., if any, issued by the Employer, from the website before submission of the bid. Any 

shortfall in submissions of the said Addendums/ Amendments/Errata/Replies to the queries of the 

bidder duly signed etc. along with the downloaded documents while submitting the bid will not be 

considered. Incomplete bid documents may be rejected. 

11. All bids are to be submitted online on the website www.tenderwizard.com/COPT. No Bids shall 

be accepted off-line. 

12. Cochin Port Trust will not be held responsible for any technical snag or net work failure during 

online bidding It is the bidders responsibility to comply with the system requirement i.e. hardware, 

software and internet connectivity at bidder‘s premises to access the e-Tender portal. Under any 

circumstances, Cochin Port Trust shall not be liable to the bidders for any direct/indirect loss or 

damages incurred by them arising out of incorrect use of the e-Tender system or internet 

connectivity failures. 

13. The bidder shall submit the original documents towards the cost of tender and  EMD; power of 

attorney and integrity pact if necessary along with letter of submission in a sealed cover to the Chief  

Mechanical  Engineer,  Cochin  Port Trust, W/Island, Cochin – 682009, KERALA, before tender 

submission date and time. Tenders without submitting the original documents as above, before 

submission date and time of the tender will be liable for rejection. 

14. Exemption from the payment of EMD and Cost of Tender document shall be given to Micro 

and Small Enterprises (MSEs) as defined in MSE Procurement Policy issued by Department 

of Micro, Small and Medium Enterprises (MSME) or are registered with the Central 

Purchase Organization or the concerned Ministry or Department as provided in GFR 2017. 

In this regard the firm should submit valid certificate 

http://www.cochinport.gov.in/
http://www.tenderwizard.com/COPT.
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15. The undersigned reserves the right to reject/cancel/postpone any one or all tenders at any stage of 

the tender, which will be binding on all bidders. 

 

 

 

                                                                      

                         CHIEF MECHANICAL ENGINEER  

 

                        COCHINPORT TRUST
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SECTION I  

COCHIN PORT TRUST 
 

INSTRUCTIONS TO TENDERERS 

 
1. Introduction 

 Cochin Port Trust has installed 42 Nos. CCTV cameras at various locations. The IP 

cameras and NVR‘s installed in Cochin Port are SAMSUNG make WISENET X and 

Q series. The scope of this tender includes providing 2 Nos. 16 channel NVR with 8 

SATA HDD and 16 Nos. HDD and connected accessories compatible with the 

existing systems and integrating with the existing CCTV network. The HDDs shall 

have a memory back up of 90 days.   
 

2. General Instructions 

 The work is to be executed as described in the Bid document and  in particular in  the 

Technical specifications, Special Conditions, Schedule of Quantities and drawings and in 

general includes, but is not limited to supplying all including consumables and equipment 

necessary to execute the work as described in the Bid Document. 

 Before submitting the bid, the bidder shall examine carefully all conditions of contract, 

specifications, drawings etc. supplied herewith. The bidders shall inspect the site of work 

with prior appointment with the Engineer of the work to get himself acquainted with the site 

conditions and to assess and satisfy himself of the difficulties and constraints which may be 

involved in executing the work in the location. It will be deemed that prior to the submission 

of tender, the tenderer has visited the site and has satisfied himself as to the nature and 

location of the work, general and local conditions, particularly those pertaining to  

transportation, handling and availability and storage of materials, availability of labour, 

weather conditions, tidal variations at site, working conditions, ground level, nature of soil 

etc. and that the tenderer has estimated his cost accordingly and the Port Trust will be in no 

way responsible for the lack of such knowledge and also consequences thereof to the 

tenderer. Failure to visit the site will in no way relieve the successful bidder of any of the 

obligations in performing the work in accordance with  this  Bid Document including 

addendum/corrigendum, within the quoted price. 

 A bidder shall be deemed to have full knowledge of all documents, site conditions etc. 

whether he has inspected them or not. The submission of a bid by the bidder implies that he 

has read the notice and conditions of contract  and  has  made  himself aware of the scope 

and specifications and other factors bearing on the bid and that they are binding on him. 

 The bidders may please note that the EMPLOYER will not entertain any correspondence or 

query on the status of the offers received against this Bid. Bidders are also requested not to 

depute any of their personnel or agents to visit the Employer‘s offices for making such 

enquiries till finalisation of  the  bid.  Should the EMPLOYER find it necessary to seek any 

clarification, technical or otherwise the concerned bidder will be duly contacted by the 

EMPLOYER. 

 Canvassing in any form by the bidder or by any other agency acting on behalf of the bidder 

after submission of the bid may disqualify the said bidder. The Employer‘s decision in this 

regard shall be final and binding on the bidder. 

 EMPLOYER will not be liable for any financial obligation in connection with the work 

until such time the EMPLOYER has communicated to the successful bidder  in writing his 

decision to entrust the Work (covered by the bid document issued to him). 
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 Telex/E-mail offers will not be considered. Bidders should prepare their bid themselves. 

Bids submitted by agents will not be recognized. 

 Bids received after the due date and time and any change in bid after the specified date will 

be rejected. EMPLOYER will not be responsible for the loss of the bid document or for the 

delay in postal transit. 

 In case of an unscheduled holiday on the  prescribed  closing/opening day of the  bid, the 

next working day will be treated as the scheduled prescribed day of closing/opening of the 

bid. 

 While evaluating the document, regard would be paid to National security considerations, at 

the discretion of the Cochin Port Trust. Bid received from any bidder may be summarily 

rejected on National security consideration without any intimation thereof to the bidder. 

 If there are varying or conflicting provisions made  in any document  forming part of the 

contract, the Chief Mechanical Engineer, Cochin Port Trust, Cochin –  682009 shall be the 

deciding authority with regard to the  intention  of  the document which will be binding on 

the Bidder. 

 In case the department desires to inspect the equipments/ machinery for confirmation of its 

availability and capacity etc., necessary arrangements shall be made by the contractor for 

such inspection at his own cost. 

 Any error in description, any omissions there from shall not vitiate the contract or release 

the contractors from the execution of whole or any part of the works comprised therein 

according to drawing and specifications or from any of his obligations under the contract 

 All the Bank Guarantees (BGs) to be furnished by the contractors in connection  with the 

tender shall be sent to the Chief Mechanical Engineer, Cochin Port Trust directly by the 

issuing bank under registered post with AD. The contractor  shall take the responsibility of 

sending BGs directly to the Port Trust by the  issuing  bank. 

 The contractor shall comply with all the provisions of the Indian Workmen's 

Compensations Act, Provident Fund Regulations, Employees Provident Fund 

and ESI Act etc. amended from time to time and rules framed there under and 

other laws affecting the contract labour that may be brought in to force from 

time to time. 

 The contractor shall be registered under EPF and ESI Act and the employees 

employed under them shall be covered in the EPF and ESI scheme. Work 

Order shall be issued only to the contractors who are registered under EPF 

organisation and ESI Corporation. The contractors shall regularly remit the 

employer and employee contribution to the authorities. If not, the Department 

would remit the same and the amount so remitted shall be deducted from the 

part/final bill of contractors. 

 The contractor shall be registered under GST and shall furnish documentary 

evidence in support of valid GST registration. 

3. Invitation for Bids: 

The Invitation for Bids is open to all eligible bidders meeting  the  eligibility criteria. 

4. Purchase of Tender Documents: 

Tender documents can be downloaded from the e-Tendering portal 

www.tenderwizard.com/COPT on the dates specified in NIT by making online requisition. 

Tender document can also be downloaded from Cochin Port website www.cochinport.gov.in 

or Government of India (GOI) tender portal www.eprocure.gov.in . Demand Draft /Banker‘s 

cheque for cost of tender document drawn in favour of the Financial Adviser & Chief 

http://www.tenderwizard.com/COPT
http://www.cochinport.gov.in/
http://www.eprocure.gov.in/
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Accounts Officer(FA &CAO), CoPT from any Scheduled  / Nationalised Bank having its 

branch at  Cochin shall  be submitted at the time of submission of bids and scanned copy of 

the same shall  be attached with the e-tender. 

In case of tender document being downloaded from the website, at the time of submission of 

the tender document (the hard copy), the tenderer shall give an undertaking that no changes 

have been made in the document. Port Tender document will be treated as authentic tender 

and if any discrepancy is  noticed  at any stage between the Port‘s tender document and the 

one submitted by  the tenderer, the Port‘s document shall prevail. For the discrepancies  

found  at  any time, the tenderer shall be liable for legal action. 

5. One Bid per Bidder: 

Each bidder shall submit only one bid. A bidder who submits or participates in more than 

one Bid will cause all the proposals with the Bidder‘s participation to be disqualified. 

6. The Bidder 

The Bidder shall be a single entity / Consortium. 

7. Cost of Bidding: 

The bidder shall bear all costs associated with the  preparation and submission of  his Bid, 

and the Employer will in no case be responsible and liable for those costs. 

8. Site visit: 

The Bidder, at the Bidder‘s own responsibility and risk is encouraged to visit and examine 

the work site and its surroundings and obtain all information that may be necessary for 

preparing the Bid and entering into a contract for execution of the Works. The costs of 

visiting the site shall be at the Bidders‘ own expense. 

9. Clarification of the Bidding Documents: 

 The Tenderers are advised to examine the Tender Document carefully and if there be or 

appear to be any ambiguity or discrepancy in the documents, or any clarifications needed on 

the Tender Documents; these shall be  referred  to  the  Chief Mechanical Engineer in 

writing at the following address,  so  as  to  reach them at one day  before the date fixed for 

the  pre-bid meeting.  It is to be noted that no queries, clarifications will be answered after 

the pre-bid conference. 
 

THE CHIEF MECHANICAL ENGINEER,  

CHIEF MECHANICAL ENGINEER‘S OFFICE, 

COCHIN PORT TRUST, 

WILLINGDON ISLAND, KOCHI-9, 

KERALA, INDIA. 

Ph:- 91-0484-2666639/2582300. 

 Fax:-91-0484-2666639. 

Email: cme@cochinport.gov.in; dcmecpt@gmail.com 

 Pre-Bid Meeting: 

A pre-bid conference will be held in the CME‘s office of Cochin Port Trust, to answer 

clarifications,  if any, on  the bid  document.  This conference will be held  on the date 

notified in the Notice Inviting Tender. Non-attendance at the pre-bid meeting will not be a 

cause for disqualification of a bidder. Minutes  of  the  meeting, including the text of the 

questions raised  (without identifying the source  of enquiry) and the responses given will be 

published in e- tender  portal as well as in Cochin Port Trust official website  as  

Addendum/corrigendum.  Any modification of the bid documents as a result of the pre-bid 

meeting shall be made exclusively through the issue of an Addendum/corrigendum. 

mailto:cme@cochinport.gov.in
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10. Amendment of Bidding Documents: 

The Chief Mechanical Engineer, Cochin Port Trust shall have the right to omit or suspend 

certain items of work or revise or amend the Bid documents prior to  the due date of 

submission of the Bid by issuance of addendum/corrigendum. Any addendum /corrigendum 

thus issued shall be part of the tender documents. The addendum/corrigendum, if any,  shall 

only be hosted in the e-tender portal as well  as in the website of the Cochin Port. It is the 

responsibility of the Bidders to download such addendum/ corrigendum hosted in the 

website  and  submit  the  same duly signed along with the Bid. In order to afford the  

Bidders  with  reasonable time to take addendum into account, or for any other reason, the 

Port Trust may, at its discretion, extend the due date for submission of Bid and bid extension 

notice shall be hosted in the web site. 

11. Preparation of bids: 

All documents relating to the bid shall be in the English language. 

 

12. MINIMUM QUALIFYING CRITERIA 

The Bidder must fulfill the following minimum qualifying criteria to prove the techno-

commercial competence and shall submit the documents in support thereof: 

 

a) The bidder should be an Original Equipment Manufacturer (OEM) or authorized dealer of 

IP based CCTV Camera, NVR of reputable makes such as Samsung, Honeywell, Infinova, 

Pelco, Bosch, Axis. (The OEM who proposes to participate in the bidding process shall 

produce the certificate of incorporation or registration certificate. In the case of authorized 

dealer, the firm has to produce the valid authorization certificate from the OEM) 

 

b) The Tenderer in their own name shall have the experience of successfully carried out 

similar work as mentioned below during the last 7 years as on 30.06.2020 at any State / 

Central Government Departments/ PSUs of Central or State Governments / Local Self 

establishment/ University Buildings / Railway Stations/ Bus stations / Airports / Reputed 

business organizations such as Shopping malls, Star rated hotels, Cinema Theatre etc. 

i) Three similar completed works each costing not less than Rs.2,64,870 /- 

(OR) 

ii) Two similar completed works each costing not less than Rs.3,31,084/- 

(OR) 

iii) One similar completed works each costing not less than Rs.5,29,750 /- 

 

 c)     Financial Turnover  

Average Financial turnover of the tenderer over the last three financial years ending 31st 

March 2019 [2016-‘17 , 2017-‘18, 2018-‗19] shall not be less than Rs.1,98,650/-. The 

annual report (audited balance sheet and profit & loss account) of the relevant period, duly 

authenticated by a Chartered Accountant/Cost Accountant in India shall be submitted.  

 

Explanatory notes to b & c : 

 

Note 1:  Similar work(s) means “Supply installation and commissioning of IP based CCTV 

surveillance system during the last seven (7) years ending on 30.06.2020” 
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Note 2:  Following enhancement factors will be used for the costs 

Table 1.1 

 

 

Year before Multiplying factor 

One year [2019 ] 1.07 

Two years [2018] 1.14 

Three years [2017] 1.21 

Four years [2016] 1.28 

Five years [2015] 1.35 

Six years [2014] 1.42 

 

13. The tenderer should furnish following documents along with the bid, failing which the 

bid will be rejected. 

(1) Copy of work order and completion report of the work carried out by them as per Clause (b) 

above, showing satisfactory completion and performance certificate issued by the Owner of 

the Installation/Principal Client. Experience having executed the work as sub contract will 

not be considered for evaluation. 
 

(2) In case of experience having carried out the similar work for a private agency, the TDS 

certificate issued by the competent authority substantiating that the contractor had actually 

executed the work for private agency. 

 

(3) Details of annual financial turn over as required in clause (c ) above shall be duly filled in 

Schedule D of the tender document and submitted  

14. Even though the bidders meet the above qualifying criteria, they are subject to be 

disqualified if they have: 

1. made misleading or false representations in the forms, statements and attachments 

submitted in proof of the qualification requirements; and/or 

2. record of poor performance such as abandoning the works, not properly completing the 

contract, inordinate delays in completion, litigation history, or financial failures etc., 

15. Bid Prices: 

 Percentage basis contracts 

The Bidder shall fill the percentage above / below on each part of work noted  in  the 

Bill of Quantities in figures and  percentage  in words appear  automatically.  The 

contract shall be for the whole work based on the priced Bill of Quantities submitted by 

the Bidder. Tenderer should ensure that  his tendered percentage as  per Price bid is not 

mentioned anywhere in any other documents in Technical bid submission, directly or 

indirectly. If any such mention is made, the tender will become invalid and shall become 

liable for rejection. 

The rate quoted by the Tenderer shall be inclusive of the cost of provision of plant and 

equipment, materials, labour, execution, supervision, maintenance, overheads and 

profits and every incidental and contingent cost and charges whatsoever excluding 

Goods and Service Tax (GST). GST as may be applicable from time to time shall be 

shown separately in the invoice. 
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16. Currencies of Bid and Payment: 

The unit rates and the prices shall be quoted by the bidder entirely in Indian National 

Rupees (INR). 

17. Bid Validity: 

Bids shall remain valid for a period not less than 120 days (One twenty) after the 

deadline date for bid submission. A bid valid for a shorter period  shall be rejected by the 

Employer as non-responsive. Should any tenderer withdraw  his  tender before these 

periods, or make any modification in the terms and conditions of the tender which are not 

acceptable to the department, the earnest money deposited by the tenderer shall be 

forfeited. 

18. Bid Security / EMD: 

 Each tender should be accompanied by an Earnest Money amounting to Rs.13,245/- 

(Thirteen Thousand Two Hundred Forty Five Only). The EMD shall be furnished either 

through Demand Draft or Banker‘s Cheque drawn in favour of Financial Adviser & 

Chief Accounts Officer, Cochin Port Trust from any Nationalised Bank/ Scheduled Bank 

in India. Exemption from the payment of EMD shall be extended to those bidders having 

valid NSIC / MSME certificate. The Earnest Money deposit will not carry any interest.  

Any bid not accompanied by an acceptable Bid Security shall be treated as Non- 

responsive and shall be rejected by the Employer. 

 Forfeiture of Bid security / EMD 

Bid Security/EMD will be forfeited in the following cases: 

(a) If a Bidder withdraws his bid during the period of bid validity. 

(b) The Bidder does not accept the correction of the Bid Price pursuant to any 

arithmetical errors. 

(c) In case of a successful bidder fails 

(i) to commence the work, within the specified time limit 

(ii) to sign the Agreement or furnish the required Performance Security 

within the specified time limit 

19. No Alternative Proposals by Bidders: 

Bidders shall submit offers that comply with the requirements of the bidding documents. 

Alternatives will not be considered. 

20. Format and Signing of Bid: 

 The Tenderer shall prepare one set of his Tender  (all  Volumes), duly completed and 

signed, along with the set of Drawings and other documents mentioned hereinafter. The 

Bid shall be typed or written in indelible  ink and  shall be  signed by a person or 

persons duly authorised to sign on behalf of the Bidder  with signature duly witnessed 

and company seal affixed. Then it shall be scanned and upload in the e tender portal for 

submission. However the Power of Attorney (in original) authorizing the signatory/s of 

the Tender shall be submitted in hard copy along with submission of tender fees EMD. 

 If the tender is made by an individual it shall be signed by his full name and his address 

shall be given. In the event of the tender being submitted by a registered partnership 

firm, it must be signed individually by each partner thereof or it must be signed by 

person holding a proper power-of- attorney authorising him to do so and to bind the 

partner in all matters pertaining to the contract including the arbitration clause, such 

power-of-attorney to be attached with the tender which must disclose that the firm is 

duly registered under Indian Partnership Act. If the tender is made by a Limited 

Company it shall be signed by a duly authorised person who shall produce with the 

tender satisfactory evidence of the authorisation. In the case of a Limited Company the 
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tender should be accompanied by the Memorandum and Articles of Association of the 

Company. 

21. Bid Submission: 

Bid shall be submitted in two parts, Part - I: Technical Bid and Part - II: Price  Bid 

through e- tender mode. 

For online submission of Technical Bid, the scanned copies of the documents under 

item nos. (a) to (n) as detailed in clause 22 below need only be submitted through e-

Tendering mode on www.tenderwizard.com/COPT. 

Price bid (Schedule-II) in the provided format shall be submitted only through e- 

tendering mode on www.tenderwizard.com/COPT before 15.00  Hrs  on 23.07.2020. 

Price bid in hard copy need not be submitted. 

Technical Bid containing the documents listed in (a) to (f) under Clause  22  below in 

original shall be submitted in a  sealed  envelope,  superscribing thereon the Tender 

Number, Name of Work, date notified for submission of tender and the Name of the 

Tenderer. Tenders can be brought either in person or sent by registered post/ courier. 

Tenders brought in person, shall be submitted in Chief Mechanical Engineer‘s office / 

put in the Tender box on or before the due date specified above. 

22. Information Required In The Bid 

 Part I -Technical Bid shall contain the following: 

a) Earnest Money Deposit as described in Clause 15.1 above 

b) Cost of tender document 

c) Integrity Pact, duly signed (vide Annexure-11)- Not applicable 

d) Check list  

e) Letter of Submission (vide Annexure-1) 

f) Power of Attorney (in original) in favour of signatory/s to the Tender, duly authenticated by 

Notary Public. (vide Annexure-2) 

g) Organization Details (vide Annexure-3) 

h) Details of experience as per Annexure-4 and Certificates in proof of experience in similar works 

as detailed under clause 12 of Instruction to bidders. 

Explanatory notes: 

(1) Original or notary certified copy of completion certificates of each work 

issued by the owner/ the responsible officers  of the  owner under  whom he 

has executed such contracts an work order shall be attached. The certificate 

shall invariably contain the following among other things. 

a) Details of work involved specifying the nature of work 

b) The completion cost of the work and 

c) Date of commencement ; and 

d) Date of completion of the work. 

(2) If the experience in similar works is as a member of joint venture, notary 

attested copy of joint venture agreement in this respect shall be attached. 

(3) The works indicated in Annexure-4 will only be considered for evaluation. 

Mere submission of work completion certificate will not be considered as 

Eligible Assignments. 

 

http://www.tenderwizard.com/COPT
http://www.tenderwizard.com/COPT
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i) A statement duly certified by Chartered Accountant showing  Average Financial turnover of the 

tenderer over the last  three  financial  years [2016- ‘17, 2017-‘18 & 2018-‗19] (vide Annexure-

5)  supported  by Audited Financial statements for the last three years. 

j) Bid document including all addendum/corrigendum duly signed and sealed 

k) Partnership deed or Memorandum and Articles of Association of the company and Registration 

certificate of the company as the case may be. 

l) Copies of PAN, GST, EPF and ESI registration 

m) A declaration to the effect that (vide Annexure -8):- 

i) No conditions are incorporated in the financial bid.  In case any conditions are specified in 

the financial bid, the tender will be rejected summarily without making any further 

reference to the bidder. 

ii) We have not made any payment or illegal gratification to any persons/ authority connected 

with the bid process so as to  influence  the  bid process and have not committed any 

offence under PC Act in connection with the bid. 

iii) We disclose with that we  have made / not made payments or propose to  be made to any 

intermediaries (agents) etc in connection with the bid. 

iv) We do hereby confirm that no changes have been made in the tender document 

downloaded and submitted by us for the above  bid.  Port  Tender document will be treated 

as authentic tender and if  any  discrepancy is noticed at any stage between the Port‘s  

tender document and the one submitted by the tenderer, the Port‘s document shall prevail. 

n) Bank information for e- Payment system as per Annexure-10. 

Part II : ―Price Bid" shall contain the Preamble to BoQ and Bill of Quantities- Schedule 

II shall be duly filled in and fully priced, which shall be submitted only  in  e-tendering 

mode 

23. Deadline for Submission of the Bids: 

E-tenders attaching all documents shall be submitted ‗on-line‘ in the e  tender portal 

strictly in accordance with the terms and conditions of tender document before the time 

and the day notified in NIT. The sealed Technical Bid in hard copy containing all the 

documents  listed  in Clause 20 above in original superscribed with the Tender Number, 

Name  of Work, date notified for submission of tender and the Name  of  the  Tenderer,  

should reach the office of the Chief Mechanical Engineer, Cochin Port Trust, Cochin-9, 

on or before the time and the day notified in Table 1.2 of NIT. 
 

24. Late Bids: 

Any Bid received by the Employer after the Bid due date will be returned unopened to 

the bidder. 

25. Bid Opening 

The Officer inviting the tender or his duly authorized assistant will  open  the tenders in 

the presence of intending tenderers who may be present at the time in person or through 

their authorized representative. In the case of the tenders invited under Two Cover 

System, the technical bids of the  tenders  received  will  be opened first. 

Technical Bid: Technical Bid shall be opened in the office of the  Chief Mechanical 

Engineer, Cochin Port Trust at 15.30 Hours on the  last  date  fixed for receiving the 

Tenders. Submission of EMD and Cost of document is verified initially. In case the 

earnest money and cost of bid document is not deposited or is not in order, the Bid will 

not be opened further and hard copy submitted will be returned. 
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If all Bidders have submitted unconditional Bids together with requisite Bid security, 

then all Bidders will be so informed then and there. If any Bid  contains any deviation 

from the Bids documents and /or if the same does not contain Bid security in the manner 

prescribed in the Bid documents, then that Bid will be rejected and the Bidder will be 

informed accordingly. The Price Bid submitted in  e- mode will not be opened. 

In the event of a tender being rejected, the earnest money paid with such  unaccepted 

tender shall be refunded to the tenderer. 

26. Bid Opening – Price Bid: 

Price Bid of those tenderers found responsive in the evaluation of Technical bid, will be 

opened later. Short listed bidders will be communicated about the date and time of 

opening of the price bid. The Bidder‘s name, the Bid prices, the total amount of each 

Bid, any discounts, Bid modifications and withdrawals, and such other details as the 

Employer may consider appropriate, will be announced by the Employer at the time of 

opening. 

27. Clarification of Bids: 

To assist in the examination and comparison of Bids, the Employer may, at his 

discretion, ask any Bidder for clarification of his Bid, including breakdown of unit rates. 

The request for clarification and the response shall be in writing, but no change in the 

price or substance of the Bid shall be sought, offered, or permitted. 

No Bidder shall contact the Employer on any matter relating to his bid from  the time of 

the bid opening to the time the contract is awarded. If the Bidder wishes to bring 

additional information to the notice of the Employer, he should do so in writing. 

Any effort by the Bidder to influence the Employer‘s bid evaluation, bid comparison or 

contract award decisions, may result in the rejection of his bid. 

28. Examination of Bids and Determination of Responsiveness: 

Prior to detailed evaluation of Bids, Cochin Port Trust will determine whether each Bid 

(a) meets the minimum eligibility criteria defined in Clause 12. 

(b) has been properly signed by an authorised signatory (accredited representative) 

holding Power of Attorney in his favour. The Power of Attorney shall interalia 

include a provision to bind the  Bidder to  settlement of disputes clause; 

(c) is accompanied by the required Bid security and; 

(d) is responsive to the requirements of the Bidding documents. 

(e) A responsive Bid is one which conforms to all the terms, conditions and 

specification of the Bidding documents, without material deviation or reservation. 

A material deviation or reservation is one which affects in any substantial way the 

scope, quality or performance of the Works; 

(f) which limits in any substantial way, the Employer‘s rights or the Bidder‘s 

obligations under the Contract; or 

(g) whose rectification would affect unfairly the competitive position of other Bidders 

presenting responsive Bids. 

(h) Undertakes in the Technical Bid that he has not incorporated any conditions in the 

Financial Bid. 

If a Bid is not substantially responsive, it shall be rejected by the Employer, and may 

not subsequently be made responsive by correction or withdrawal of the non- 

conforming deviation or reservation. 
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29. Correction of Errors: 

Bids determined to be responsive will be checked by the Employer for any arithmetic 

errors. Errors will be corrected by the Employer as follows: 

(a) Where there is a discrepancy between the percentage in figures and in words,  the 

percentage in words will govern; 

(b) The amount stated in the Bid will be adjusted by the Employer in accordance with 

the above procedure for the correction of errors and, with the concurrence of the Bidder, 

shall be considered as binding upon the bidder. If the Bidder does not accept the 

corrected amount, the Bid shall be rejected and the Bid security shall be forfeited in 

accordance with Clause 15.2. 

30. Evaluation and Comparison of Bids: 

The Employer will evaluate and compare only the Bids determined  to  be responsive in 

accordance with Clause 26. In evaluating the  Bids,  the  Employer will determine for 

each Bid the evaluated Bid Price by adjusting the Bid Price as follows: 

(a) making any correction for errors pursuant to Clause 26; 

(b) making    appropriate    adjustments   to   reflect discounts or other price 

modifications offered. 

31. Alteration of tender documents: 

No alteration shall be made in any of the tender documents or in the Bill of Quantities 

and the tender shall comply strictly with the terms and conditions of the tender 

document.  The Employer may however ask any tenderer for clarifications of his tender 

if required. Nevertheless, no tenderer will be permitted to alter his tender price after 

opening of the tender. 

32. Alternative conditions and Proposal: 

The Tenderer shall note that alternative or qualifying tender conditions, or alternative 

design proposal for whole or part of the work will not be acceptable. Tenders containing 

any qualifying conditions or even Tenderer's clarifications in any form will be treated as 

non-responsive and will  run  the  risk  of  rejection. Price Bid of such Tenderer‘s will 

not be opened. 

33. Award of Contract: 

The Employer will award the Contract to the bidder whose bid  has  been  determined to 

be responsive to the bidding documents and who has offered the lowest evaluated bid 

price, provided that such bidder has been determined to be 

(a) Eligible in accordance with the provisions of Clause 12, and 

(b) Qualified in accordance with the provisions of Clause 12. 

34. Release of Bid Security / EMD: 

The Bid Security/EMD of unsuccessful bidder other than L1 and L2 will be refunded 

immediately after ranking of the Bids. The  bid  security of L2  bidder shall be refunded 

immediately after entering into agreement with L1 bidder and acceptance of the 

Performance Security. The Bid Security of the successful bidder will be discharged after 

he has signed the Agreement and furnished the required Performance Security 

35. Performance Security: 

 Within not later than 21 days for domestic bids and  28 days for international bids  of 

receipt of the Letter of Acceptance, the successful Bidder shall deliver to the Employer a 

Performance Security in the form of Bank Guarantee (BG) for an amount equivalent to 

10 % of the Contract price rounded off to the nearest  Rs. 1,000/-. If the performance 

security is provided by the successful Bidder in the form of a Bank Guarantee, it shall be 
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issued by a Nationalised /Scheduled  Indian  bank having its branch at Cochin 

acceptable by Cochin Port Trust. The BG shall be issued in favour of Cochin Port 

Trust in the Format enclosed in Annexure-A of GCC. 

 In the event of the tenderer, after the issue of the communication of acceptance of offer 

by the Board, failing /refusing to execute the agreement as hereinafter provided, the 

tenderer shall be deemed  to have  abandoned the contract and  such  an act shall amount 

to and be construed as the contractor‘s calculated and  the willful breach of the contract, 

the cost and consequence of which shall be to  the sole account of the tenderer and upon 

such an event the Board shall have full right to claim damages therefore either together 

with or in addition to the forfeiture of Earnest Money Deposit. 

36. Signing of Agreement 

The successful tenderer will be required to execute an Agreement at his expense within 

28 (twenty eight) days from the date of work order, on proper value Kerala State Stamp 

Paper in the prescribed form. The agreement as finally executed will include the 

Employer‘s Bid Documents and the Bidder‘s offer  as finally accepted by the 

EMPLOYER together with addendum/corrigendum,  bid  clarification  and all 

correspondences exchanged between EMPLOYER and the bidder, if any. Till  the 

formal agreement is executed, the Letter of Acceptance together  with the offer as 

finally accepted along with correspondences shall form a binding contract between the 

two parties. 

37. Fraud and Corrupt Practices: 

 The bidder and their respective officers, employees, agents and advisers shall observe 

the highest standard of ethics during the Selection  Process. Notwithstanding anything 

to the contrary contained in this  document,  the  Port shall reject the tender without 

being liable in any manner  whatsoever  to  the  bidder, if it determines that the bidder 

has, directly or indirectly or  through  an agent, engaged in corrupt practice, fraudulent 

practice, coercive practice, undesirable practice or restrictive practice (collectively the 

―Prohibited Practices‖) in the Selection Process. In such an event, the Port shall, without 

prejudice to its  any other rights or remedies, forfeit and appropriate the Bid Security  or 

Performance Security, as the case may be, as mutually agreed genuine pre- estimated 

compensation and damages payable to the Port for, inter alia, time, cost and effort of the 

Authority, in regard to the Tender, including consideration and evaluation of such 

Bidder‘s Proposal. Such Bidder shall not be eligible  to participate in any tender or RFP 

issued by the Authority during a period of 2 (two) years from the date such Bidder is 

found by the Authority to have directly or through an agent, engaged or indulged in any 

corrupt practice, fraudulent practice, coercive practice, undesirable practice or restrictive 

practice, as the case may be. 

 For the purposes of this Clause, the following terms shall have the meaning hereinafter 

respectively assigned to them: 

(a) ―corrupt practice‖ means 

(i) the offering, giving, receiving, or soliciting, directly or indirectly, of anything of 

value to influence the action of any person connected with the Selection Process 

(for avoidance of doubt, offering of employment to or employing or engaging in 

any manner whatsoever, directly or  indirectly, any official of the Authority who 

is or has been associated in any manner, directly or indirectly with the Selection 

Process or the LOA or has dealt  with matters concerning the Agreement or 

arising there from, before  or  after the execution thereof, at any time prior to the 

expiry of one year from the date such official resigns or  retires from or 

otherwise  ceases to be in  the service of the Authority, shall be deemed to 

constitute influencing the actions of a person connected with the Selection 

Process; or 
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(ii) engaging in any manner whatsoever, whether  during the Selection Process or 

after the issue of the LOA or after the  execution of the Agreement,  as  the case 

may be, any person in respect of any matter relating to the Project  or the LOA 

or the Agreement, who at any time has been or is a legal, financial or technical 

consultant/ adviser of the Authority in relation to any matter concerning the 

Project; 

(b) ―fraudulent practice‖ means a misrepresentation or omission of facts or disclosure 

of  incomplete facts, in order to influence the Selection Process; 

(c) ―coercive practice‖ means impairing or harming or threatening to impair or harm, 

directly or indirectly, any persons or property to influence any person‘s 

participation or action in the Selection Process; 

(d) ―undesirable practice‖ means 

(i) establishing contact with any person connected with or employed or  engaged by 

the Authority with the objective of canvassing, lobbying or in any manner 

influencing or attempting to  influence  the  Selection Process; or 

(ii) having a Conflict of Interest; and 

(e) ―restrictive practice‖ means forming a cartel or arriving at  any understanding or 

arrangement among Applicants with the objective of restricting or manipulating a 

full and fair competition in the Selection Process. 

38. Rejection of Tender: 

Any Tender not conforming to the foregoing instructions will not be considered.  The 

Employer does not bind himself to accept the lowest or any tender and has the right to 

reject any tender without assigning any reason thereof. No representation whatsoever 

will be entertained on this account. 
 

 

SIGNATURE OF BIDDER 
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COCHIN PORT TRUST 

SECTION I 

3. FORM OF BID 
 

To 
 

The Board of Trustees, Cochin Port 

Trust 

 
Through 

 

The Chief Mechanical Engineer 

Cochin Port Trust, Cochin -9 

 

Tender for the work of “Supply, Installation and Commissioning of  NVR 

and HDDs for the 2 nos. CCTV monitors at CISF Control room of Cochin 

Port” 

I/We have read and  examined the Notice inviting tenders, Instructions to tenderers,  

Form of Agreement, Contract Data, General Conditions of Contract, General 

description  of work, Special conditions of Contract, Technical Specifications, 

Drawings, Preamble, Bill  of Quantities, & other documents and rules referred to in the 

General Conditions of Contract and all other contents in the tender document for the 

work. 

I/We hereby tender for the execution of the work specified in the under written 

memorandum within the time specified in such memorandum at the rates specified in 

the schedule attached hereto and in accordance in all respects with the specifications 

designs, drawings and instructions in writing referred to in clause 16 of the General 

Conditions of Contract and with such materials as are provided for, by and in all other 

respects in accordance with such conditions so far as applicable. 

 
M E M O R A N D U M 

 
a) General description of work : Supply, Installation  and Commissioning  of  NVR 

and HDDs for the 2 nos. CCTV monitors at CISF 

Control room of Cochin Port 
 

b) Estimated cost : Rs.6,62,167/-  (Six Lakh Sixty Two Thousand One  

          Hundred Sixty Seven only) excluding GST 

 

c) Earnest Money : Rs.13,245/- (Thirteen Thousand Two Hundred 

Forty Five Only). 

 
d) Security Deposit :    10% of the value of the contract awarded or the   

     value of the work done whichever is higher. 
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e) Percentage,  if any, to be deducted : 

from the bills 
 

 
 

f) Time allowed for commencement of 

work from the date of `receipt of 

work order 

 

: 7 days 

 

g) Time allowed for the work from the 

date of commencement of work. 

 

 
 

h) Schedule, specifications, conditions, 

drawings etc. as per contents sheet 

attached. 

: 1 Month from date of issue of LoA.. 

 

 

 

 

: As per ―Contents‖ sheet attached. 

 

I/ We agree to keep the tender open for 120 days from the due date of submission 

and not to make any modifications in its terms and conditions 

Should this tender be accepted, I/We hereby agree to abide by and fulfill all the 

terms and provisions of the said conditions of contract annexed here to  so  far  as  

applicable or in default thereof forfeit and pay to the Board  the sum of money mentioned  

in the said conditions and to execute an agreement with the Board in the prescribed  form  

or in default thereof to forfeit the earnest money deposited by me/us. 

The sum of Rs....................... is hereby forwarded  in  Port  challan  receipt  / 

Bankers cheque or demand Draft of a scheduled bank / Bank Guarantee issued by a 

Scheduled bank drawn in favour of Financial Adviser and Chief Accounts Officer of the 

Port Trust as earnest money (a) the full value of which is to be absolutely forfeited to the 

Board in office without prejudice to any other rights or remedies of the said  Board  in 

office should I/We fail to commence the work specified in the Contract data  or  should 

I/We not deposit the full amount of Performance Security specified in the above 

Memorandum in accordance with clause 52 of the said conditions  of contract  otherwise  

the said sum of Rs. ........... shall be retained by the Board as on account of such security 

deposit as aforesaid or (b) the full value of which shall be retained by the  Board  on 

account of the security deposit to execute all the works referred to  in  the  tender  

documents upon the terms and conditions contained or referred to therein and to carry out 

such deviations as may be ordered, upto maximum of the percentage mentioned in Clause 

of General Conditions of Contract and those in excess of that limit at the rates to be 

determined in accordance with the provision contained in Clause 40.3 of the General 

Conditions of Contract. 

 
Dated the .........…………............ day of …………………… 2020. 

 

 
 

Signature of the Tenderer 
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Address : 

 

 
 

Witness : 

 
 

Address : 

 
 

Occupation : 
 

 

 
 

ACCEPTANCE 

 

 
The above tender ( as modified by you as provided in the letters mentioned hereunder) is 

accepted by me for and on behalf of the Board of Trustees for a sum of Rs……… 

……… ( Rupees ………………………………………………………………………) 

 
The letters referred to below shall form part of this contract Agreement 

 
a) .. 

b) .. 

c) 

 

 
 

Dated………… Chief Mechanical Engineer 

Cochin Port Trust 
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COCHIN PORT TRUST 

SECTION I 

4. FORM OF AGREEMENT 

AGREEMENT No. … of 

AGREEMENT FOR THE WORK OF ―Supply, Installation  and Commissioning  of  

NVR and HDDs for the 2 nos. CCTV monitors at CISF Control room of Cochin Port‖ 

 

THIS AGREEMENT IS MADE on this day  …………  of  …………… 

BETWEEN THE BOARD OF TRUSTEES OF COCHIN PORT TRUST , a body 

corporate under the Major Port Trust Act, 1963 having office on Willingdon  Island,  

Cochin – 682009 represented by its *Chief Mechanical Engineer/*Deputy Chief 

Mechanical       Engineer/*Superintending       Engineer       Shri.……………………      S/o 

……………………..   aged   ………   years residing   at   …………………….   Village 

…………….. Taluk ………………… District (hereinafter referred to as the Employer 

which expression shall include his successors, assignees and  administrators in the office)  

of the one part and M/s. …………………..….. represented by Shri. ……..……………. 

aged    …..…..    S/o    ……………………..    residing    at         …………………    Village 

………………… Taluk ………………. District (hereinafter referred as ―Contractors‖ 

which expression shall include their successors, assignees and administrators) of the other 

part. 

 

WHEREAS the Employer invited tenders for ……………………… 

………………………………   vide   Tender   Notice   ……………………………….  Date 

…………… and the Contractor submitted a tender for the same giving rates subject to the 

terms and conditions etc. of the tender document. 

 
AND WHEREAS the said tender submitted by the Contractor  has  been accepted 

by the Employer vide work order No …….………………… dated ………………, issued 

to the Contractor while accepting their tender. 

 

NOW THESE PRESENTS WITNESSETH and the parties hereby agree as follows. 

1. The tender submitted by the Contractor for execution for the Board, of the work 

specified in the under written memorandum within the time specified in such 

memorandum at the rates specified in the schedule attached hereto and in 

accordance in all respects with the specifications, designs, drawings and 

instructions in writing referred to in Clause 16 of the ―General Conditions of 

Contract‖ and with such materials as are provided for, by and in  all  other  

respects in accordance with such conditions is accepted. 

2. It is mutually understood and agreed that, notwithstanding that the  works  has 

been sectioned, every part of it shall be deemed to be supplementary to and 

complementary of every other part and shall be read with it or into it. 

3. The Contractor agreed to abide by and fulfill all the terms and provisions of the 

said Conditions of Contract or in default thereof forfeit and pay to the Board the 

sum of money mentioned in the said conditions. 
 

4. The sum of Rs…………../- [Rupees…………………………..only) has been 

deposited by the Contractor with Financial Adviser  and  Chief Accounts Officer 

of the Port Trust as Performance Security (a) the full value of which is to be 

absolutely forfeited to the Board in office without prejudice to any other rights or 

remedies of the said Board in office should the Contractor fail to commence the 
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work specified in under written memorandum or should the Contractor  not  

deposit the full amount of security deposit specified in under  written 

memorandum otherwise the said sum of Rs………../- shall be retained by the 

Board as on account of such security deposit as aforesaid or (b) the full value of 

which shall be retained by the Board on account of the security  deposit  to  

execute all the works referred to in the tender documents upon the terms and 

conditions contained or referred to therein and to carry out such deviations  as  

may be ordered, upto maximum of the percentage mentioned in  Clause 40.1 of  

the Conditions of Contract and those in excess of that limit at the rates to be 

determined in accordance with the provisions contained in Clause 40.3 of the 

Conditions of Contract. 

5. It is  mutually agreed that  the tender submitted in its entirety shall form part of  

this agreement. Apart from the tender the following shall also form part of the 

agreement 

a) The Letter of Acceptance ; 

b) Bill of Quantities and 

c) Letters exchanged between the Employer and the Tenderer upto the  issue  

of Letter of Acceptance as separately listed and annexed here to. 

d) Replies to Prebid queries and amendments issued, if any. 
 

IN WITNESS WHEREOF THE CONTRACTOR hereunto set his hand  and  seal  on  

behalf of M/s……………………………………… and on behalf of the Board of Trustees 

of COCHIN PORT TRUST, the CHIEF MECHANICAL ENGINEER has  set  his  hand 

and seal and common seal of Trustees has been hereunto affixed the day and year first 

written above. 

 
CONTRACTOR 

Signed, sealed and delivered 

By Shri……………………. 

Of M/s……………………… 

(COMMON SEAL OF THE FIRM) 

 

Signed and  affixed seal in the presence of : 

1) Signature with address : 

 
2) Signature with address : 

 
 

Signed, sealed and delivered by the 

CHIEF MECHANICAL ENGINEER 

Cochin Port Trust 

on behalf of Board of 

Trustees of Port of Cochin. 

EMPLOYER 
 

Signed and affixed the common seal of 

Board of Trustees of the Port of Cochin 

In the presence of 

1) 

2) 
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COCHIN PORT TRUST 

SECTION I 

4. CONTRACT DATA 

 
[To be filled up before issuing tender document as applicable for each tender] 

 
Items marked “N/A” do not apply in this Contract. 

 
Sl. 

No. 

Description Reference 

Clause .No. 

in GCC 

1 The following documents are also part of the Contract  

 The Schedule of other Contractors 

 
(Will be informed in due course) 

(8.2) 

 The Schedule of Key personnel (9) 

  

Qualification of Staff 
 

No. 
Min. 

Experience 

(Years) 

Rate of recovery 

in case of non 

compliance 

 

i) Project Manager 

(Principal 

Technical 

Representative) 

1 10 Rs.30,000/- 

p.m. 

ii) Technical 

Representative  

 

1 5 Rs.25,000/- 

p.m. 

2 The Employer is (1) 

 The Board of Trustees, 

Cochin Port Trust, 

Cochin -9 

 

 Name of Authorized Representative:  

 Name : Smt. M.Beena 

                   Chairman, 

Cochin Port Trust 
Cochin -9 
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Sl. 

No. 

Description Reference 

Clause .No. 

in GCC 

3 The Engineer is :  

   Name :     Shri. V.Thuraipandian,  

                   Chief Mechanical Engineer, 

                   Cochin Port Trust, 
Cochin-9 

 

 Name of Nominee is : Will be notified in LoA/ LoI  

 Name : Shri…….. 

Cochin Port Trust 

Cochin-9 

 

4 Name of Contract :-―Supply, Installation  and Commissioning  of  

NVR and HDDs for the 2 nos. CCTV monitors at CISF Control 

room of Cochin Port” 

Tender no: NO. F1/T-11/ NVR-CCTV-CISF-RT/2020-M. 

(1) 

5 6 copies of Contract Agreement  shall be furnished by the 

Contractor 

 

[7.1] 

6 Tender document and other data are available at Cochin Port web 

site and e-tender portal. 

Chief Mechanical Engineer’s Office, 

Cochin Port Trust,  W/Island, 

Cochin – 682009, KERALA, 

(7.2) 

7 The Intended completion Date for the whole of the Work is 1 

Month from date of issue of LoA with the following milestones: 

(17,28) 

8 Milestone dates:  

Physical works to be completed Period from the 

date of 
Issue of LoA 

Commissioning of entire installation and 

handing over the site 

1 month from 

date of issue of 

LoI 

9 The following shall form part of the Contract Document: 

 

(1) Agreement 

(2) Letter of Acceptance 

(3) Bill of quantities 

(4) Contractor‘s Bid 

(5) Correspondence exchanged after the opening of the Bid 
and before the issue of Letter of Acceptance by which the 

Condition of Contract are amended, varied or modified in 

any way by mutual consent (to be enumerated). 

 
 

(2.3) 
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Sl. 

No. 

Description Reference 

Clause .No. 

in GCC 

  

(6) Contract Data 

(7) Conditions of Contract 

(8) General Description and Special Conditions of Contract 

(9) Technical Specifications 

(10) Drawings and 

(11) Any other documents listed in the Contract Data as 

forming part of the Contract. 

 

10 The Contractor shall submit a Program for the Works within 7 

days of date of the LO A 
(27) 

11 The site possession date 

The site will be handed over within 7 days after issue of 
LoA/LoI and the site is free from encumbrances. 

(21) 

12 The  start  date shall be 7 days from the date of receipt of the 

Letter of Acceptance (LoA)/LoI by the Contractor. 

(1) 

13 The site is located at Willingdon Island .  

14 The Defects Liability Period is Two years from the date of 

completion of the work. 

(35) 
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COCHIN PORT TRUST 

SECTION I 

5. ANNEXURES 
 

 
Sl. No. Annexures Description Page 

No. 

1 1 Letter of Submission - Covering Letter 40 

2 2 Proforma of Power- of-Attorney/Letter of Authority 41 

3 3 Organization Details 42-43 

4 4a Eligible Assignment Details for MEC 44-45 

5 4b Details of past experience of contractors for similar 
works 

46 

6 5 Financial Capability 47 

7 6 Details of Proposed Approach & Methodology 48 

8 7 Plant and Equipment Proposed for the Work 49 

9 8 Declaration 50 

10 9 Details of the Party opting for Refund of EMD 

through e-payment system 
51 

11 10 Format for Furnishing Bank information for e- 

payment 
52 

12 11 Proforma of Pre Contract Integrity Pact 53-59 

13 12 Proforma of Irrevocable Bank Guarantee for Earnest 

Money Deposit 
60-61 

14 13 Proforma of Joint Venture/ Consortium Agreement 62-64 

15 14 Proforma of Power- of-Attorney for lead member of 

JV/ Consortium 
 

65 

16 15 Proforma of Irrevocable bank guarantee for 

performance of Fenders & Bollards 
 

66-68 
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Annexure-1 

 

 
COCHIN PORT TRUST 

Supply, Installation  and Commissioning  of  NVR and HDDs for 
the 2 nos. CCTV monitors at CISF Control room of Cochin Port” 

LETTER OF SUBMISSION- COVERING LETTER 

(ON THE LETTER HEAD OF THE BIDDER) 
Date: 

To 

The Chief Mechanical Engineer, 

Cochin Port Trust. 
 

Sir, 

 
Sub : Tender for Supply, Installation  and Commissioning  of  NVR and HDDs for the 2 

nos. CCTV monitors at CISF Control room of Cochin Port 

 

Being duly authorized to represent and act on behalf of …………………… 

(Hereinafter referred to as ―the Bidder‖) and having reviewed and fully understood  all of 

the requirements of the bid document and information provided, the undersigned hereby 

apply for the project referred above. 

 

We are submitting our Bid enclosing the following, with the details as per the 

requirements of the Bid Document, for your evaluation. 

 

1. EMD 

2. Cost of tender document 

3. Power of attorney 

 

 
 

Signature 

(Authorised Signatory) 
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Annexure- 2 

 

 
PROFORMA OF POWER- OF-ATTORNEY/LETTER OF AUTHORITY 

(To be submitted on Non-judicial Stamp Paper of appropriate value) 
 

 

 

To 

The Chief Mechanical Engineer, 

Cochin Port Trust, 

Cochin 682009. 

Kerala, India. 
 

Dear Sir, 
 

We_   _ 

do   hereby  confirm that  Mr./Ms./Messrs_  _ [INSERT 

NAME AND ADDRESS], whose signature is given below, is /are authorized to 

represent us to bid, negotiate and conclude the agreement on our behalf with you against 

Tender for Supply, Installation  and Commissioning  of  NVR and HDDs for the 2 nos. 

CCTV monitors at CISF Control room of Cochin Port  

(Tender No.NO. F1/T-11/ NVR-CCTV-CISF-RT/2020-M). 

 

We confirm that we shall be bound by all and whatsoever our said agents shall commit. 

Signature of the authorized person : 

Name & Designation : 
 

Yours faithfully, 

 

 

 

Signature, name and seal of the certifying authority 
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Annexure - 3 

COCHIN PORT TRUST 
SUPPLY, INSTALLATION  AND COMMISSIONING  OF  NVR AND HDDS FOR THE  

2 NOS. CCTV MONITORS AT CISF CONTROL ROOM OF COCHIN PORT 

 

ORGANIZATION DETAILS 

 
CONTRACT No.: 

 
NAME OF APPLICANT: 

 
1. Name of the Owner: 

 

2. Address: 

Telephone No. : 

Fax No. 

 

3. Description of Applicant 

(for e.g. A or B grade electrical contractor etc.) 

 
4. Registration and Classification 

of Contractors 

 
5. Name and address of bankers 

 
6. Number of years of experience as a contractor : 

 

7. Name and Address of partners or associated 

companies to be involved in the project and 

whether Parent/ Subsidiary/other 

 

8. Name and address of any associates 

knowledgeable in the procedures of customs, 

immigration and local experience in various 

aspect of the project etc. 

 
9. Name and address of the companies/Sub-

contractors who will be involved in the execution 

of works, namely: 

 
10. Name and address of companies who will be 

involved in the supply of bought out items 

 

11. Attach organization chart showing the structure 

of the company including names of Directors/ 

Key Personnel at Head Office who would be 

responsible for the project and a separate chart 

showing proposed Site Construction Organisation. 

 
 

Signature 

(Authorised Signatory) 
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COCHIN PORT TRUST 

 

Annexure – 4a 

SUPPLY, INSTALLATION AND COMMISSIONING OF NVR AND HDDS FOR 

THE 2 NOS. CCTV MONITORS AT CISF CONTROL ROOM OF COCHIN PORT 

 

Tenderer shall furnish Details of ―eligibility works experience‖ as per Clause 12 of 

Minimum Eligible Criteria (MEC) of Instruction to Tenderer and certificates in the 

following format (Client Certificates/work completion certificates or any other  

documentary evidences with respect to the eligibility work) 

 
ELIGIBLE ASSIGNMENT DETAILS FOR MQC 

 

Assignment Number : 

 

Description Bidder to fill up the details here 

Name and Address of the Client 
 

Title of the Eligible Assignment 
 

Date of completion of the Eligible Assignment 
 

Project Completion Cost 
 

Reference No. of the enclosed Client 

Completion Certificate/ Documentary Evidence 

for having successfully completed the Eligible 

assignment 

 

Name, telephone no, telefax no and email 

address of the client‘s representative 

 

Description and Scope of Work 
 

Instructions: 

• Bidders are expected to provide information in respect of Eligible  Assignments in  

this Section. The assignments cited must comply with the criteria specified Clause 

No. 12(a) Minimum eligibility of the Instructions to Tenderers‖. 

• A separate sheet should be filled for each of the eligible assignments. 

• The details are to be supplemented by documentary proof from the respective client 

                           / owner for having carried out such assignment duly certified by clients/ owner. 

• The works indicated in this Annexure- 4 will be only being considered  for  

evaluation. Mere submission of work completion certificate will not  be  considered 

as Eligible Assignments 

• Original or notary certified copy of completion certificates of each work issued by  

the owner/ the responsible officers of the owner under whom he has executed such 

contracts shall be attached. The certificate shall invariably contain the following 

among other things. 
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• Details of work involved specifying the nature of work 

• The completion cost of the work and 

• Date of commencement ; and 

• Date of completion of the work. 

• If the experience in similar works is as a member of joint venture, notary attested 

copy of joint venture agreement in this respect shall be attached. 

• If the experience in similar works is as a subcontractor, notary attested copy(s) of 

approval issued by the Employer(s) authorizing as a sub-contractor; in proof of the 

claim of the tenderer as a sub-contractor shall be attached. 

• If the experience in similar work is in works executed in private  

sectors/organisations, the TDS certificate along with notary attested copy(s) work 

order and completion certificate. 

• The tenderer is also obliged to produce the original of the certified  copy(s)  on 

request by the department. 

 

 

 
Signature 

(Authorised Signatory) 
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COCHIN PORT TRUST 

 

Annexure – 4b 

SUPPLY, INSTALLATION  AND COMMISSIONING  OF  NVR AND HDDS FOR 

THE 2 NOS. CCTV MONITORS AT CISF CONTROL ROOM OF COCHIN PORT 

 

DETAILS OF PAST EXPERIENCE OF CONTRACTORS 

 FOR SIMILAR WORKS 
 

 

 
 

 
 

Sl. 

No. 

 
Name & 

Location 

of Project 

 

Owner‘s Complete 

address including 

TeleFax No. with 

contact Person 

 
 

Value of 

Contract 

Duration of Contract  

Details of work 

including major 

items of work 

involved 

Reference No. 

& Date of letter 

of intent & 

completion 

certificate 
enclosed 

Commen- 

cement 

date 

Scheduled 

completion 

date 

Actual 

completion 

date 

1 2 3 4 5 6 7 8 9 

         

 

Note: Bidder to enclose completion certificate issued by owner, certified by a Notary 

public or equivalent certifying authority. 

 

 

 
 

SIGNATURE OF TENDERER 
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Annexure- 5 

 

COCHIN PORT TRUST 
SUPPLY, INSTALLATION  AND COMMISSIONING  OF  NVR AND HDDS FOR 

THE 2 NOS. CCTV MONITORS AT CISF CONTROL ROOM OF COCHIN PORT 

 

 

FINANCIAL CAPABLITY 

(A) Average Annual Turnover of the Bidder 

 

Turnover (Rs.) 

Year 1 Year 2 Year 3 Average 

2016-17 2017-18 2018-19  

 
Instructions: 

 
 

(i). The Bidder shall provide audited Annual Reports / Audited financial statements 

such as balance sheets and profit & loss account statements as required under  

this Bid Document. 

 

(ii). Annual turnover of the bidder shall be submitted duly verified by Charted 

Accountant or Competent Authority. 

 

 
 

Certified by Chartered Accountant 

 
 

Signature 

(Authorised Signatory) 
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Annexure - 6 

 

COCHIN PORT TRUST 
SUPPLY, INSTALLATION  AND COMMISSIONING  OF  NVR AND HDDS FOR 

THE 2 NOS. CCTV MONITORS AT CISF CONTROL ROOM OF COCHIN PORT 

 

 

DETAILS OF PROPOSED APPROACH & METHODOLOGY 

 
Bidder shall furnish a detailed method statement (Technical Note) for carrying out of the 

works, along with a construction programme [ Preferably in MS project / Primavera] 

showing sequence of operation and the time frame for various segments of temporary and 

permanent works. 

 

 

 

 

 

 

 

 

 
Signature 

(Authorised Signatory) 
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Annexure - 7 

 

COCHIN PORT TRUST 
SUPPLY, INSTALLATION  AND COMMISSIONING  OF  NVR AND HDDS FOR 

THE 2 NOS. CCTV MONITORS AT CISF CONTROL ROOM OF COCHIN PORT 

 

 

PLANT AND EQUIPMENT PROPOSED FOR THE WORK 

 
 

Not Applicable 

 
 

Signature 

(Authorised Signatory) 
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Annexure - 8 

 

COCHIN PORT TRUST 
SUPPLY, INSTALLATION  AND COMMISSIONING  OF  NVR AND HDDS FOR 

THE 2 NOS. CCTV MONITORS AT CISF CONTROL ROOM OF COCHIN PORT 

 

DECLARATION 

 
We M/s (Name & address of the bidder) hereby declare that:- 

 
 

1. All details regarding construction plant, temporary work and personnel for site 

organisation considered necessary and sufficient for the work have been furnished in  

the Annexure 7 and that such plant, temporary works and personnel for site  

organisation will be available at the site till the completion of the respective work. 

 

2. No conditions are incorporated in the financial bid. In case any conditions are specified 

in the financial bid, the tender will be rejected summarily without making any further 

reference to the bidder. 

 

3. We have not made any payment or illegal gratification to any persons/ authority 

connected with the bid process so as to influence the bid process and have not 

committed any offence under PC Act in connection with the bid. 

 

4. We disclose with that we have * made / not made payments or propose to be made to  

any intermediaries (agents) etc in connection with the bid. 

 

5. We do hereby confirm that no changes have been made in the tender document 

downloaded and submitted by us for the above bid.  Port Tender document  will be  

treated as authentic tender and if any discrepancy is noticed at any stage between the 

Port‘s tender document and the one submitted by the tenderer, the Port‘s document shall 

prevail. 

 

 

 

Signature 

(Authorised Signatory) 

 
 

* Note: Delete whichever is not applicable. 
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Annexure-9 

 
 

DETAILS OF THE PARTY OPTING FOR REFUND OF EMD THROUGH 

E-PAYMENT SYSTEM 

 
Name of the Party : 

Bank A/c No : 

Account type : (Savings / Current / Overdraft) 

Bank Name : 

Branch : 

 
IFSC Code Number : (11 digit code) 

Centre (Location) : 

FAX No. : 

 
E-Mail ID : (For forwarding information of remittance) 

Mobile No : 

 

 
 

Signature 

(Authorised Signatory) 
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Annexure- 10 

 
 

FORMAT FOR FURNISHING BANK INFORMATION FOR e-PAYMENT 

 

1 Name and full address of the beneficiary  

2 Credit Account No. 

(Should be full 14 digit) 

 

3 Account  Type 

(SB or CA or OD) 

 

4 Name of the Bank  

5 Branch 

(Full address with telephone No.) 

 

6 MICR code 

(Should be 9 digit) 

 

7 Telephone/Mobile/Fax No. of the 

beneficiary 

Telephone : 

Mobile : 

Fax : 

8 Cancelled Cheque  

 

 

 

Signature with seal 

(Authorised Signatory) 
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Annexure- 12 

 
PROFORMA OF IRREVOCABLE BANK GUARANTEE FOR EARNEST 

MONEY DEPOSIT  

(To be submitted on Non-judicial Stamp Paper of appropriate value) 

(Not Applicable) 

 

 No.   Dated _  _. 
 

This Deed of Guarantee executed at ——————— by __ (Name of 

Bank) having its Head/Registered office at __  (hereinafter referred 

to as ― the Guarantor‖) which expression shall unless it be repugnant to the  subject  or 

context thereof include its executors, administrators, successors and assigns; 

 

In favour of 
 

The Board of Trustees of Cochin Port Trust (hereinafter called  ―the EMPLOYER‖), having 

its office at Willingdon Island, Cochin – 682 009, which expression shall unless it be 

repugnant to the subject or context thereof include its executors, administrators, successors 

and assigns; 
 

Whereas M/s. ., a Company registered  under  the  provisions of 

_  _   having  its  registered  office  at  _  _ (hereinafter  called  ―the 

Bidder‖) which expression shall unless it be repugnant to the subject or context thereof 

include its executors administrators, successors and assigns, has bid for the  work  of  

(Tender No.NO. F1/T-11/ NVR-CCTV-CISF-RT/2020-M) (hereinafter referred  to  as ―the 

Work‖). 
 

Whereas in terms of the Tender Notice dated ——— (hereinafter referred to as ―Tender 

Document‖) the Bidder is required to furnish to the Port Trust an unconditional and 

irrevocable Bank Guarantee for an amount of Rs. ………………………(Rupees 

………………………………………… only) as Earnest Money Deposit (EMD) and the 

Guarantor has at the request of the Bidder agreed to provide such Guarantee being these 

presents: 
 

Now this deed witnesseth that in consideration of the premises, We, ————————— 

—— Bank hereby declare, undertake and agree as follows: 

 
We as primary obligor shall, without demur, pay to the Port Trust an  amount  not 

exceeding Rs. ……………. (Rupees …………………………….. only), within 5 days of 

receipt of a written demand from the Port Trust  stating that  the EMD has  been forfeited  

in terms of Clause 15.2 of the Instruction of Bidders of Tender Document. Any such 

demand made on us by the Port Trust shall be conclusive and absolute as regards the 

forfeiture of the EMD and the amount due and payable under this Guarantee. 

 

a) The above payment shall be made by us without any reference to the Bidder or 

any other person and irrespective of whether the claim of the Port Trust is 

disputed by the Bidder or not. 
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b) This Guarantee shall  remain  in  full  force  for  a  period  of  148  days  from 

(date)*  or for such extended period as may be mutually agreed between 

the Port Trust and the Bidder and shall continue to be enforceable till all amounts 

which are demanded by the Port Trust under this Guarantee are paid. 

 

c) In order to give full effect to this Guarantee, the EMPLOYER shall be entitled to 

treat the Guarantor as the principal debtor and the obligations  of  the Guarantor 

shall not be affected by any variations in the terms and conditions of the Tender 

Document or other documents or by extension of time of performance of any 

obligations by the Bidder or any postponement for any time of the powers 

exercisable by the EMPLOYER against the  Bidder or forebear or enforce any of  

the terms and conditions relating to non-compliance  of the Tender Document by  

the Bidder and we shall not be relieved from our obligations by reason of any 

variation or extension being granted to the Bidder or forbearance or  omission on the 

part of the EMPLOYER or any indulgence by the EMPLOYER to  the Bidder  to 

give such matter or thing whatsoever which under the law relating to sureties would 

but for this provision have effect of so relieving us. 

 

d) This Guarantee shall be irrevocable and shall remain in full  force and  effect until 

all our obligations under this Guarantee are duly discharged. 

 

e) The Guarantor has power to issue this Guarantee and the undersigned is duly 

authorised to execute this Guarantee pursuant to the power granted under —— 
 

In Witness whereof the Guarantor has set its hands hereunto on the day,  month and  year  

first hereinabove written. 
 

Signed and Delivered by ——————- 

Bank by the hand  of  Shri——————- 

its ——————— and authorised official 

*Fill in the scheduled date of submission of bid. 
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Annexure-15 

 

PROFORMA OF IRREVOCABLE BANK GUARANTEE FOR 

PERFORMANCE OF GUARANTEE 
(To be submitted on Non-judicial Stamp Paper of appropriate value) 

 

Ref: Bank Guarantee No_  _ 
 

 

Date   
 

To 
 

Cochin Port Trust 

W/Island, 

Cochin 682009. 
 

Dear Sirs, 
 

In consideration of Board of Trustees of Port of Cochin (hereinafter referred to as the ‗Port 

Trust‘ which expression unless repugnant to the context or meaning thereof includes its 

successors, administrators and assigns) having awarded to M/s                                               

with its Registered  / Head Office at  (hereinafter referred to as 

the ―CONTRACTOR‖ which expression shall unless repugnant to the context or meaning 

thereof, include its successor, administrators, executors and assigns), a ―CONTRACT‖ by 

issue  of Port  Trust‘s  work order  dated _   _ the same having been 

unequivocally accepted by the Contractor resulting in a ―CONTRACT‖ bearing No. 

_  _dated _  value at 

_  _for  and the CONTRACTOR having 

agreed to provide a Contract Performance Guarantee for the faithful performance of the  

entire  Contract equivalent to_  _, to Port Trust under the terms and 

conditions of an agreement between  Board  of Trustees of Port of Cochin and  ………….  

For the execution of the work ( hereinafter called ―the said agreement‖) . 
 

3.   2. We   

having its Head  office 

at_    (hereinafter referred to as 

the ―Bank‖, which expression shall unless repugnant to the context or meaning thereof, 

include its successors, administrators, executors and assigns) do hereby guarantee and 

undertake to pay the Port Trust on demand any and all money payable by the Contractor to 

the extent of _  _ as aforesaid at any time 

upto_  _ without any demur, reservation, 

contest, recourse or protest and/or without any reference to the CONTRACTOR. Any such 

demand made by the Port Trust on the Bank shall be conclusive  and  binding 

notwithstanding any difference between Port Trust and CONTRACTOR
.. 

 

 

We, 

_  _Bank Ltd., do hereby undertake to pay to the 

Port Trust any money without demur so demanded notwithstanding any dispute or disputes 
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raised by the contractor(s) in any suit or proceeding pending before any court or Tribunal 

relating thereto, our liability under this present being absolute  and  unequivocal.  The 

payment so made by us under this bond shall be a valid discharge of our  liability  for 

payment there under and the contractor(s) shall have no claim against us for making such 

payment. 
 

4. We, _  Bank Ltd., further agree that the guarantee 

herein contained shall remain in full force and effect during the period that would be taken  

for the performance of the  said Agreement  and that it  shall continue to be enforceable till  

all the dues of the Port Trust under or by virtue of the said Agreement have been fully paid 

and its claim satisfied or discharged or till Engineer-in-charge on behalf of the Port Trust 

certifies that the terms and conditions of the said Agreement have been fully and properly 

carried out by the said contractor(s) and accordingly discharges this guarantee. 
 

5. We, _  Bank Ltd., further agrees with the Port Trust 

that the Port Trust shall have the fullest liberty without our consent and without affecting in 

any manner our obligations hereunder to vary any of the terms and conditions of the said 

Agreement or to extend time of performance by the said  contractor(s) from time to  time or  

to postpone for any time or from time to time any of the powers exercisable  by the  Port 

Trust against the said contractor(s) and to forebear or enforce any of the terms  and  

conditions relating to the said Agreement and we shall not be relieved from ours liability by 

reason of any such variation, or extension being granted to the said contractor(s) or by any 

such matter or things whatsoever which under the law relating to sureties would but for this 

provision, have effect of so relieving us. 
 

6. This guarantee will not be discharged due to the change in the  constitution of the 

Bank or the contractor(s). 
 

7. We,  _  Bank Ltd., lastly undertake not to revoke this 

guarantee except with the previous consent of the Port Trust in writing  and  further agrees 

that the guarantee herein contained shall continue to be in endorseable till the Port Trust 

discharges its guarantee. 
 

8. We, _  _ Bank Ltd. also agrees that Port Trust  at its option  

shall be entitled to enforce this Guarantee against the Bank as principal debtor, in the first 

instance without proceeding against CONTRACTOR and notwithstanding any security or 

other guarantee that Port Trust may have in relation to the CONTRACTOR‘s liabilities. 
 

9. This  guarantee shall be valid upto_    _unless extended 

on demand by Port Trust. Notwithstanding anything mentioned above, our liability against 

this guarantee  is restricted   to 

Rs_   (Rupees     _only) 

and unless a claim in writing is lodged with us within six months of the date of expiry of or 

the extended date of expiry of this guarantee all our liabilities under this guarantee  shall stand 

discharged. 
 

Dated the _  _day of __  _20 . 
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WITNESSES 
 

_   

 

 
_  _ 

 

(Signature) (Signature) 
 

_  _(Name)_   _  _(Name)_  _ 
 

Bank‘s Rubber Stamp 
 

_  _ 
 

_    _ 

(Name) (Name) 

_   _ 

(Official address) (Designation with Bank Stamp) 

Attorney as per Power of Attorney 

No.  

Dated    
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SECTION -II 

COCHIN PORT TRUST 

                               General Conditions of Contract: Part A - G 

                   Will be uploaded separately 

 

 

2. FORM OF SECURITIES (ANNEXURE A) 

 

 

Sl. No. 

 

Annexures 

 

Description 

 

1 
 

A 
Proforma of Bank Guarantee for Performance 

Guarantee/ Security Deposit 
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Annexure –A 

 
PROFORMA OF BANK GUARANTEE FOR PERFORMANCE 

GUARANTEE/ SECURITY DEPOSIT 
(To be executed on non-judicial Stamp Paper of appropriate value) 

[The bank, as requested by the successful Tenderer, shall fill in this form in accordance with 

the instructions indicated] 

 
In consideration of the Board of Trustees of the Port of [insert  name  of  Port]  

incorporated by the Major Port Trusts Act, 1963 as amended by Major Port Trust 

(Amendment) Act 1974 (hereinafter called ―The Board‖ which expression shall unless 

excluded by or repugnant to the context or meaning thereof be deemed to include  the  

Board of Trustees of the Port of [insert name of Port], its successors and assigns) having 

agreed   to   exempt  _ (hereinafter called the 

―Contractor‖)‘ 

(Name of the Contractor/s) 

from the demand under the terms and conditions of the Contract, vide 

_   ‗s letter No.                                   

(Name of the Department) 

date _ made  between the  Contractors  and  the  Board  for  execution of 

_  _   covered   under  Tender 

No.  _   dated   _  _    (hereinafter    called    ―the said 

contract‖) for the payment of Security Deposit in cash or Lodgement of Government 

Promissory Loan Notes for the due fulfilment by the said Contractors of the terms and 

conditions   of   the   said   Contract,   on   production    of    a    Bank    Guarantee    for 

Rs._ (Rupees_  _) 

only  we,  the  (Name  of  the  Bank  and Address) _   _ 

_  _ (hereinafter 

referred to as ―the Bank‖) at the request of the Contractors do hereby undertake to  pay to 

the       Board        an       amount       not       exceeding       Rs.  _       (Rupees 

_  _) only against any loss or damage caused  

to or suffered or which would be caused to or suffered by the Board by reason of any 

breach by the Contractors of any of the terms and conditions of the said contract. 

 

2. We,   , _   , do hereby 

(Name of Bank)  (Name of Branch) 

undertake to pay the amounts due and payable under this guarantee without any demur 

merely on a demand from the Board stating that the amount claimed is due by way of loss 

or damage caused to or which would be caused to or suffered by the Board by reason of 

any breach by the Contractors of any of the terms and conditions of the  said  contract  or by 

reason of the Contractors failure to perform the said contract. Any such demand  made on 

the Bank shall be conclusive as regards the amount due and payable by the Bank under this 

Guarantee. However, our liability under this guarantee shall be restricted to any  amount

 not exceeding Rs.  _ (Rupees 

_  _) only. 

3. We,  _(Name    of    Bank   and   Branch)__  , 

undertake to pay to the 

Board any money so demanded notwithstanding any dispute or disputes raised by the 

Contractor(s) in any suit or proceeding pending before any Court or Tribunal relating 

thereto our liability under this present being absolute and unequivocal. The payment so 



SITC of NVR and HDD‘s for the 2 nos. CCTV monitors at CISF Control room of Cochin Port 

 126 

 

 

 

 

made by us under this bond shall be a valid discharge of our liability for payment there 

under and the Contractor(s) shall have no claim against us for making such payment. 

4. We,  (Name of Bank and Branch) further agree with the Board that 

the guarantee herein contained shall remain in full force and effect during the period that 

would be taken for performance of the said contract and that it shall continue to be 

enforceable till all the dues of the Board under or by virtue of the said contract have been 

fully paid and its claims satisfied or discharged or till the 

_  _ 

(Name of the user department) 

of the said certifies that the terms and conditions of the said contract have been fully and 

properly carried out by the said Contractors and accordingly discharge this guarantee. 

PROVIDED HOWEVER that the Bank shall be the request of the Board but at the cost of 

the Contractors, renew or extend this guarantee for such further period or periods as the 

Board may require from time to time. 

 
5. We,   further agree with the Board 

(Name of Bank and Branch) 

that the Board shall have the fullest liberty without our consent and without affecting  in  

any manner our obligations hereunder to vary any of the terms and conditions of the said 

contract or to extend the time of performance by the said contract or to extend the time of 

performance by the said Contractors from time to time or to postpone for  any time  or  

from time to time any of the powers exercisable by the Board against the said Contractors 

and to forebear or enforce any of the terms and conditions relating to the said contract and 

we shall not be relieved from our liability by reason of any such variation or extensions 

being granted to be Contractors or for any forbearance, act or omission on the part of the 

Board or any indulgence shown by the Board to the Contractors or by any such matter or 

thing whatsoever which under the law relating to sureties would, but for this  provision, 

have effect of so relieving us. 

 
6. This guarantee will not be discharged due to the change in the constitution of the 

Bank or the Contractor(s). 

7. It is also hereby agreed that the Courts in [insert city] would have exclusive 

jurisdiction in respect of claims, if any, under this Guarantee. 

 

8. We,  _ Bank lastly undertake not to revoke this 

guarantee during its currency except with the previous consent of the Board in writing. 

 

9. Notwithstanding anything contained herein : 

a) Our liability under this Bank Guarantee shall not exceed Rs._        

(Rupees  _ only); 

b) this Bank Guarantee shall be valid  upto _    *_  _; and 

c) we are liable to pay the guarantee amount or any part thereof under this Bank 

Guarantee only and only if you serve upon us a written claim or demand on or before 

_  _ (date of expiry of Guarantee).‖ 

Date   day of  _ 20 
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For (Name of Bank) 

(Name) 

Signature 

 

 

 

 
* The date will be thirty (30 )days after the end of the period of Defect Liability as 

specified in the Contract. 
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   SECTION -III  

COCHIN PORT TRUST 
1. GENERAL DESCRIPTION OF WORK 

 
1. General 

Where it is mentioned in the Specifications that the Contractor shall  perform  

certain Work or provide certain facilities, it is understood that the Contractor 

shall do so at his own Cost. 

The materials, design and workmanship shall satisfy the relevant Indian 

Standard, the Specification and conditioned herein referred to. Where the 

Specifications stipulate requirement in addition to those contained in the 

Standard codes and Specifications, these additional requirements shall also be 

satisfied. 

2. Scope of work 

Cochin Port Trust has installed 42 Nos. CCTV cameras at various locations. 

The IP cameras and NVR‘s installed in Cochin Port are SAMSUNG make 

WISENET X and Q series. The scope of this tender includes providing 2 

Nos. 16 channel NVR with 8 SATA HDD and 16 Nos. HDD and connected 

accessories compatible with the existing systems and integrating with the 

existing CCTV network. The HDDs shall have a memory back up of 90 

days.   

 

3. Site conditions 

 Location 

The project area at Willingdon Island. 

 

4. Tide and Flood Levels 

The various tidal levels in the area as per Naval Hydrographic Chart No.2004  

are  as indicated below for the general guidance to the tenderer. 
 

Tide Levels with reference to Port 

Chart datum (in 

metres) 

Highest High Water Level : +1.20m 

Mean High Water Spring (MHWS)     : +0.92m 

Mean Low Water Spring (MLWS)      : +0.80m 

Mean Sea Level (MSL) : +0.582m 

Mean High Water Neap (MHWN)       : +0.60m 

Mean Low Water Neap (MLWN)        : +0.30m 

Lowest Low Water Level : +0.20m 

 Waves 

The work site is in the inner harbour area where generally calm conditions 

prevail throughout the year 
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 Wind 

Wind at Cochin is highly influenced by the land and sea breezes. Wind direction 

changes from north-east during morning hours to west during evening  for  the 

period of October to May. During peak of south-west monsoon, especially from 

June to September, predominant wind direction remains south-west both during 

morning and evening hours. Due to strong monsoon winds, effect of land winds 

is not dominant during south-west monsoon. During the non-monsoon periods, 

the predominant wind direction is from north east during the morning and west 

during the evening which shows influence of land breeze. 

 Rainfall 

The climate is characterized by dry and wet seasons. The wet seasons starts in 

late May and ends in November. During this period, two monsoons pass by one 

after another. The major monsoon is south-west monsoon which lasts from June 

to September. This is followed by north-east monsoon  during  October  and 

November. The average annual rainfall is about 3000mm; and the major portion 

is during south-west monsoon. 

 Temperature 

Cochin experiences moderate temperatures throughout the year. The temperature 

varies from 22C to 34C. The low temperature occurs during the southwest 

monsoon, December and January. Daytime temperature goes upto  30C  even 

during this period. The hot months are from March to May. 

5. Drawings 

The drawings enclosed with the tender document are to provide some idea of the  

job only and are preliminary and for tender purpose and are by no means 

complete and final and do not show the full range of the work under the scope  

of  the contract. Work shall be carried out only on the basis of drawings marked  

―Issued for Construction‖ with addition, alteration, modifications, if any made to 

aforesaid drawings as required from time to time and also according to other 

drawings that would be supplied to the contractor from time to time 

6. Time Schedule and monitoring of progress 
 

 Tenderer shall prepare and attach with the tender a detailed work schedule 

[preferably in MS Project / Primavera] indicating key activities and critical items  

for completing the work within the stipulated contract period. This time schedule 

forms the basis for monitoring the progress of work. Issue of working drawings 

by the department will be regulated as per the time schedule approved by the 

department. 

 The contractor shall furnish to the Engineer monthly progress reports of the 

work during execution in the approved proforma indicating delay, if any, its 

reason and proposal to cover up the delay. 

7. Facilities to be provided by the Port 

 Contractor’s work area: 

An area of about 3.8 Km long at Vallarpadam & Puthuvypeen will be made 

available to the Contractor for project purpose free of rent for setting up of site 

office, store, etc. 

 Power 

Electric power required for the work can be supplied by the department from the 

nearest existing line of the Port Trust at prevailing rates. The cost of drawing 

temporary lines/ cables/ providing switches and making connection and 

metering arrangements etc, shall be borne by the Contractor. If there  is  any 
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disruption in  the power supply due to supply failure/ restrictions imposed by 

the Kerala State Electricity Board, the department shall not be held responsible 

and the Contractor has to make suitable alternative arrangements at their cost. 

 

8. Contractor’s responsibility 

 All materials for use on the works shall be supplied and provided by the 

contractor at his own cost and shall conform to relevant BIS Specification unless 

otherwise specified. 

 Samples of all materials including fixtures, if any, to be incorporated in the work 

shall be got approved by the Engineer-in-Charge before procurement. 

 The contractor shall thoroughly study the specifications and drawings and 

errors/omissions/modifications if any shall be brought to the notice of the 

Engineer-in-Charge well in advance so that a final decision in the matter could 

be given in time. 

 All labour, skilled or unskilled shall be provided by the contractor. Settling any 

dispute with the labour will be contractor's responsibility. 

 The contractor shall be solely responsible for any damage or injury to  the 

persons or things caused or suffered during the execution of the work and these 

shall be made good or compensated at his risk & cost. 

 The contractor shall take all care and precautionary measures  for  avoiding  any 

kind of damage/accident in the work site on any account. The department shall 

not entertain any claim from the contractor whatsoever towards compensation 

for any damage/accidents at the site due to negligence from  his  part, during the 

execution of work. 
 

 The contractor shall prior to commencement of the work insure in the joint 

names  of the Employer and the contractor against all loss or  damage  from  

whatever  cause arising for which he is responsible under the terms of contract. 

 The work shall be arranged by the contractor without causing any  damage  to 

Port‘s/ any other structures. Any damage caused by  the  contractor‘s  operation 

shall be compensated/ made good at contractor‘s risk and  cost to  the  

satisfaction  of the Engineer-in-Charge of the works, failing which department 

will do the rectification work and the cost incurred will be recovered from  any 

sum  due  to him from the Port. 

 All plants and equipments and consumables required for the whole work shall be 

provided by the contractor at his own cost. 

 The contractor shall not construct any structure, even of temporary nature, for 

any purpose at site, except with the written permission  of the  Engineer-in-

Charge  of the work and any construction so put up shall be removed by the 

contractor whenever the Engineer-in-Charge calls upon the contractor to do so. 

 Qualified Engineers with sufficient experience in works of similar nature shall 

be available at site throughout the contract period during working hours in order 

to receive instructions from department and to implement them properly and in 

time. 

 The contractor shall take all care and precautionary measures for avoiding 

damage or accidents to the work from ship or other water crafts movements or 

other operations in the area. The department will not entertain any claim from 

the contractor whatsoever, towards compensation for any such damage or 

accident occurring during the execution of the contract. 

 The contractor shall observe all safety regulations during the execution  of  the 

work. Safety measures, precautions, warning signals etc. shall be done at the 

contractor‘s cost as directed by the Engineer-in-charge of the work. The 
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contractor shall provide all necessary personnel protection equipments such as 

helmet, lifeguard, goggles, boots etc. to the workmen at his own risk and cost. 

 The work shall be arranged by the contractor without causing any hindrance to 

the ship and other water craft operating in the area. No damage shall be caused 

to the structures in the area, water crafts operating in the area or otherwise by the 

contractor‘s operations. Any damage or accident caused by the contractor‘s 

operations shall be compensated / made good at the contractor‘s risk and cost. 

 The contractor shall supply at his own cost monthly or at intervals as directed by  

the Engineer-in-charge, well executed  photographs  in  standard  size 

(approximately 24x18 cm) showing the progress of the work and also such other 

particular item of the work. 

 No information or photograph concerning the works  shall  be published  

without the prior permission of the Chief Mechanical Engineer and drafts of all 

such proposal/ publication shall be submitted for approval. 

 The information and data shown in the drawing and detailed elsewhere  in  the 

tender document are furnished for general information and guidance only and 

the Port Trust in no case will be held responsible for the strict accuracy thereof 

or any deduction, interpretation or conclusion drawn by the tenderer. 
 

 The contractor shall observe the conservancy rules relating to the Port and shall 

always take necessary steps to keep the Port water free of noxious or unhygienic 

matter due to the work, as are required by the Engineer-in-Charge. Under no 

circumstances, inflammable materials be allowed to spill into Port area. 

 The Cochin Port is an International Ship & Port Facility Security (ISPS) code 

compliant Port and the contractor is obliged to comply with the provisions of the 

code in force and  as amended from time to time. The site for the proposed work 

is   a protected area and hence security rules and regulations including obtaining 

entry 

/ exit passes including photo passes if any for vehicles, men and materials etc. 

for entering the area shall be observed by the contractor at his cost. 
 The contractor shall provide necessary arrangements as desired by the Engineer- 

in-Charge for inspection of work without any extra cost from commencement till 

completion of work. 

 The Contractor shall ensure that no labourers with criminal background  are  

engaged for the work. 

 All fossils, coins, articles of value or antiques and structures and other remains or 

things of geological or archaeological interest discovered in the site of work 

shall  be deemed to be the absolute property of the Port Trust and  the  contractor  

shall take responsible precautions to prevent his workmen or any other persons 

from removing or damaging any such article or thing and shall immediately 

upon discovery thereof and before removal, acquaint the departmental officers 

of such recovery and carry out at the expense of the department, the Engineer-

in-Charge's orders as to the disposal of the same. 

 The contractor shall remove any plant (floating or otherwise) belonging to him  

or  to any person employed by him which might have sunk in the course of work 

or otherwise deal with the same as directed by the Engineer-in-Charge and until 

the same is raised and removed, the contractor shall set on such buoys and 

display at night such lights for avoiding any mishaps. 

 Water required for the construction works including curing work 
shall be arranged by the contractor on his own cost. 

 The contractor shall take all precautions for not to damage any cables/pipes etc. 

passing through the area of work. 
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 While carrying out hot works such as welding, cutting, chipping the concrete 

etc. the following conditions shall be strictly observed by the contractor: 

(i) Hot work shall be carried out with the approval of the Dy. Conservator‘s 

department and the work shall be done as per the instruction  of  the  fire 

service personnel. 

(ii) Welding /gas cutting work shall be carried out only with the prior 

permission of the Marine Dept. and only when vessel carrying inflammable 

materials  is not berthed at the existing berths near to it. 

 The contractor shall remove all materials brought to work site /  stacked  at  the 

work site or anywhere else within the Port area and clear the site at his cost to the 

full satisfaction of the Engineer-in-Charge before the site is returned to the Port 

Trust. All such materials including debris, tools & plants etc. shall be disposed  

off to any place as pointed out by the Engineer-in-Charge or be taken away from 

the location and shall be cleared in every respect and to reinstate to its  original 

condition at no extra cost to the Port Trust immediately after completion of the 

work. In case, any such material is found left in the work site or  anywhere in the 

Port area, rent for the storage space occupied by the contractor, either for 

stacking the materials /debris or for areas used for such purpose but not cleared 

thereafter, will be recovered as per the prevailing Scale of Rate of Cochin Port 

Trust, for the rent applicable for open storage space for commercial purpose, for 

the period for which the area had been occupied by the contractor. In addition to 

the above, in  case the Port requires the area immediately for its use, Port will 

repossess the land after restoring it to its original condition, material will be 

confiscated and disposed off at the risk and cost of the contractor, after issuing 

two notices giving 15 days‘ time each for removing the material. All expenses 

incurred on this shall be recovered by disposing off the material if any 

confiscated. If any balance amount still remains to be realized that will be 

recovered from the contractor  by  appropriate means. 

 The contractor shall extend all the facilitations and cooperation for 

other contractors for simultaneous execution of other works in the 

area entrusted by Cochin Port Trust/ . 

 The contractor shall comply with all the provisions of the Indian Workmen's 

Compensations Act, Provident Fund Regulations, Employees Provident Fund 

and ESI Act etc. amended from time to time and rules framed there under and  

other laws affecting the contract labour that may be brought in to force from 

time  to time." 

 The contractor shall be registered under EPF and ESI Act and the employees 

employed under them shall be covered in the EPF and ESI scheme. Work Order 

shall be issued only to the contractors who are registered under EPF organisation 

and ESI Corporation. The contractors shall regularly remit the employer and 

employee contribution to the authorities. If not, the Department would remit the 

same and the amount so remitted shall be deducted from the part/final bill of 

contractors. 

 The contractor shall provide, at every work place, at which 20 or more women 

workers are ordinarily employed, crèches of reasonable size and with adequate 

facility for the use of their children under the age of six years at  his  risk &cost. 

 

9. Workmanship 

 All the works shall be done strictly according to relevant  B.I.S.  specifications 

unless otherwise specified. 

 The whole work shall be completed in a diligent manner  within  the  contract  

period and defect or imperfection if any, observed during the  defect  liability  

period/ guarantee period, shall be rectified at contractor‘s cost to the full  

satisfaction of the Engineer-in-Charge within the time allowed. 
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 The work shall be arranged in the order of preference as directed by 

the Engineer-in-Charge of work. In addition to above, contractor 

shall submit a Quality Assurance Plan (QAP) for the work and it 

shall be approved by the Engineer-in-Charge before commencing 

the work and shall be ensured strict compliance of the same. The 

QAP shall contain the details of tests to be  conducted for each 

material to be used in the work and work. 

10. Temporary works 

 All scaffolding, staging, bracing and other temporary works required for proper 

execution of the works, shall be provided by the contractor at his own cost, 

unless stated otherwise and that should be inclusive of all materials, labour, 

supervision and other facilities. The layout and details of such temporary works 

shall  have  prior approval of the Engineer-in-Charge, but the contractor  shall be  

responsible for proper strength and safety of the same. All temporary works 

shall be so constructed as not to interfere with any permanent work or with the 

work of other agencies. If it is necessary to remove any of the temporary works 

at any time to facilitate execution of works or work by other agencies, such 

removal and re erection, if required, shall be carried out by the Contractor at the 

direction of Engineer-in-Charge without any delay and any extra cost on this 

account shall be borne by the contractor. 

 On completion of the works, temporary works if any provided by the contractor 

shall be removed from the site and the area shall be reinstated to the original 

condition at his own risk and cost. 

11. Time For Completion 

 The time allowed for carrying out the work as mentioned  in  the  memorandum 

shall be strictly observed by the contractor. The work shall throughout the time 

period be proceeded with diligence, time being deemed to be the essence of the 

contract. 

 The completion of work may entail working in monsoon period/rainy season 

without any extra cost. The contractor shall take such an eventuality into 

consideration while quoting for the work. Normally, no extension of time will be 

admissible for work in monsoon. 

 The whole work shall be completed in the stipulated time, accordance with the 

provisions under Memorandum included under ―Form of  Tender‖  or  such 

extended time as may be allowed under clause 29 of Conditions of Contract 

included in the GCC. 

12. Working time 

The normal working time of the Port Trust is from 8 a.m. to 4.00 p.m. on all 

working days with no interval in between. If the Contractor wishes to carry out 

the work beyond normal working hours and or on holidays, he should get 

specific approval from the Engineer-in-Charge for the same. Necessary 

supervision will be arranged by the department and the expenditure to be 

incurred in this connection will be borne by the department. 

13. Method of Execution 

The contractor shall clearly indicate in their tender the  method proposed by 

them for executing the various items of works. During the actual execution of 

the works  if modifications or changes in the method of execution of work is 

found necessary the contractor shall obtain approval from the Engineer-in-

charge of work for such modifications or changes in the method. No claim from 

the  contractor  for additional payment shall be entertained by the department on 

the above account. 

The detailed list of equipment/machineries/tools & plants  proposed  to  be 

mobilized for the deployment in the work as furnished as per Annexure-7 of 
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Section- I and method of execution furnished under clause above, are considered 

only for the technical appreciation of the proposal of the  contractors  and  it  

shall not relieve the contractor of his responsibility of executing the work with  

the quality specified in the tender and any discrepancy occurs, the construction 

procedures detailed/specified in the tender will prevail. In case, any additional 

equipment are required to be mobilised than those listed in the tender for 

deployment in the work, it shall be arranged and the work executed as  per  the 

tender specifications without any extra cost to the Department 

14. Alterations and Additions 

The  Employer shall have power and authority from time  to  time   and at all 

times to make amendments or additions or alternations or changes in the scope 

of the work, and specifications, drawings and bill of quantities and give such 

further instructions and directions as may appear to  the Employer  necessary 

and  proper for the guidance of the Contractor and the good and efficient 

execution  of  the works and the contractor shall receive, obey  and  be bound  

by  the  same according to the true intent and meaning thereof as if  the  same  

had  been mentioned or referred to in the scope of the  work,  specifications,  

Bill  of Quantities and Schedules  and  drawings.  The  Employer  may also  vary 

or  alter the lines, levels or positions of any of  the works  contemplated  or  may 

order any of the works contemplated thereby to be omitted, with  or  without the 

substitution of any other works in  lieu  thereof,  or may order any work or  any  

portion  of works executed or partially executed to be removed, changed  or 

altered,  if required,  and  may order that  other work  shall  be substituted  in   

lieu   thereof and   any difference in the cost occasioned  by any such   

diminution   or alteration so ordered and directed shall be added to or deducted 

from the  Contract  Price  based on rates available in the contract or where the 

rates are not specified  a suitable  rate backed  up  by rate analysis shall be  

submitted  by   the contractor and agreed upon between the contractor and the 

Employer. In the event of disagreement, the Employer shall fix such rates or 

prices as shall in their  opinion, be reasonable and proper having regard to the 

circumstances. The contractor shall give to the Employer before the tenth day of 

every month,  a statement  in writing  of any extra work which he may have 

performed during the  preceding month, failing which any claim for which he 

may afterwards make for  payment  on  account of any such extra work will not 

be allowed. 
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SECTION -III  

COCHIN PORT TRUST 

2. SPECIAL CONDITIONS OF CONTRACT 
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149-150 
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6 6. Works Executed Through Subletting 150-151 

7 7. Secured Advance 151 

8 8. Settlement of Disputes and Arbitration 151 

9 9. Advance 151 

10 10. Liquidated Damages 151 

11 11. Measurements of Work Done 151-152 
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12. 
Payments of Salary / Wages and Other Benefits 

etc. to Contract / Casual Workers 

 

152 
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SECTION -III 

COCHIN PORT TRUST 

2. SPECIAL CONDITIONS OF CONTRACT 

 
1. Special Conditions shall be read in conjunction with the General Conditions of Contract, 

Specifications, Drawings and any other document forming part of this Contract wherever the 

context so requires. 

Notwithstanding the Sub-division of the documents into these separate section and volume 

every part of each shall be deemed to be supplementary to and complementary of every other 

part and shall be read with and into the Contract so far as it may be practicable to do so. 

Where any portion of the General Conditions of Contract is repugnant to or at variance with 

any provision of the Special Conditions, the provisions of the Special Conditions shall be 

deemed to over-ride the provisions of the General Conditions of Contract and shall to the 

extent of such repugnancy of variations, prevail.  

2. Measurements of Work Done: 
In addition to the Clause-26 of GCC- ‗Computerised Measurement Book‘, measurement of the 

work can also be done as detailed below. 

2.1. Executive Engineer (hereinafter called the Engineer‘s Nominee) shall, except as otherwise 

provided, ascertain and determine by measurement the value in accordance with the Contract 

of work done. 

2.2. All measurement of all items having financial value shall be entered in Measurement Book 

and/or level field book so that a complete record is obtained of all works performed under the 

Contract. 

2.3. All measurements and levels shall be taken jointly by the Engineer‘s Nominee or his 

authorised representative and by the Contractor or his authorised representative from time to 

time during the progress of the work and such measurements shall be signed and dated by the 

Engineer‘s Nominee and the Contractor or their representatives in token of their acceptance.  

If the Contractor objects to any of the measurements recorded, a note shall be made to that 

effect with reason and signed by both the parties. 

2.4. Department shall not entertain any claim from Contractor for any loss or damages on this 

account.  If the Contractor or his authorised representative does not remain present at the 

time of such measurements after the Contractor or his authorised representative has been 

given a notice in writing three (3) days in advance or fails to countersign or to record 

objection within a week from the date of the measurement, then such measurements recorded 

in his absence by the Engineer‘s Nominee or his representative shall be deemed to be 

accepted by the Contractor. 

2.5. The Contractor shall, without extra charge, provide all assistance with every appliance, 

labour and other things necessary for measurements and recording levels. 

2.6. Except where any general or detailed description of the work expressly shows to the 

contrary, measurements shall be taken in accordance with the procedure set forth in the 

specifications notwithstanding any provision in the relevant Standard Method of 

measurement or any general or local custom.  In the case of items which are not covered by 

specifications, measurements shall be taken in accordance with the relevant standard method 

of measurement issued by the Bureau of Indian Standards and if for any item no such 

standard is available then a mutually agreed method shall be followed. 
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2.7. The Contractor shall give not less than seven days' notice to the Engineer‘s Nominee or his 

authorised representative in charge of the work before covering up or otherwise placing 

beyond the reach of measurement any work in order that the same may be measured and 

correct dimensions thereof be taken before the same is covered up or placed beyond the reach 

of measurement and shall not cover up and place beyond reach of measurement any work 

without consent in writing of the Engineer‘s Nominee or his authorised representative in 

charge of the work who shall within the aforesaid period of seven days inspect the work, and 

if any work shall be covered up or placed beyond the reach of measurements without such 

notice having been given or the Engineer‘s Nominee's consent being obtained in writing the 

same shall be uncovered at the Contractor's expense, or in default thereof no payment or 

allowance shall be made for such work or the materials with which the same was executed. 

2.8. Engineer‘s Nominee or his authorised representative may cause either themselves or through 

another officer of the department to check the measurements recorded jointly or otherwise as 

aforesaid and all provisions stipulated herein above shall be applicable to such checking of 

measurements or levels. 

2.9. It is also a term of this Contract that recording of measurements of any item of work in the 

measurement book and/or its payment in the interim, on account or final bill shall not be 

considered as conclusive evidence as to the sufficiency of any work or material to which it 

relates nor shall it relieve the Contractor from liabilities from any over measurement or 

defects noticed till completion of the defects liability period. 

 

3. PHASING OF WORKS 

 The work has to be carried out in phases as approved by CLIENT from time to time so that the 

total project work can progress smoothly with least obstruction to the operations and also 

works of other Contractors/ agencies 

 

4.  SAMPLES 

  The Contractor shall be required to provide to CLIENT samples of all the materials 

sufficiently in advance free of cost to obtain approval of CLIENT. Approved samples shall be 

retained by CLIENT until the completion of the work and all materials and workmanship 

incorporated in the work are to conform to the approved samples in all respects.  Rejected 

materials shall be removed from the site immediately under the supervision of CLIENT. 

 

5. SCHEDULE OF QUANTITIES (SOQ) 

 The quantities given in the tender SOQ are tentative and shall vary as per the site/ CLIENT 

requirements.  Only required items & quantities are to be supplied/ installed. Contractor shall 

take detailed site measurements, before placing purchase order / taking procurement action. 

 

 Contractor shall monitor the requirements of various items and shall report to CLIENT 

Engineer in charge with regard to deviations in the existing items and requirement of 

additional / extra items, if any, for taking necessary action. 

 

6. GENERAL REQUIREMENTS OF COMPONENTS 

 

1. Quality of materials 

All materials and equipments supplied by the contractor shall be new.  They shall be of such 

design, size and material as to satisfactorily function under the rated conditions of operation 

and to withstand the environmental conditions at site. 
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2. Inspection of material and Equipments 

Materials to be used in the work shall be inspected by the engineer-in-charge.  Such 

inspection will be of the following categories. 

 

a) Inspection of materials/Equipments to be witnessed at the Manufacturer‘s premises in 

accordance with relevant BTS/Agreement Inspection Procedure.  The contractor has to give 

inspection call for each item at least three weeks in advance. The inspection call should include 

(i) Name of the item (ii) Reference number of schedule of quantity (iii) Details of approval of 

specification/drawings etc (iv)Address of the suppliers/sub suppliers and (v) Tentative date of 

inspection. No item/equipment should be supplied without giving inspection call. All 

arrangements for conducting the inspection and testing at the factory shall be responsibility of 

the contractor.  Inspection / despatch clearance issued by Engineer in charge does not absolve 

the contractor for the responsibility to meet the tender specification. After the receipt of 

inspection call for an item from the contractor CLIENT will depute inspectors to suppliers 

works. In case the offered item is not ready or inspection could not be carried out due to lack of 

facilities for testing etc. at supplier‘s works, the inspector will return and the item has to be re-

offered for inspection as per its readiness. In this case all the expenses (boarding, lodging, 

travelling expenses etc.) of the inspector for the second inspection shall have to be borne by the 

contractor. In case any defect is noticed at a later stage the contractor has to rectify / replace the 

entire lot to meet specified standards. 

 

b) To receive materials at site with manufacturer‘s Test Certificate(s) 

 

c) To receive materials after physical inspection at site. 

 

3. Ratings of components 

 

All current carrying components in an installation shall be of appropriate ratings of voltage, 

current and frequency as required at the respective sections of the electrical installation in 

which they are used without their respective ratings being exceeded 

 

7. RESTRICTIONS IN WORKING HOURS 

 The number of hours working in the area might be restricted due to operational reasons and 

contractor will not have any claim for extra payment on this account.  The contractor‘s staff 

working in the operational area will obey the instructions of authorities in clearing the site.  Also 

prior permission has to be obtained before stacking of materials in the premises. 

 

 The work shall be done in phases, in close co-ordination with civil/electrical/air conditioning false 

ceiling works and other works as directed by CLIENT. 

 

 The contractor shall note that the site for installation will be made available in parts or in phases.  

It is the responsibility of the contractor to programme his work accordingly.  No extra amount will 

be paid on account of site being made available in phases/parts. 

 

8. LIQUIDATED DAMAGES 

For levying LD as per Clause-49 of General Conditions of Contract, the employer is not 

required to have documentary evidence to quantify or prove the losses suffered by the 

Employer due to delay in completion of work by the contractor, as per agreement conditions. 
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9. CONTRACTOR TO SUBMIT PROGRAMME 

After the acceptance of his Tender, the Contractor shall, within fifteen days, submit to the 

Engineer-in-Charge for his approval, a detailed programme taking into account the total time 

period stipulated in the contract showing the order, the procedure and method in which he 

proposes to carry out the works. 

He shall furnish the particulars in writing of his arrangements of manpower, plant and 

machinery and all other resources owned and dedicated to this work.  Cash flow during the 

execution of project for procurement of materials and for carrying out of the works including 

temporary works which the Contractor intends to construct shall also be furnished. 

In support of this programme, the Contractor shall submit a work schedule in the form of a 

CPM/PERT Chart.  The Engineer-in-Charge shall if necessary modify the programme 

submitted by the Contractor and approval shall be given by the Engineer-in-Charge indicating 

the major milestones. The programme approved by the Engineer-in-Charge shall be final and 

binding on the Contractor. The approval by the Engineer-in-Charge of such programme, or 

furnishing of such particulars shall not relieve the Contractor of any of his duties or 

responsibilities under the contract. 

During the progress of work, the Contractor shall be required to furnish the resource 

mobilisation plan as required by Engineer-in-Charge to keep up the target date of completion. 

This CPM/PERT programme will be required to be updated every month or more frequently as 

directed by the Engineer-in-Charge, based on the actual progress, resource mobilisation and 

other field conditions actually prevailing. 

 

10. PROGRESS REPORTS AND SCHEDULES 

The Contractor shall submit to the Engineer-in-Charge by the third day of every fortnight, six (6) 

copies of a report in a duly approved format showing the progress made in construction of the 

works, mobilisation of resources etc. during the previous fortnight. 

The Contractor shall also submit by the end of every month his anticipated progress schedule for 

all items of work for the following month in six (6) copies in an approved proforma to the 

Engineer-in-Charge. 

An order book of work shall be maintained and the Contractor shall acknowledge the orders given 

by the Engineer-in-charge and shall carry them out accordingly. 

The Contractor shall particularly note that the tender rates of the various items shall be inclusive 

of all incidental charges, such as bailing, shoring, bunding, barricading and lighting, etc. if found 

necessary during execution and no extra shall be due therefore on any account to the Contractor. 

The Contractor should see that the labour and staff employed by him behave in a proper manner 

and should dispense with services of such person or persons from the site as directed by the 

Engineer-in-charge. 

 

11. TAXES & DUTIES 

12.1 All duties, taxes [excluding Goods and Services Tax (GST)]and other levies payable by the 

bidder/Contractor under the Contract, or for any other cause as applicable on the last date of 

submission of Bid, shall be included in the rates, prices and the total Bid Price submitted by the 

Bidder. All investments, operating expenses, incidentals, overheads etc. as may be attendant 

upon execution and completion of works shall also be included in the rates, prices and total Bid 
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price submitted by the bidder. However, such duties, taxes, levies etc. which is notified after 

the last date of submission of Bid and/ or any increase over the rate existing on the last date of 

submission of Bid shall be reimbursed by the company on production of documentary evidence 

in support of payment actually made to the concerned authorities. Similarly if there is any 

decrease in such duties, taxes and levies the same shall become recoverable from the 

contractor. The details of such duties, taxes and other levies along with rates shall be declared 

by the bidder. 

 

12.2 The Contractor shall be solely responsible for all taxes that may be levied on the Contractor or 

on the earnings of any of his employees or personnel engaged by him and shall hold the 

Owner/Purchaser indemnified and harmless against any claims that may be against the 

Owner/Purchaser in this behalf. The Owner/Purchaser does not undertake any responsibility 

whatsoever regarding taxes under Indian Income Tax Act of the Contractor or his personnel. If 

it is obligatory under the provision under the Indian Income Tax deduction of Income Tax at 

source shall be done by the Owner/Purchaser 

 

12.3 Cess as per Building and other Construction Workers Welfare Cess Act (Act 28 of 1996) at the 

rate of one percent or at the rates prevailing in force at the time of payment of bills, of the cost 

of construction should be borne by the contractor and the same will be deducted from 

contractor‗s bills while making payment or when crediting amount to contractors account.   

  

12.4 The item wise rate quoted by bidder shall be inclusive of all taxes, duties & levies but 

excluding GST. The payment of GST by service availer (i.e. HCSL) to bidder/contractor (if 

GST payable by bidder/contractor) would be made only on the latter submitting a Bill/invoice 

in accordance with the provision of relevant GST Act and the rules made thereunder and after 

online filing of valid return on GST portal. Payment of GST is responsibility of 

bidder/contractor. 

 

12.5 However, in case contractor is GST unregistered bidder/dealer in compliance with GST rules, 

the bidder/dealer shall not charge any GST on the bill/invoice. In such case, applicable GST 

will be deposited by CIL/Subsidiary directly to concerned authorities.  

 

12.6 Input tax credit is to be availed by Paying Authority as per rule. 

If the Input Tax Credit (ITC) claimed is disallowed due to failure on the part of supplier / 

vendor of goods and services in incorporating the tax invoice issued to HCSL in its relevant 

returns under GST, payment of CGST & SGST or IGST, GST (Compensation to State ) shown 

in tax invoice to the tax authorities, issue of proper tax invoice or any other reason whatsoever, 

the applicable taxes paid based on such Tax invoice shall be recovered from the current bills or 

any other dues of the supplier / vendor along with interest, if any. 

12.7 The rates and prices quoted by the Bidder shall be fixed for the duration of the contract and 

shall not be subject to variations on any account except to the extent variations allowed as per 

the conditions of the contract of the bidding document. The Company reserved the right to 

deduct / withheld any amount towards taxes, levies etc. and to deal with such amount in terms 

of the provisions of the Statute or in terms of the direction of any statutory authority and the 

Company shall only provide with certificate towards such deduction and shall not be 

responsible for any reason whatsoever. 
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12. AUTHORIZED PERSONAL  

The Contractor shall engage an authorised agent experienced and qualified technical personnel 

for managing and supervising the work and shall see that all of them are always at the work 

spot during the working hours, personally checking all items of work.  He shall take such 

orders as may be given to him by the Engineer-in-charge from time to time and shall be 

responsible to carry them out properly.  In case contractor fails to provide an agent as per terms 

given above, CLIENT reserves the right to deduct a reasonable amount from the contractor‘s 

bill, subject to a maximum of Rs.25,000/- per month, for every month of absence. 

 

13. QUALITY PLAN FOR MANUFACTURE OF EQUIPMENT 

a) The Quality plan for manufacture is a document, which presents in a tabular form, the 

Quality Control checks to be exercised by the Contractor during the various stages of 

manufacture and dispatch in order to meet the requirements of this Contract. This plan shall 

detail the components manufactured, characteristics being controlled and acceptance norms 

for this characteristic and the agency responsible for performance and witnessing the checks.   

 

b) After issuance of work order, the contractor shall submit to the Owner, the detailed quality 

plans to be followed during manufacture of all major equipment‘s. These quality plans shall 

be discussed mutually and updated by the Contractor taking into consideration the 

requirement of the Owner. The quality plan when approved shall form a part of the contract. 

This document shall be followed for inspection of the concerned equipment.   

 

c) The details of the quality assurance/ quality checks envisaged by the Contractor during 

manufacturing of the equipment supplied by him or procured through his subvendors/ sub-

contractors shall be detailed out in the quality plans to be submitted by the Contractor. The 

contractor may also furnish any additional information regarding quality assurance/ quality 

checks in the additional sheets, if required. Quality plans for major equipment‘s 

manufactured by the Contractor or procured through his subvendors/ sub-contractors shall be 

submitted during engineering. After approval of the Owner is accorded various quality plans 

shall be bound as a booklet and shall be submitted to the Owner as soon as possible. The 

contractor shall ensure that the approved quality plans are followed scrupulously by him and 

by his sub-vendors/ sub-contractors and manufacturing of the items covered under the quality 

plans shall be taken up only after Owner has approved the quality plan.   

 

14. OPERATION AND MAINTENANCE MANUALS 

a) For all the equipments supplied by the Contractor, he shall submit to the Owner three sets of the 

O&M manuals in English language plus one soft copy in CD/USB. The manual shall contain the 

operational features of the equipment, DOs & DON‘Ts, trouble shooting, maintenance schedules 

for preventive maintenance, detail dimensional drawings, cross sectional drawings, method of 

disassembly  and assembly etc. to make the Owner‘s staff acquainted with the equipment as well 

as to enable them to operate and maintain the same in prescribed manner. Manuals shall contain 

all information for ordering of the spares, like part name, part no., Drawing/ material 

Specifications, address of the supplier with phone no., email& fax no. etc. Contractor shall 

ensure that these O&M manuals are made available to the Owner well before starting of initial 

trials of equipment. Electrical system- power, control and communication drawings shall be 

submitted.  Relevant operation software and application software shall be supplied as part of 

equipment supply by the contractor.  If the contractor includes OEMs items, contractor shall 

ensure to the extent possible usage of open protocols and all required operator and supervisory 
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passwords etc shall be provided to the owner by the contractor at his cost & risk. All required 

interfacing cable required shall be supplied along with the equipment.   

 

15. TEST REPORTS OF EQUIPMENTS 

On completion of tests of equipment at manufacturer‘s works, the Contractor shall furnish four 

copies of test certificates to the Owner for approval and subsequent dispatch clearance. The test 

report shall invariably indicate identification data, including model no., sl. no. etc. of the 

equipment, method of application and duration of test along with test results. Only on approval 

of these test results by the Owner or Owner‘s representative, dispatch clearance will be issued for 

dispatch of material to site.  Traceability certificate in original of testing equipment shall be   

submitted to the owner or his representative attending tests and a copy of the same shall be   

attached with the reports. 

 

16. LIST OF APPROVED MAKES 
 It will be deemed that the contractor has priced the respective items on the basis of the approved 

makes. List of approved makes applicable for the contract is placed at respective volumes of 

technical specification. 

i) Where makes have not been indicated in the approved make list, such items shall be of ISI 

marked/reputed brands/UL certified.  Reputed brand implies a brand which is supported by 

nationwide sales & service distributors/ dealers/network/centers.  And all such items shall be 

got approved from Engineer-In-Charge. 

 

ii) Wherever ―equivalent‖ mentioned against makes, suitable evidence shall be produced and get 

the prior approval of such makes from the Engineer-In-Charge. 

 

17. TESTING AND MEASURING EQUIPMENTS  

 

Equipment for measurement of work and testing the installation shall be procured by the 

Contractor for their use at their own cost.  The same shall also be made available to CLIENT 

without any charges to CLIENT. 

 

18. SITE MAINTENANCE DURING CONSTRUCTION  

 

The Contractors shall time to time clear and remove all rubbish and obstructions from the site 

and the work area shall be kept clear and unobstructed at all times.  Nothing extra shall be paid 

on this account.   

 

19. CONTRACTOR’S STAFF AND LABOUR 
a) Workers above 60 years of age and below 18 years of age shall not be deployed by the 

contractor. All labour, skilled or unskilled shall be provided by the contractor. Settling any 

dispute with the labour, labour union, any Outside union, subcontractor will be contractor‘s 

responsibility. Loss of day in this regard should not be claimed for any hindrance at site. The 

workers engaged for works should have sufficient knowledge and experience in the respective 

fields. This shall be proved to the Engineer. The Owner may at any time request the contractor to 

remove from the Work/Site contractor‘s / subcontractor's supervisor or any other authorized 

representative including any employee of the Contractor or his Sub-contractor(s) or any 

person(s) deployed by Contractor for professional incompetence or negligence or for being 

deployed for work for which he is not suited.   
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b) The Owner may at any time object to and require the Contractor/sub-contractor to remove 

forthwith from the Site a supervisor or any other authorized representative or employee of the 

Contractor's /sub-contractor(s) or any person(s), if in the opinion of the Owner, the person in 

question has misconducted himself or his deployment is otherwise considered undesirable by the 

Owner, the contractor/sub-contractor shall forthwith remove and shall not again deploy the 

person in question of the Work Site without the written consent of the Owner.   

 

c) The workmen deployed by the contractor are strictly banned from use of any kind of Narcotics 

drugs / Alcohol / smoking etc. at site and any illegal activity by the work men should be reported 

to Engineer without delay and the contractor shall remove such persons from the work site 

forthwith.  

 

20.    STATUTORY APPROVALS 

The scope of work also includes obtaining Initial and final approval/ NOC for the system from 

State Fire Department/concerned departments /local bodies and liaison works with the 

department. All incidental expenses in this regard shall be borne by the contractor however the 

statutory fees paid to the authorities will be reimbursed at actual on submission of 

documentation evidence.  

 

a) All the equipment to be supplied and works to be executed should conform to the Electrical 

Inspectorate/CEA Standards including all protection and metering accessories. 

b) Contractor has to obtain necessary scheme approval (NOC) for various facilities, if any, from 

the Electrical Inspectorate/CEA immediately after the award of work. Electrical works are 

included in different packages. However the scheme approval and final approval from KSEI 

shall be obtained by the electrical contractor having A Grade license issued by KSEI. 

c) All testing/calibration, etc. are to be carried out as per the requirements of statutory authorities. 

The tests/calibration certificates shall be submitted to CLIENT 

d) On completion of work, the contractor has to obtain necessary safety / energisation certificate 

from Electrical Inspectorate / CEA by submitting necessary completion certificates, drawings, 

equipment details, load details, test results, etc. before energisation. 

e) The scope of work includes obtaining approvals (NOC) for the fire protection system      from 

local authorities like State Fire Dept (Fire and Rescue Services).  

f) The Electrical works shall be carried out as per Central/State Electrical Inspectorate   

standards/specifications /guidelines and the contractor shall get the approval and safety 

certificate from the inspectorate after the completion of work and before energisation. 

g) The Contractor shall comply with proper and legal orders and directions of local or public 

authority or municipality and abide by their rules and regulations and pay all fees and 

incidental charges which may be liable during the contract period. 

 

21. PERFORMANCE TESTING  

  At Manufacturers works 

 Before dispatching the equipment to site, the equipment will be inspected at the discretion of 

the CLIENT and tested for various parameters as detailed in the Technical Specifications, by 

the officials of CLIENT/Consultants at the manufacturer's works and then cleared for 

shipment. The tenderer shall give adequate notice to enable CLIENT to plan their visit for such 

tests/inspection. The inspection conducted will however, not in any way absolve the contractor 

of his responsibility for the continued performance of the system/components after erection & 

commissioning at the designated site during the period of defects liability. 
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  At site 

 

(a)  On-site testing shall be conducted to ensure that the machine performance continue to be 

with the contracted performance parameters for which contractor shall make necessary 

provisions during installation which will enable testing of the machines. 

 

(b)  All the required equipments and measuring instruments for carrying out the testing has to 

be arranged by the contractor. The instruments used shall be calibrated to test and the 

valid certificate of calibration should be submitted to the CLIENT‘s Engineer in charge. 

 

22. COMMISSIONING AND HANDING OVER OF EQUIPMENTS 

a) DEFECTIVE WORKS   

 If the works or any portion thereof shall be damaged in any way excepting by the acts of the 

Purchaser, or if defects not readily detected by prior inspection shall develop before the final 

completion and acceptance of the whole work, the Contractor shall forthwith make good, 

without compensation, such damage or defects in a manner satisfactory to the 

Purchaser/Engineer. In no case shall defective or imperfect work be retained.   

 

b) INITIAL TRIAL 

  On completion of works, erection of equipment, each item of the work / equipment as 

applicable shall be thoroughly cleaned and inspected jointly by the Owner / Consultant and 

Contractor for correctness and completeness of installation and acceptability for initial trials 

of the equipment by the Contractor & Owner. During the above joint walk down, the list of 

equipment deficiency & defects shall be prepared and for such a punch list, action shall be 

initiated by the Contractor in agreed time frame. The list of tests to be performed prior to 

initial trials shall be mutually agreed and included in the Field Quality Plan by Contractor. 

Prior to starting of initial trials all site tests, calibrations and parameter settings as indicated 

in the technical specification shall be carried out. The purpose of these trials is to ensure 

integrity of each individual equipment for its operation in the system for initial operation.   

 

c) INITIAL OPERATION  

            After successful completion of works, initial trials of all the individual equipment, all 

equipment‘s shall be operated together as a system. The purpose of this initial operation is to 

ensure integrity of all the sub-systems which compose the total system. Based on the 

observations made during initial operation, necessary corrections shall be effected in the 

equipment / systems to ensure proper integrated operation of the system. After satisfactory 

completion of initial operation for each equipment & sub-system, the complete equipment 

shall be considered ready for trial operation/performance guarantee testing. The Contractor 

has also to ensure that he trains Owner‘s Engineers at site dealing with this system in proper 

way. During commissioning of major equipment, contractor has to ensure the presence of 

commissioning Engineers of OEMs wherever required  

 

d) TRIAL OPERATION / PERFORMANCE GUARANTEE TEST  

 The method of trial operation, duration and loading conditions shall be discussed with the 

Engineer and a plan shall be prepared. During the period of trial operation, all the necessary 

adjustments in the plant/ equipments shall be made by the Contractor to establish that the 

complete system as a whole with all subsystems and with all standby equipment is ready for 
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continuous operation. During these trials, all the standby equipments also shall be run 

alternatively and continuously to prove their performance.   

 

 A trial operation report comprising of dates and duration of trial, observations and recordings 

of various parameters to be measured shall be prepared by the Contractor and signed jointly 

by the Engineer and the Contractor. If the trial operation is not satisfactory, then based on the 

observations during trial operation, necessary modification/repairs to the plant/ equipment 

shall be carried out by the Contractor and on completion of such works, the trial operation 

shall be repeated again as per the relevant procedures.   

  

e)   FINAL ACCEPTANCE:  

Final acceptance of the equipment/system is after obtaining statutory approvals from all 

statutory authorities as applicable as per Clause 22 of SCC. 

 

23.  HANDING OVER / CERTIFIED DATE OF COMPLETION 

 Up on the satisfactory commissioning of the entire system, the system shall be observed for 

15 days. After this satisfactory trial period, the work shall be handed over officially and 

completion date recorded by Engineer-in-charge with all the prescribed formalities for 

handing over. 

 This date shall be reckoned, as the certified date of completion and the defects liability 

period shall commence form this date. Until the handing over of the installation, the 

responsibility lies with the contractor for safety, upkeep etc. 

 

24.  COMPLETION CERTIFICATE 

For all works completion certificate shall be submitted to CLIENT, after completion of work.It 

is the responsibility of the contractor to provide and make arrangement of all spares including 

consumables for carrying out periodical/preventive maintenance during warranty / defect 

liability period without any cost to CLIENT. However, the tenderer should furnish a list of 

spares, they plan to make available at site, to take care of warranty period. These spares shall 

be supplied along with the equipment. In case, any spares are required other than the listed 

spares, contractor will provide the same without any cost to CLIENT including customs duty. 

 

25. PAYMENT  TERMS 

 

100 % payment will be made after satisfactory supply, installation, testing and 

commissioning of the systems and integrating to the existing CCTV systems to the 

satisfaction of the Engineer-in-charge  

  

26. MEASUREMENTS 

The quantities set out in the Schedule of quantities (Price Bid) are the estimated quantities of 

the work, but they are not to be taken as the actual and exact quantities of the Work to be 

executed by the Contractor in fulfillment of his obligations under the Contract. The payment 

shall be made for actual measured quantity both for supply and installation. In this case the 

quantity shall be taken after installation, i.e. only installed portion of the work after completing 

the work would be measured. Scrap and balance materials would not be measured and hence 

no payment would be made for the same. It may be noted that payment against the supply of 

items, in any case shall not exceed the final measured quantity. However Electrical works 



SITC of NVR and HDD‘s for the 2 nos. CCTV monitors at CISF Control room of Cochin Port  

 

related to mechanical works is treated as a package and the amount is on lump sum basis for 

the successful completion of the work. Additional payment, if any released during the supply 

of items more than the final measured quantity, corresponding payment shall be adjusted later, 

while processing subsequent bills after the final measurement.  

 

27. PARTIAL TAKING OVER 

 

 CLIENT reserves the right to take over a portion of the work which is completed in all respects 

before the handing over of the entire work if the remaining portion of the work is getting 

delayed. The operation of such completed works taken over by CLIENT, during the defect 

liability period, shall be under the scope of the contractor  

 

28. ACCOMMODATION/SITE OFFICE 
 

CLIENT will not provide any quarters for the accommodation of contractor‘s personnel. The 

contractor shall make his own arrangements at his cost for accommodation/medical 

aid/treatment for staff and workers engaged by him on this project, and the contractor should 

ensure water supply, sanitation, access roads, electrification and general cleanliness of his 

camps, as required by labour laws in force.  All arrangements regarding sanitation, water 

supply, electric supply and cleanliness shall be tidy and workman like and shall be got 

approved by the Engineer-in-Charge prior to the construction of the camps.  

 

Warehouse, shed, shop and office facilities as required by the contractor shall be provided by 

him at his own expense, and shall be approved by the CLIENT.  After the work is over, all 

these temporary facilities shall be removed by the contractor at his own expense to the 

satisfaction of Engineer-in-Charge/CLIENT within 30 days from the date of completion of 

work.  

 

29. WATER AND ELECTRIC SUPPLY 

 

Electric power required for the work can be supplied by the department from the nearest 

existing line of the Port Trust at prevailing rates as per the prevailing term and conditions of 

Cochin Port which may be amended time to time. If electric power is supplied by the 

department, the Contractor shall make payment of monthly electricity bills. The cost of 

drawing temporary lines/ cables/ providing switches and making connection and metering 

arrangements etc, shall be borne by the Contractor. If there is any disruption in the power 

supply due to supply failure/ restrictions imposed by the Kerala State Electricity Board, the 

department shall not be held responsible and the Contractor has to make suitable alternative 

arrangements at their cost. 

 

The CLIENT will not be responsible for the supply of water to the Contractor.   

 

30. PRICES 

 The rate quoted for all items (Imported and Indigenous) shall be in Indian Rupees only. Price 

shall be Inclusive of all taxes & duties, labour, tools & plants, packing, freight/ transportation 

& insurance up to the site, loading, unloading, fee (s) for testing, inspection, documents etc. 

excluding GST. Fee(s) payable for obtaining statutory license/approval etc from concerned 

department shall be reimbursed by CLIENT on actual basis on production of original receipt 

from concerned department. 
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 CLIENT does not give any concessional forms/ certificates/ permits towards any   taxes, duties 

& other levies like road taxes/ permits, etc. 

 

 All items shall be fully insured by the contractor. The cost of Insurance and Freight & 

handling charges shall be paid by the contractor. The documents in support of insurance 

policy shall be submitted to CLIENT as well as the supplier before shipment.  

 

 The contractor shall send the goods to consignee i.e., CLIENT in a fully packed condition as 

per requirement of component/equipment and fully insured. 

 

The contractor shall be solely responsible to ensure the following: 

a. Sound packing of equipment / components.  

b. Shipment of the items by the due date as per schedule. 

c. Insurance.  

d.  Forwarding and transhipment of equipment/components up to the destination. 

e. Insurance of Inland transhipment.  

f. Receipt of equipment at site and safe custody till they are installed, tested and commissioned & 

taken over by CLIENT.  

g. Execution, installation, testing and commissioning of the installation as specified in the tender. 

h. Handing over of installation to the authorized representative of CLIENT. 

 

31. GUARANTEE / WARRANTY 

All the items of equipment and installations shall be guaranteed to be free from defective 

workmanship or materials for a period of 2 years from the date of handing over.  The 

Contractor at his own cost shall rectify any defect /replace material that may appear during the 

period. 

 

During this period, the contractor shall without any extra cost, carry out all routine and special 

maintenance of the works executed by him and attend to any difficulties and defects that may 

arise in the day to day operation of the system within 24 hrs. Of complaint reported by 

CLIENT. 

 

The Contractor shall guarantee that all material, machinery, Consumables and components, 

supplied, fabricated, designed and installed by him shall be free from defects due to faulty 

material and/or workmanship and that the system shall perform satisfactorily, and the 

efficiency of the system and all the components shall not be less than the values laid down in 

the specifications and the capacities shall be at least equal to those specified. During the 

guarantee period any or all components found to be defective shall be replaced or repaired free 

of charge and shortcoming found in the system as specified shall be removed at no extra cost. 

The Contractor shall provide the necessary personnel and tools for fulfilling the guarantee. If 

the defects are not remedied within a reasonable time, CLIENT may proceed to get the defects 

remedied at the Contractor‘s risk & expenses without prejudices to his right. The Contractor 

shall without any cost to the Employer carry out during the guarantee period all routine and 

special maintenance of the system and attend to any defects that may arise in the operation of 

the system. 

 

The Contractor shall hold himself fully responsible for reinstallation or replace free of cost to 

CLIENT during the defect liability period as stipulated hereunder. 

 

a)  Any defective material supplied by the Contractor or defective workmanship of the 

Contractor. 
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b)  Any material supplied by CLIENT which is proved to be damaged or destroyed as a result 

of defective workmanship by the Contractor. 

 

32. ARRANGEMENT OF MATERIALS 

 All the materials required for this work should conform to relevant BIS Specifications unless 

otherwise specified.  The copies of Purchase Vouchers & Gate Passes should be produced 

along with the materials.  The test certificates, Routine test certificates and acceptance test 

certificates are also to be submitted. 

 

33. STORAGE OF MATERIALS 

The storage and custody of materials brought to site is the full responsibility of the contractor.  

Necessary store rooms if necessary should be constructed by the contractor. The land required 

for stores will be provided by the CLIENT free of cost.  The store should have double lock 

arrangement with one key with the CLIENT Engineer-in-charge and the other with the 

Contractor. All materials supplied by the contractor should be covered under storage 

insurance. 

 

34. PROCUREMENT OF MATERIALS 

Contractor shall make his own arrangements for the timely procurement of all materials 

required for the work. Status of procurement of every item required for the project is to be 

submitted every week. In case materials are not supplied in time, Engineer in charge will 

arrange for procurement directly from the supplier and the expenses incurred will be deducted 

from the contractor‘s bill. Immediately on award of contract, the contractor has to submit the 

list of makes of item, which he is planning to procure for the project and approval has to be 

obtained from the engineer in charge. After the make approval, detailed specification/drawings/ 

test reports etc of every item has to be submitted. 

 

35. BYE-LAWS 
a) The contractor shall comply with all bye-laws and regulations of local and statutory authorities 

having jurisdiction over the works and shall be responsible for obtaining prior approval, if any, 

and payment of all fees and other charges, giving and receiving of all necessary notices and 

keeping the Engineer-in-Charge informed of the said compliance with the bye-laws, payments 

made, notices issued and received. 

 The Contractor shall indemnify CLIENT against all claims in respect of royalties, patent rights, 

design trademarks of name or other protected rights in respect of any plant, machine, work or 

materials used for or in connection with the work or temporary works and from and against all 

claims, demands proceedings, costs, charges and expenses whatsoever in respect of or in 

relation thereto.  The Contractor shall defend all actions arising from such claims and shall 

himself pay all royalties, licence fees, damages, costs and charges of all and every sort that 

may be legally incurred in respect thereof. 

   

b) The Electrical works shall be carried out as per the local electrical inspectorate 

standards/specifications/guide lines and the contractor shall get the approval and safety 

certificate from the inspectorate after the completion of work and before energisation.  

 

c) The Contractor shall comply with proper and legal orders and directions of the local or public 

authority or municipality and abide by their rules and regulations and pay all fees and charges 

which he may be liable. 

 

d) The contractor should liaise with local authorities to ascertain the underground cables, pipes, 
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ducts etc., if any, in the areas of construction site and furnish to the Engineer-in-Charge the 

information and precautions that are being taken to avoid damages. 

 

e ) The work shall be carried out without infringing on any of the local Municipal Bye-Laws. 

 

36. CONFORMITY TO RULES AND REGULATIONS 

1 The work shall be carried out in the best workmanlike manner in conformity with this 

specification, the relevant specification/codes of practice of the Bureau of Indian Standards or 

IEC recommendations (Except where specified otherwise) and other relevant 

Indian/International standards with latest amendments, approved drawings and the instructions 

issued by the Engineer-in-charge or his authorised representative, from time to time. 

Equipment meeting any other authoritative standard, which ensures an equal or better quality 

than the above standards, will also be acceptable.  

 

2 In addition to the standards, all works shall also conform to the requirements of the followings: 

 a)  All Electrical works shall be carried out in accordance with the provisions of Indian 

Electricity Act- 2003, Indian Electricity Rules 1956 amended upto date (Date of call of 

tender unless specified otherwise) 

 b) The works shall also conform to relevant Bureau of Indian Standards‘ Codes of practice 

(COP) for the type of work involved.  

 c) Materials to be used in work shall be ISI marked/UL certified wherever applicable.  

 d)  In all electrical installation works, relevant Safety codes of practices shall be followed.   

 e)  Fire Insurance Regulations. 

 f)  Regulations laid down by the Chief Electrical Inspector of the State Electrical 

Inspectorate/State Electricity Board/ Central Electrical Authority or any other agencies 

concerned. 

 g)  Regulations laid down by Fire & Rescue Services and National Building Code. 

 h)  Any other regulations laid down by the local authorities. 

 i)  Installation & operating manuals of original manufacturers of equipment. 

 

37. CONTRACT DOCUMENTS 
  The Contract document is confidential and must strictly confined to the contractor‘s own use 

(except so far as confidential disclosure to sub-contractors or suppliers, if necessary) and to the 

purpose of the contract. 

 

38. PLAN OF OPERATION AND CO-ORDINATION 

For execution of the work under the contract the contractor shall be required to co-ordinate his 

work with that of other contractors performing works at the site and also in the same areas.  So 

far as practicable all contractors shall have equal rights to use all roads, ground and facilities 

made available for the joint use of the contractors.  The contractor shall permit such works to be 

carried out without any hindrance and fully co-ordinate his activities with other agencies.  No 

compensation or claim for such contingencies shall be entertained.  

 

39. SAFETY 

The contractor shall take necessary precautions to ensure safety of his crew, materials, equipment 

and the works during the period of the contract.  No claim from the contractor for loss of or damage 

to equipment, materials, crew of the works during the course of the work due to natural causes like 

cyclones, gales, floods, rains or other cause or combination of causes will be entertained by 

CLIENT.  The contractor shall be fully liable to compensate CLIENT for any loss or damage to 

works till the time of taking over of the work by CLIENT.  
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40. ASSISTANCE FOR TAKING MEASUREMENTS 

The contractor shall provide necessary labour and assistance to the Engineer-in-charge for checking 

layout, alignments, levels and other survey works connected with the execution of work and also 

for taking measurement for finalised works at no extra cost.  

 

41. SCHEDULE OF QUANTITIES AND RATES  

The schedule of quantities to be read in conjunction with these Particular Specifications, special 

conditions, general conditions of contract, specifications, drawings documents forming part of this 

contract.    All corrections in the tender schedule shall be duly attested by the dated initials of the 

tenderer. Corrections which are not attested may entail the rejection of the tender.  The tender 

document should be signed and returned without detaching any part of the document.  

 

Rates shall include labour, materials, tools, plants, appliances, transport, equipment, taxes, duties, 

water and power supply, metering and consumption charges, temporary plumbing, cost of cistern 

sheds for materials, contractor‘s supervision, overheads, profits, general risks or liabilities and all 

that is necessary for the satisfactory completion of the job.  The rates shall be firm and shall not be 

subject to exchange variations, labour conditions or any conditions whatsoever other than what is 

approved in the contract.           

 

42. SITE INVESTIGATION 

 The contractor acknowledges that  he has satisfied himself as to the nature and location of the work, 

the general and local conditions, particularly those bearing upon transportation, disposal, handling 

and storage of materials, availability of labour, water, electric power, roads and uncertainties of 

weather, or similar physical conditions of the site, the conformation and conditions of the ground, 

the character, the quality and quantities of surface and sub-surface materials to be encountered, 

including the subsoil water levels, the character of equipment facilities needed preliminary to and 

during the progress of the work, and all other matters upon which information is reasonably 

obtainable and which can in any way affect the work or his cost thereof under this contract.  Any 

failure of the contractor to acquaint himself with all the available information concerning these 

conditions will not relieve him from responsibility for not estimating properly the difficulty or cost 

of successfully performing the work.  Non-familiarity with the site conditions will not be 

considered a reason either for extra claims or for not carrying out the work in strict conformity with 

drawings and specifications.  The contractor shall note that if any clarifications regarding 

specifications, conditions of contract, schedule of quantities, scope of work, etc. are required, he 

should contact the Engineer-in-Charge, CLIENT.  No claim on account of ambiguity in any respect 

will be entertained. 

 

43. DRAINAGE ARRANGEMENTS 

The contractor shall control the grading in the vicinity of the buildings and trenches, so that surface 

water is prevented from running into excavated areas.  The contractor shall also be responsible to 

see that no area around his works becomes flooded during the rainy season because of his piled up 

material, etc. and subsequently flood other buildings.  At the discretion of the Engineer-in-charge 

the contractor shall take steps to prevent flooding.  It shall be the contractor‘s responsibility to keep 

areas around his work dry.  The cost of repairing flood damage shall be the sole responsibility of 

the contractor.  

 

44. TESTING AND MEASURING EQUIPMENTS 

Equipment for measurement of work and testing the installation shall be procured by the Contractor 

for their use at their own cost. The same shall also be made available to the Engineer-in-charge 

without any charges to CLIENT. Equipment for measurement shall be made available at site for use 
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of Engineer-in- Charge and shall be periodically calibrated. 

 

45. SECURITY RULES 

 

The contractor shall follow all Security rules existing in the Port premises and strictly adhered to 

security norms.  The Port security is under CISF and entry to the restricted area will be subject to 

security checks and other security procedures existing in working Ports.  Only selected persons will 

be permitted to enter to restricted areas under special permission as required for the completion of 

the project.   

 

The contractor shall also follow at site all Security rules as may be framed by the CLIENT from 

time to time regarding removal of materials from site, issue of identity cards, control of entry of 

personnel and all similar matters. The contractor and his personnel shall abide by all security 

measures imposed by the Managing Director or his duly authorised representative from time to 

time.  

 

The contractor shall take ultimate care while working in a running port and minimize nuisance to 

the public.  All the work sites shall be separated by providing temporary partitions as directed by 

Engineer-in-charge.  Fencing, partitions, signages shall be provided as per directions of Engineer-

in-charge. 

 

 

 

SIGNATURE OF TENDERER 
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SCOPE OF WORK & SPECIFICATION 

 

1. Cochin Port Trust has installed 42 Nos. CCTV cameras at various locations. The IP cameras and 

NVR‘s installed in Cochin Port are SAMSUNG make WISENET X and Q series. The details of the 

existing cameras and NVR‘s are furnished below.   

 

No. Type of Camera / NVR Make of Camera / NVR 

1 Box Type Zoom Camera WISENET XNO-6120R 

 

2 IR Dome Camera WISENET XNF-8010R 

 

3 IR Dome camera WISENET Q SERIES QND-6070R 

 

4 Bullet IR Dome camera WISENET QNO-6070R 

 

5 4 Channel NVR With 

HDD 

WISENET  XRN-810S 

6 16 Channel NVR With 

HDD 

WISENET XRN-1610 

 

2. The NVR‘s proposed to be installed shall be compatible with the existing cameras and software and 

shall be integrated with the existing systems.  

 

3. The proposed NVR‘s shall be ONVIF compliant and be suitable for working in 230V AC +/- 10% , 

50 Hz. Single phase supply.  

 

4. The Hard Disks supplied shall have a memory back up of 90 days.  

 

5. All products offered shall be CE (EN)/FCC certified. 

 

6. The items quoted by the tenderer should be in production. The tenderer shall submit a certificate to 

the effect that all services necessary to operate the system, i.e. spare parts, maintenance support, etc 

will be available for a period of at least ten years after the final handover. 

 

7. The Manufacturers or Authorized Dealer of the Manufacturer shall quote. If the tenderer is 

authorized dealer, in order to ascertain the technical support from the Manufacturer, they shall 

enclose along with the Tender, the self attested / notarized authorization letters from the 

Manufacturer.  

------------- 

 


